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SJVN Limited  

(A Joint Venture of Govt. of India & Govt. of Himachal Pradesh) 

REIA Department, 6th Floor, Tower No.1, 

Office Block, NBCC Complex, East Kidwai Nagar, New Delhi-110023 

Website: www.sjvn.nic.in, Email Id: contracts.reia@sjvn.nic.in 

CIN No. L40101HP1988GOI008409 

 

CLARIFICATION NO. 1 dated 23.08.2026 

To RfS No.: SJVN/CC-Delhi/REIA/2026/ BESS-2 dated 24.07.2026 

Request for Selection (RfS) Document 

For 

Request for “Selection of BESS Developer for setting up of 265 MW/530 MWh Standalone Battery Energy Storage Systems (BESS) in the state of Haryana under 

Viability Gap Funding (VGF) Schemes under Tariff-Based Competitive Bidding (RfS No.: SJVN/CC-Delhi/REIA/2026/ BESS-2 TSC: SJVN-2026-TN000001) 

 

The following Clarifications are hereby issued with respect to subject cited RfS Document: 

Sl. 

No. 

Document and 

Clause No. 
Provision of Tender Query of Bidder/s Reply/Comments 

1.  RfS 

Clause 1.1.9 

Energy Storage Facility procured by SJVN from 

the above BESS Projects has been provisioned to 

be sold to UHBVN. SJVN shall be an 

Intermediary Procurer/ Implementing Agency for 

procurement of Battery Energy Storage System 

(BESS) Facility from the Battery Energy Storage 

System Developer (BESSD) and sale of BESS to 

UHBVN entirely on back-to-back basis, based on 

due performance by the concerned parties. 100% 

of the Contracted Capacity shall be off-taken by 

UHBVN from the project to be set up under this 

RfS. 

SJVN procures on back-to-back basis from BESSD and 

sells to UHBVNL, with BESSA obligations mirroring the 

BESPA; the RfS specifies payment security from the 

BESSD but is silent on payment security available to the 

BESSD. 

Kindly confirm: (i) the payment security mechanism 

available to the BESSD under the BESPA — we request 

an unconditional, revolving, irrevocable monthly Letter 

of Credit equal to at least one month's estimated billing 

(including GST); (ii) the Late Payment Surcharge rate 

and due-date under the BESPA; and (iii) that SJVN's 

payment obligation to the BESSD is absolute and not 

contingent upon receipt of corresponding payments from 

UHBVNL under the BESSA. 

(i) Please refer Clause 10.4 of the 

BESPA with regard to the Payment 

Security Mechanism available to the 

BESSD. 

(ii) Please refer Clause 10.3.3 of the 

BESPA with regard to the Late 

Payment Surcharge and Clause 1.1 

(Definitions) with regard to the Due 

Date. 

(iii) The payment obligations of the 

Parties shall be governed by the 

provisions of the BESPA. 

 

Tender conditions shall prevail. 

 

mailto:contracts.reia@sjvn.nic.in


   

 

 

Clarification 

No. 1 

Selection of BESS Developer for setting up of 265 MW/530 MWh Standalone Battery Energy Storage Systems (BESS) in the 

state of Haryana under Viability Gap Funding (VGF) Schemes under Tariff-Based Competitive Bidding (RfS No.: SJVN/CC-

Delhi/REIA/2026/ BESS-2 ; TSC: SJVN-2026-TN000001 

Page 2 of 68 

 

Sl. 

No. 

Document and 

Clause No. 
Provision of Tender Query of Bidder/s Reply/Comments 

2.  RfS 

Clause 1.1.11 (ii) 

1.1.11 (ii) Project-2: 15 MW/30 MWh: 

Viability Gap Funding (VGF) shall be provided 

under State Component of Scheme for VGF. 

The VGF support has been earmarked for a 

cumulative BESS capacity of 30 MWh 

(allocated capacity to the state of Haryana). 

VGF amount eligible for each Developer shall 

be limited to Rs. 18,00,000/-/MWh (Rupees 

Eighteen Lakhs per MWh) or 30 % of the capital 

cost for 30 MWh BESS capacity. The VGF shall 

be a non-recurring expenditure and shall be fully 

funded and shall be fully funded by Central 

Grant under State Component of Scheme for 

VGF. 

For Project-2 (15 MW/30 MWh), VGF is limited to Rs. 

18 Lakh/MWh or 30% of the capital cost;. 

Kindly clarify: (i) whether the Project-2 VGF is the lower 

of Rs. 18 Lakh/MWh and 30% of capital cost 

Kindly refer Sr. No. 1 of Amendment 

No.1 dated 23.08.2026. 

3.  RfS 

Clause 1.1.13 / 

6.1.6 / 6.6.1 

The total Project capacity of 265 MW /530 

MWh, comprising two project components i.e., 

Project-1: 250 MW/500 MWh and Project-2: 15 

MW/30 MWh shall be located in the vicinity of 

220 kV Substation of Haryana Power 

Generation Corporation Limited (HPGCL) at 

the premises of 710 MW Panipat Thermal 

Power Station, Panipat (PTPS) in the State of 

Haryana. 

Since the project land lies within/adjacent to an operating 

coal-based thermal power station complex, kindly 

confirm: 

(a) whether site-specific ambient design data 

(temperature, humidity, and particulate / fly-ash 

concentration) is available for bidders' reference; 

(b) whether any additional filtration, cooling-system 

design margin is mandated for BESS containers on 

account of coal-dust exposure. 

No site-specific ambient design data 

(such as temperature, humidity, 

particulate matter/ fly-ash 

concentration, specific requirements 

regarding filtration, cooling-system 

design margin or other design 

measures on account of coal-dust 

exposure etc.) is being provided by 

SJVN under this RfS.  Further, as 

provided in Clause 1.1.13 of the RfS, 

the BESS Developer shall be free to 

design the configuration of the project 

and associated infrastructure as per its 

suitability and feasibility. 

Bidders are advised to visit the project 

site and familiarize themselves with 

the site conditions as provided under 

Clause 1.1.15 of the RfS. 
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Sl. 

No. 

Document and 

Clause No. 
Provision of Tender Query of Bidder/s Reply/Comments 

4.  RfS 

Clause 1.1.13 

The total Project capacity of 265 MW /530 MWh, 

comprising two project components i.e., Project-1: 

250 MW/500 MWh and Project-2: 15 MW/30 

MWh……………… 

It is clarified that both the project components i.e., 

Project-1: 250 MW/500 MWh and Project-2: 15 

MW/30 MWh are to be set up at the above location 

and shall be physically identifiable till the plant 

PSS to facilitate disbursement of VGF as per 

completion of milestones defined under the 

respective VGF Schemes. However, BESS 

Developer shall be free to design the configuration 

of the project and power evacuation 

system/infrastructure as per their 

suitability/feasibility and connect the system with 

the designated bay at the 220 kV substation of 

HPGCL at the premises of 710 MW PTPS. 

Kindly clarify whether the requirement for physical 

identification of the two project components is to be 

maintained up to the 33 kV level or the 220 kV level. 

Further, please confirm whether scheduling shall be 

carried out on a single-plant basis for the entire 265 MW 

/ 530 MWh project or separately for Project-1 (250 MW 

/ 500 MWh) and Project-2 (15 MW / 30 MWh). It is also 

requested to clarify that, for all other purposes including 

grid connectivity, scheduling, statutory approvals/NOCs, 

and commissioning, the project shall be treated as a single 

265 MW / 530 MWh BESS project. 

It is clarified that both the project 

components i.e., Project-1: 250 

MW/500 MWh and Project-2: 15 

MW/30 MWh are to be set up at the 

above location and shall be physically 

identifiable till the plant PSS (through 

separate feeder) to facilitate 

disbursement of VGF as per 

completion of milestones defined 

under the respective VGF Schemes                            

(Financial Closure, CoD). 

 

Further, for all other purposes, entire 

BESS capacity i.e. 265 MW/530 

MWh   may be treated as single 

project, except as specifically 

mentioned in the RfS Document. 

5.  RfS 

Clause 1.1.14 

Land identification and allocation for the Project 

land will be under scope of UHBVNL. Land will 

be provided on Lease / Right-to Use (ROU) basis 

to the BESSD through suitable agreement with 

UHBVNL / HPGCL, and the same shall be 

facilitated by SJVN. 

The Annual Lease Rent for the BESS Project 

area shall be Rs. 1 per Acre per Annum. The 

format of Right to Use Agreement is attached at 

Annexure-E of this RfS Document. 

Land at PTPS Panipat provided on Lease/Right-of-Use at 

Rs. 1/acre/annum, handed over within 60 days of BESPA 

signing; if land is inadequate, deviation from project 

capacity will not be permitted, though FC and 

commissioning milestones will be extended for handover 

delay. 

Kindly confirm: (i) the total contiguous land area 

earmarked for the 530 MWh project (we estimate 25–35 

acres including safety clearances, fire separation and 220 

kV bay corridor); (ii) availability of site data — 

geotechnical reports, levels, contamination/ash-fill 

history given the thermal station premises, and drainage; 

(iii) that milestone extension for delayed land handover is 

day-for-day including for VGF milestone purposes; and 

(iv) the executed Right-to-Use format referenced 

Please refer Sr. No. 2 of Amendment 

No 1 to RfS dated 23.08.2026 

regarding land area. 

 

The sketch of the proposed land, 

routing plan for the transmission line, 

GELO/SLD of the 220 kV 

Switchyard indicating the proposed 

bay allocation, and the draft Right-to-

Use (RoU) Agreement have already 

been uploaded along with the RfS on 

the ISN-ETS Portal. 

 

No separate information / documents 

relating to geotechnical investigation 
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Sl. 

No. 

Document and 

Clause No. 
Provision of Tender Query of Bidder/s Reply/Comments 

variously as Annexure-E and Annexure-I — please 

confirm the correct annexure. 

reports, site levels/contours, 

contamination / ash-fill history, 

drainage details, KMZ file, 

topographical survey report, 

AutoCAD drawings, or any other site-

specific data are being provided by 

SJVN. Bidders are advised to visit the 

project site and familiarize 

themselves with the site conditions in 

accordance with Clause 1.1.15 of the 

RfS and carry out their own due 

diligence. The provisions of Clauses 

1.1.14, 6.5.1 and 6.5.2 of the 

RfS/BESPA shall prevail with regard 

to land handover and extension of the 

applicable milestones. Further, it is 

clarified that the draft Right-to-Use 

(RoU) Agreement uploaded 

separately vide Addendum dated 

24.07.2026 on the ISN-ETS Portal 

forms part of the RfS. 

6.  RfS 

Clause 1.1.14 

Land identification and allocation for the Project 

land will be under scope of UHBVNL. Land will 

be provided on Lease/Right-to Use (ROU) basis to 

the BESSD through suitable agreement with 

UHBVNL/HPGCL, and the same shall be 

facilitated by SJVN……. 

Kindly provide the area of land identified for the BESS 

project. Based on the coordinates provided in the Contract 

Document, the available land area appears to be in excess 

of 20 acres. Please confirm the exact land area available 

for the project. 

Kindly refer Sr. No. 2 of Amendment 

No.1 dated 23.08.2026 with regard to 

Land area. 

7.  Rfs 

Clause 1.1.14 & 

Clause 1.1.15 

1.1.14 Land identification and allocation for the 

Project land will be under scope of UHBVNL. 

Land will be provided on Lease/Right-to Use 

(ROU) basis to the BESSD through suitable 

Project land will be provided to the BESS Developer 

on Lease/ROU basis. However, the RfS does not specify 

the timeline for execution of the Lease/ROU 

Agreement and physical handover of land to the 

Please refer to Clause 6.5.2 of RfS 

with regard to the execution of the 

Right-to-Use (RoU) Agreement, 

allocation/handing over of land to the 

BESSD, and the applicable 



   

 

 

Clarification 

No. 1 

Selection of BESS Developer for setting up of 265 MW/530 MWh Standalone Battery Energy Storage Systems (BESS) in the 

state of Haryana under Viability Gap Funding (VGF) Schemes under Tariff-Based Competitive Bidding (RfS No.: SJVN/CC-

Delhi/REIA/2026/ BESS-2 ; TSC: SJVN-2026-TN000001 

Page 5 of 68 

 

Sl. 

No. 

Document and 

Clause No. 
Provision of Tender Query of Bidder/s Reply/Comments 

agreement with UHBVNL/HPGCL, and the same 

shall be facilitated by SJVN. 

……………………………….. 

1.1.15 The Bidders are advised to visit the Site 

location and its surroundings and familiarize 

themselves thoroughly as to the 

………………………. 

successful bidder. Please clarify the land handover 

timeline. 

 

Specify the timeline for execution of the Lease/ROU 

Agreement and physical handover of land to the 

successful bidder. Any delay in land handover by the 

Employer shall entitle the BESSD to corresponding 

SCOD extension. 

provisions relating to extension of the 

Scheduled Commissioning Date 

(SCD). The land will be handed over 

to BESSD through Right-to-Use 

(RoU) Agreement. 

 

8.  RfS 

Clause 1.1.15 

The Bidders are advised to visit the Site location 

and its surroundings and familiarize themselves 

thoroughly as to the sub-station location, type, 

voltage level, land availability, Sub-Station 

configuration, physical conditions, all roads, 

approaches, bays, etc. before submitting their bids. 

During the site visit, it was observed that the identified 

BESS site is located approximately 1-1.5 km from the 

existing 220 kV Switchyard. Accordingly, the BESS 

Developer will be required to establish the connectivity 

infrastructure between the BESS project and the 

substation. 

 

Since the land for the BESS project is being provided by 

UHBVNL, it is understood that the required Right of Way 

(RoW) for the connectivity corridor shall also be 

arranged/provided by UHBVNL without any additional 

cost implication to the BESS Developer. In case any 

RoW-related costs are to be borne by the BESS 

Developer, the same may kindly be clarified. 

 

Further, please confirm whether the connectivity from the 

BESS project to the 220 kV substation is to be established 

through an Overhead Line (OHL) or an Underground 

Cable (UGC).  

 

Further, the soil investigation report for the BESS and 

switchyard areas may kindly be provided to facilitate 

evaluation of the prevailing soil conditions and their 

Right of Way (ROW) for construction 

of 220 kV Transmission line from the 

BESS site to the 220 kV Sub-station 

(the point of connection) shall be 

provided by the UHBVN/HPGCL. 

 

Transmission Line would through 

Overhead T/L or any other suitable 

arrangement (e.g. Underground 

cable) as per the site conditions till the 

entry of the switchyard and from 

Switchyard gate till the connecting 

bay(s),the connection will be through 

underground Cable or any other 

suitable arrangement. 

 

It is clarified that conducting site 

specific studies etc as required for 

setting up the BESS projects is under 

the scope of the BESS Developers. 

The Bidders are advised to visit the 

Site location and its surroundings and 

familiarize themselves thoroughly as 

to the sub-station location, type, 
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Sl. 

No. 

Document and 

Clause No. 
Provision of Tender Query of Bidder/s Reply/Comments 

impact on the design, foundation, and construction 

requirements. 

voltage level, land availability, Sub-

Station configuration, physical 

conditions, all roads, approaches, 

bays, etc. before submitting their bids. 

9.  RfS 

Clause 1.3 (Sr. 

No.7 of Bid 

Information 

Sheet) 

Earnest Money Deposit(EMD): Amount: INR 

2,40,000/- (Indian Rupees Two Lakhs Forty 

Thousand only) per MWh, to be submitted in the 

form of Bank Guarantee/PoI/Insurance Surety 

Bond along with the response to RfS. 

Kindly confirm: (i) that e-BG transmitted through SFMS 

is acceptable for EMD (as expressly permitted for PBG 

under Cl. 6.10.1), obviating physical submission. 

As per Clause 3.10.1 of RfS, 

Electronic Bank Guarantee (e-BG) is 

also acceptable against EMD under 

this RfS. 

10.  RfS 

Clause 1.3 (Sr. 

10–12 of Bid 

Information 

Sheet) 

Scheduled date of Site Visit by prospective 

Bidders: 28.07.2026 

 

Date and Venue of Pre-Bid Meeting: 30.07.2026 at 

11:00 Hrs 

 

Last Date and Time for submission of Online 

Bids: 21.08.2026 till 14:00 Hrs. 

The window between issuance of pre-bid 

clarifications/corrigendum and bid submission is 

extremely compressed for a 530 MWh project requiring 

firm cell supply, PCS and EPC pricing, Make-in- 

India/local content planning and board approvals. Kindly 

confirm: (i) the date by which replies to pre-bid queries 

will be issued; and (ii) whether the bid submission 

deadline will be reckoned from the date of issue of the 

corrigendum. 

Extend the bid submission deadline to a date at least 30 

days after issuance of the consolidated pre-bid 

clarifications / corrigendum and permit additional site 

visits on request to enable accurate and aggressive 

pricing. 

The pre-bid clarifications/ 

amendments, if any, shall be issued in 

due course. SJVN shall ensure that 

adequate time is available to the 

bidders for preparation and 

submission of bids after issuance of 

the pre-bid 

clarifications/amendments, if any. 

Any revision in the bid submission 

timeline, if considered necessary, 

shall be notified through the ISN-ETS 

Portal. 

11.  RfS 

Clause 3.14.1 (ii) 

Bank Guarantee/POI/Insurance Surety Bond 

against EMD needs to be submitted in both 

online and offline modes. The bidders will be 

required to submit the bank guarantee, either in 

person or through post, at the office of SJVN 

until the last date and time for submission of 

hard copy of document as mentioned at Cl. 1.3 

of RfS and extensions of dates, if 

any…………………… 

Kindly confirm: (i) that e-BG transmitted through SFMS 

is acceptable for EMD (as expressly permitted for PBG 

under Cl. 6.10.1), obviating physical submission 

As per Clause 3.10.1 of Rfs, 

Electronic Bank Guarantee (e-BG) is 

also acceptable against EMD under 

this RfS. 
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Document and 

Clause No. 
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12.  RfS 

Clause 4.1.2 

Bidding Consortium with one of the Companies 

as the Lead Member. Consortium shortlisted and 

selected based on this RfS has to necessarily 

form a Project Company and get it registered 

under the Companies Act, 2013 prior to signing 

of BESPA, keeping the original shareholding of 

the Bidding Consortium unchanged. In case 

applications for multiple Projects have been 

made by a Consortium, separate Project 

Companies can be formed for each Project. For 

the avoidance of doubt, it is hereby clarified that 

the shareholding pattern of the Project Company 

shall be identical to the shareholding pattern of 

the Consortium as indicated in the Consortium 

Agreement (Format 7.5). 

The Consortium shortlisted and selected pursuant to this 

RFS shall ordinarily form a Project Company and get it 

registered under the Companies Act, 2013 prior to 

signing of the BESPA, while maintaining the original 

shareholding pattern of the Bidding Consortium. 

However, where the Lead Member of the Consortium is 

a Central Public Sector Undertaking (CPSU) or 

Government Company already incorporated under the 

Companies Act, 2013, SJVN may permit such existing 

entity to execute the BESPA without incorporation of a 

separate Project Company, provided that the Consortium 

composition and shareholding / participation pattern 

remain unchanged and all other provisions of the RFS are 

complied with. 

Tender condition shall prevail. 

13.  RfS 

Clause 4.1.2 

Bidding Consortium with one of the Companies 

as the Lead Member. Consortium shortlisted and 

selected based on this RfS has to necessarily 

form a Project Company and get it registered 

under the Companies Act, 2013 prior to signing 

of BESPA, keeping the original shareholding of 

the Bidding Consortium unchanged. In case 

applications for multiple Projects have been 

made by a Consortium, separate Project 

Companies can be formed for each Project. For 

the avoidance of doubt, it is hereby clarified that 

the shareholding pattern of the Project Company 

shall be identical to the shareholding pattern of 

the Consortium as indicated in the Consortium 

Agreement (Format 7.5). 

In case wherein the Lead Member of the Consortium is a 

Central Public Sector Undertaking (CPSU) or 

Government Company already incorporated under the 

Companies Act, 2013, SJVN may permit such 

consortium to execute the BESPA without incorporation 

of a separate Project Company. 

 

Note: The above amendment would facilitate the 

participation of Central Public Sector Undertakings while 

preserving the intent of the RFS and ensuring full 

contractual and statutory compliance. 

 

Tender condition shall prevail. 

14.  RfS 

Clause 4.2 

New Clause to be added It is mandatory that Bidders possess prior experience 

operating Thermal and/or Renewable Power Plants with 

Tender condition shall prevail. 
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an installed capacity of 150 MW or above to be eligible 

to participate in the bidding process. 

Refer Cluse 38.2 of RfS No. GUVNL/BESS/Phase IX 

dated 22.06.2026 

Ensuring the long-term technical and financial viability 

of the proposed project is paramount. The scope of work 

mandates complex system integration, real-time grid 

support, and stringent safety standards over the 

contracted period of 15 years. 

Entities with proven experience in operating large-scale 

power plants possess the requisite technical expertise, 

financial strength, and operational discipline necessary to 

successfully ensure reliable project operation throughout 

the contract tenure. 

Allowing Bidders without this demonstrated 

experience would introduce an unacceptable and 

substantial risk to the project's success and reliability 

over the mandated 15-year period. 

15.  RfS 

Clause 4.2 

Technical Eligibility Criteria We request the Procurer to incorporate appropriate 

eligibility provisions that restrict participation to bidders 

with an established track record of successfully 

commissioning Renewable Energy (RE) projects in India. 

This would ensure that only experienced and technically 

qualified developers participate in the bidding process, 

thereby enhancing competition and minimizing the risk 

of project delays and cancellation arising from 

participation by inexperienced entities. 

Tender condition shall prevail. 

16.  RfS 

Clause 4.2.1 / 

Format 7.9 

……………………………….. The technology 

proposed at the time of submission of response 

to RfS can be changed at the time of Financial 

Closure. 

Kindly confirm that such change is permitted without 

penalty and includes change of battery chemistry, cell 

OEM, PCS make and project configuration, provided the 

contracted performance parameters (capacity, RtE, 

availability, degradation profile) remain unchanged. 

It is clarified that change in 

technology is permitted, subject to the 

provisions of Clause 4.2 of the 

RfS/BESPA, provided that the 

Project continues to comply with all 
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the requirements and performance 

parameters specified under the 

RfS/BESPA, including the 

Contracted Capacity, Round-Trip 

Efficiency (RtE), System 

Availability, and degradation profile. 

17.  RfS Clause 4.3.1 i) The Net Worth of the Bidder should be equal to 

or greater than INR 24,00,000/MWh (Rupees 

Twenty-Four Lakhs /MWh) of the quoted 

capacity (in MWh), as on the last date of previous 

Financial Year, i.e. FY 2025-26, or as on the day 

at least 7 days prior to the bid submission deadline. 

……………………. 

ii) In case the audited Annual accounts for FY: 

2025-26 is not available, bidders shall submit Net 

Worth Certificate from a practicing Chartered 

Accountant / Statutory Auditor to demonstrate 

fulfilment of above criteria. 

 

The RfS requires bidders to demonstrate Net Worth 

as on FY 2025-26. However, the audited financial 

statements for FY 2025- 26 may not be available or 

finalized by many bidders before the bid submission 

deadline. Therefore, it is requested to allow bidders to 

demonstrate their Net Worth based on the latest 

available audited financial statements (FY 2024-25) or 

a Chartered Accountant/Statutory Auditor certified 

Net Worth Certificate as on a date at least 7 days prior 

to the bid submission deadline. 

It is requested to allow bidders to demonstrate the Net 

Worth based on the latest available audited financial 

statements for FY 2024-25, in case the audited 

financial statements for FY 2025-26 are not available 

before the bid submission deadline. 

Tender condition shall prevail. 

18.  RfS Clause 4.3.1 

(i) 

The Net Worth of the Bidder should be equal to or 

greater than INR 24,00,000/MWh……. 

We request the Procurer to consider increasing the 

minimum Net Worth requirement to a higher threshold. 

A higher financial eligibility criterion would encourage 

participation from financially robust and experienced 

developers, thereby strengthening project execution 

capability and ensuring long-term financial stability. 

Tender condition shall prevail. 

19.  RfS 

Clause 4.3.2 (i) 

A minimum average annual turnover of INR 36 

Lakhs/MWh (INR 36,00,000/MWh) of the 

quoted capacity during the last three Financial 

Years (FYs) ending on 31.03.2026, which 

should be evidenced by Audited Balance Sheet 

A minimum average annual turnover of INR 36 

Lakhs/MWh (INR 36,00,000/MWh) 50 Lakhs/MWh 

(INR 50,00,000/MWh) of the quoted capacity during the 

last three Financial Years (FYs) ending on 31.03.2026, 

which should be evidenced by Audited Balance Sheet 

Tender condition shall prevail. 
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along with Profit & Loss account or a certificate 

issued by a practicing Chartered Accountant. In 

case the audited Annual accounts for FY: 2025-

26 is not available, bidders shall submit Annual 

turnover certificate for FY: 2025-26 from a 

practicing Chartered accountant/ Statutory 

Auditor to demonstrate fulfillment of above 

criteria. It is hereby clarified that “Other 

Income” as indicated in the annual accounts of 

the Bidder shall not be considered for arriving at 

the annual turnover. 

along with Profit & Loss account or a certificate issued 

by a practicing Chartered Accountant. In case the audited 

Annual accounts for FY: 2025-26 is not available, bidders 

shall submit Annual turnover certificate for FY: 2025-26 

from a practicing Chartered accountant/Statutory Auditor 

to demonstrate fulfillment of above criteria. It is hereby 

clarified that “Other Income” as indicated in the annual 

accounts of the Bidder shall not be considered for arriving 

at the annual turnover. 

1. BESS projects involve high upfront capital cost and 

long-term operational commitments. Increasing the 

minimum Net Worth / AUM requirement will ensure 

participation of only financially credible bidders, 

reduce the risk of project delays, financial stress, and 

defaults, and improve overall project bankability and 

execution certainty over the 15-year contract period. 

2. This specific condition are also followed in model 

bidding documents issued by MoP. 

20.  4.3.2 (i) A minimum average annual turnover of ……. We request the Procurer to consider revising the 

minimum Average Annual Turnover requirement to a 

higher threshold. This would ensure participation by well 

established and experienced developers with adequate 

operational and financial capabilities to successfully 

execute the project. 

Tender condition shall prevail. 

21.  4.3.2 (ii) Internal resource generation capability, in the form 

of……….. 

 

We request the Procurer to consider increasing the 

minimum PBDIT requirement to a higher threshold. 

Strengthening this financial eligibility criterion would 

facilitate participation by financially sound and 

experienced developers, thereby enhancing the likelihood 

of successful project implementation and long-term 

operational reliability. 

Tender condition shall prevail. 
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22.  RfS 

Clause 4.3.8 

In case the response to RfS is submitted by a 

Consortium, then the financial requirement 

(both the Net-Worth and Liquidity 

requirements) to be met by each Member of the 

Consortium shall be computed in proportion to 

the equity commitment made by each member 

in the Project Company. ……………. 

"In case the response to the RFS is submitted by a 

Consortium, the financial eligibility requirements (Net 

Worth and Liquidity) may be fulfilled by any one or more 

Consortium Members. In the case of a Central Public 

Sector Enterprise (CPSE)/Public Sector Undertaking 

(PSU) participating either individually or as a 

Consortium Member, a positive Net Worth of such 

CPSE/PSU shall be considered sufficient for meeting the 

Net Worth eligibility requirement. The Liquidity 

requirement may be fulfilled by any Consortium 

Member. Notwithstanding the above, all Consortium 

Members shall remain jointly and severally responsible 

for the due performance of all obligations under the RFS 

and the BESPA." 

Tender condition shall prevail. 

23.  RfS 

Clause 4.3.8 

In case the response to RfS is submitted by a 

Consortium, then the financial requirement (both 

the Net-Worth and Liquidity requirements) to be 

met by each 

Member of the Consortium shall be computed in 

proportion to the equity commitment made by each 

member in the Project Company. 

………………………….. 

In the case of a Central Public Sector Enterprise 

(CPSE)/Public Sector Undertaking (PSU) participating 

either individually or as a Consortium Member, a positive 

Net Worth of such CPSE/PSU shall be considered 

sufficient for meeting the Net Worth eligibility 

requirement. The Liquidity requirement may also be met 

by any Consortium Member. The Consortium shall 

remain jointly and severally responsible for the 

performance of all obligations under the RfS and the 

BESPA." 

Note: The proposed amendment is consistent with the 

approach adopted in several Government of India and 

CPSU procurement documents and would facilitate 

wider participation by capable Consortiums, including 

those involving CPSEs/PSUs, without compromising 

the financial or contractual safeguards envisaged under 

the RFS. 

Tender condition shall prevail. 
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24.  RfS 

Clause 5.3.4 

On completion of technical bid evaluation, if it is 

found that only one or two Bidder(s) is/are eligible 

for the next stage, opening of the financial bid of 

the Bidder(s) will be at the discretion of SJVN. 

Thereafter, SJVN will take appropriate action as 

deemed fit. 

Minimum 3 technically qualified bidders are required to 

conduct e-RA; where more than 3 qualify, the H1 bidder 

(or all tied H1 bidders) is eliminated, subject to a 

minimum of 3 bidders remaining. Where only one or two 

bidders qualify, opening of financial bids is at SJVN's 

discretion. 

Kindly clarify: (i) where exactly 3 bidders are 

technically qualified, whether e-RA proceeds with all 3 

without elimination; (ii) where fewer than 3 qualify, 

whether the tender will be annulled, re-invited, or 

concluded on the first-round tariff; and (iii) whether 

elimination of tied H1 bidders will be waived where it 

would reduce the field below 3. 

Clause 5.3.4 read with Clause 5.4.2 

(i), (ii) and Note (ii) is self-

explanatory. 

25.  RfS 

Clause 5.4.2 

…………… 

(i) The minimum number of technically qualified 

bidders to conduct e-RA shall be 03 (three). In this 

case, all 03 (three) technically qualified bidders 

shall be shortlisted for e-RA process. 

 

(ii) In case the number of technically qualified 

bidders is more than 03 (three), the lowest ranked 

bidder, i.e., the bidder quoting the highest tariff 

(the “H1 bidder”) shall be eliminated at this stage, 

and the remaining Technically qualified bidders 

whose financial bids are in line with the RfS 

provisions, will be shortlisted for e-RA. 

……………………………….. 

Note: 

i. ………………………. 

ii. The above elimination will take place subject to 

the condition that the minimum number of 

Minimum 3 technically qualified bidders are required to 

conduct e-RA; where more than 3 qualify, the H1 bidder 

(or all tied H1 bidders) is eliminated, subject to a 

minimum of 3 bidders remaining. Where only one or two 

bidders qualify, opening of financial bids is at SJVN's 

discretion. 

Kindly clarify: (i) where exactly 3 bidders are 

technically qualified, whether e-RA proceeds with all 3 

without elimination; (ii) where fewer than 3 qualify, 

whether the tender will be annulled, re-invited, or 

concluded on the first-round tariff; and (iii) whether 

elimination of tied H1 bidders will be waived where it 

would reduce the field below 3. 

Clause 5.3.4 read with Clause 5.4.2 

(i), (ii) and Note (ii) is self-

explanatory. 
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shortlisted bidders for e-RA, after elimination at 

this stage, remains 3. 

26.  RfS 

Clause 5.4.4 (ii) 

 

 

The minimum decrement value for tariff shall be 

INR 1000 per MW/Month. The Bidder can 

mention its revised discounted tariff which has to 

be at least Rs. 1000/MW/month less than its 

current tariff. 

Is seems that there is typo error of figure of minimum 

bid decrement of 0.01 INR at Annexure-B. Bidder 

presumes that as per Cl 5.4.4 (ii) the min bid decrement 

is at least Rs. 1000/MW/month. Please confirm. 

Kindly refer Sr. 23 of Amendment 

No. 1 dated 23.08.2026 for RfS 

Annexure-B. It is clarified that the 

minimum decrement during e-RA 

shall be Rs. 1000/MW/month. 

27.  RfS 

Clause 5.6.2 

In case the End Procurer/ SJVN is not satisfied 

with the rates/ tariffs as discovered after the 

bidding process, SJVN reserves the right to annul 

the bid process without any financial implications 

to any of the parties concerned 

SJVN reserves the right to annul the bid process if not 

satisfied with the discovered tariff, without financial 

implication to any party. 

Serious bidders will incur substantial costs (bid 

processing fee of INR 15 Lakh + GST, EMD carrying 

cost, engineering). Kindly indicate whether a 

benchmark/ceiling tariff (INR/MW/month) has been 

adopted for this RfS. 

Bidders are advised to quote their 

most competitive tariff based on the 

provisions of the RfS and their own 

assessment. No separate benchmark 

or ceiling tariff is being disclosed 

under the RfS. 

 

Tender condition shall prevail. 

28.  RfS 

Clause 5.6.3 

In case SJVN is unable to sign BEPSA with the 

selected Bidder for the tariffs as discovered after 

the bidding process, SJVN reserves the right to 

annul the bid process without any financial 

implications to any of the parties concerned. SJVN 

reserves the right to cancel any or all of the bids in 

view of higher tariff discovered after e-RA……… 

SJVN reserves the right to annul the bid process if not 

satisfied with the discovered tariff, without financial 

implication to any party. 

Serious bidders will incur substantial costs (bid 

processing fee of INR 15 Lakh + GST, EMD carrying 

cost, engineering). Kindly indicate whether a 

benchmark/ceiling tariff (INR/MW/month) has been 

adopted for this RfS. 

Bidders are advised to quote their 

most competitive tariff based on the 

provisions of the RfS and their own 

assessment. No separate benchmark 

or ceiling tariff is being disclosed 

under the RfS. 

 

Tender condition shall prevail. 

29.  RfS 

Clause 5.6.3 

In case SJVN is unable to sign …… We recommend that participating bidders should be 

refunded the processing fee, bid document fee, and any 

other non-refundable fees/deposits collected during the 

bidding process, as the annulment is not attributable to the 

bidders. 

 

Tender condition shall prevail. 
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30.  RfS 

Clause 6.1.1 

Under this RfS, the BESSD shall be required to set 

up a Battery Energy Storage System (BESS), with 

the primary objective of making the energy storage 

facility available to the Buying Entities for 

charging/discharging of the BESS, on an “on 

demand” basis. Detailed criteria for performance 

are elaborated in Clause 6.7.1 of the RfS. The 

BESSD shall set up the Project including the 

transmission network up to the 

Interconnection/Delivery Point, at its own cost and 

in accordance to the provisions of this RfS 

document. All approvals, permits and clearances 

required for setting up of the Project and/or 

transmission network upto the Delivery Point 

(along with connectivity), including those required 

from State Government and local bodies, shall be 

in the scope of the BESSD. ……………… 

Proposed Clause: 

 

Under this RfS, the BESSD shall be required to set up a 

Battery Energy Storage System (BESS), with the primary 

objective of making the energy storage facility available 

to the Buying Entities for charging/discharging of the 

BESS, on an “on demand” basis. Detailed criteria for 

performance are elaborated in Clause 6.7.1 of the RfS. 

The BESSD shall set up the Project including the 

transmission network up to the Interconnection/Delivery 

Point, at its own cost and in accordance to the provisions 

of this RfS document. All approvals, permits and 

clearances required for setting up of the Project and/or 

transmission network up to the Delivery Point (along with 

connectivity), including those required from State 

Government and local bodies, shall be in the scope of the 

BESSD. ……………… 

Grant of connectivity may be in the scope of SJVN, this 

will help to complete project as per timeline. 

Tender condition shall prevail. 

31.  RfS 

Clause 6.1.3 

The BESS shall be charged by drawing power 

from UHBVNL and inject power to UHBVNL 

network in accordance with the dispatch 

instructions issued by SLDC. UHBVNL will 

provide required power for charging BESS. 

Scheduling of charging and discharging of BESS 

shall be under the scope of UHBVNL. 

The BESS shall be charged by drawing power from 

UHBVNL and inject power to UHBVNL network in 

accordance with the dispatch instructions issued by 

SLDC. UHBVNL will provide required power for 

charging BESS. Scheduling of charging and discharging 

of BESS shall be under the scope of UHBVNL. Charging 

power will be provided by SJVN free of cost. 

The charging power cost should free of cost and in the 

scope of SJVN. 

It is clarified that the charging and 

discharging of the BESS shall be 

under the scope of UHBVNL in 

accordance with the provisions of the 

RfS/BESPA. 

 

Tender conditions shall prevail. 
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32.  RfS 

Clause 6.1.3 / 

6.6.7 / 6.7.1.b.(i) 

6.1.3: The BESS shall be charged by drawing 

power from UHBVNL and inject power to 

UHBVNL network in accordance with the 

dispatch instructions issued by SLDC. UHBVNL 

will provide required power for charging BESS. 

Scheduling of charging and discharging of BESS 

shall be under the scope of UHBVNL. 

 

6.6.7: For transmission of power during 

charging/discharging of the BESS, STU 

transmission charges and losses applicable as per 

the extant regulations, will be borne by UHBVNL. 

All expenses including wheeling charges and 

losses in relation to the transmission and 

distribution beyond the Metering Point shall be 

borne by the UHBVNL. Arrangements shall be put 

in place prior to commissioning of project as 

regards the methodology for billing these expenses 

directly to the UHBVNL. 

 

6.7.1 (b) (i): The Buying Entity will schedule 

charging of the BESS with equal amount of energy 

plus energy expected to be lost as conversion 

losses (determined from the guaranteed Round-

Trip Efficiency (RtE) of the system). 

Illustration: ………………………….. 

UHBVNL provides the charging energy factoring the 

guaranteed RtE; STU transmission charges and losses for 

charging/discharging are borne by UHBVNL; auxiliary 

consumption is separately metered and chargeable to the 

BESSD. 

 

Kindly confirm: (i) that charging energy is supplied free 

of cost to the BESSD for the entire BESPA term, 

including energy for commissioning tests, annual IEC 

62933-2-1 tests, SoC maintenance/top-up and re- charge 

after auxiliary standby losses within reasonable caps; (ii) 

the tariff category applicable to separately billed 

auxiliary power (and whether drawal from the 

interconnection point per the option in Cl. 6.7.1.f.(iii) is 

at the same tariff); and (iii) that no cross-subsidy 

surcharge/additional surcharge or open-access charges 

apply to the BESSD for charging energy scheduled by 

UHBVNL. 

Charging energy shall be scheduled 

and provided by the Buying Entity 

i.e., UHBVNL in accordance with the 

provisions of the RfS/BESPA. 

 

It is further clarified that cost of 

charging energy for testing and any 

purpose other than charging 

scheduled by the Buying Entity 

(Operational Cycles) shall be borne 

by BESSD. 

 

The provisions with regard to 

Auxiliary Power are clearly 

mentioned in Clause 6.7.1 f(iii) of 

RfS Document. The consumer 

category of BESSD for Aux. Power 

Consumption shall be as per the 

prevailing Retail Tariff Schedule of 

the HERC. 

 

Tender conditions shall prevail. 
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33.  RFS 

Clause 6.1.4 

For the capacity under contract with SJVN, 

charging and discharging of the system has been 

provisioned to be tied up with UHBVN/ Buying 

Entity. The Buying Entity shall secure the 

charging power for the BESS project preferably 

from renewable energy sources (“BESS charging 

source”) and meet the remaining requirement 

through any other source. 

RfS Clause 6.1.4 provides that the Buying Entity shall 

secure the charging power for the BESS Project. 

However, Article 10.1.4 of the BESPA states that the 

BESSD shall make arrangements and payments for 

import of energy and other charges required for 

supply/offer of the Contracted Capacity. Kindly clarify 

that Article 10.1.4 is intended only to require the BESSD 

to undertake the operational and regulatory 

arrangements for import of charging energy, and that the 

procurement cost of charging energy and associated 

charges allocated to the Buying Entity under Clause 

6.1.4 of the RfS shall continue to be borne by the Buying 

Entity and shall not constitute a cost to be absorbed by 

the BESSD. 

Kindly refer to provisions 

mentioned under Clause 6.1.4 of 

RfS and Sr. 27 of Amendment No.1 

dated 23.08.2026 which are self-

explanatory. 

 

34.  RfS 

Clause 6.1.4 

For the capacity under contract with SJVN, 

charging and discharging of the system has been 

provisioned to be tied up with UHBVN/ Buying 

Entity. The Buying Entity shall secure the charging 

power for the BESS project preferably from 

renewable energy sources (“BESS charging 

source”) and meet the remaining requirement 

through any other source. 

Kindly clarify whether auxiliary power during standby 

and maintenance periods will also be supplied by 

UHBVNL free of cost or shall be arranged separately by 

the BESSD. 

 

This has a direct impact on project OPEX and 

commercial evaluation. 

The provisions with regard to 

Auxiliary Power are clearly 

mentioned in Clause 6.7.1 f(iii) of 

RfS Document. The consumer 

category of BESSD for Aux. Power 

Consumption shall be as per the 

prevailing Retail Tariff Schedule of 

the HERC. 

 

Tender conditions shall prevail. 

35.  RfS 

Clause 6.1.6 

…….. Land identification and allocation for the 

Project land will be under scope of UHBVNL. 

Land will be provided on Lease/Right-to-Use 

(ROU) basis to the BESSD through suitable 

agreement with UHBVNL/HPGCL, and the same 

shall be facilitated by SJVN. ………. 

Please confirm the land earmarked for the project and 

the distance to the interconnected point 

The sketch of the proposed land, 

routing plan for the transmission line, 

GELO/SLD of the 220 kV 

Switchyard indicating the proposed 

bay allocation, tentative distance and 

the draft Right-to-Use (RoU) 

Agreement have already been 

uploaded along with the RfS. 
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Further, Bidders are advised to visit 

the project site and familiarize 

themselves with the site conditions. 

36.  RfS 

Clause 6.1.6 

The total Project capacity of 265 MW /530 MWh 

shall be located in the vicinity of 220 kV 

Substation of Haryana Power Generation 

Corporation Limited (HPGCL) at the premises of 

710 MW Panipat Thermal Power Station, Panipat 

(PTPS) in the State of Haryana. Land 

identification and allocation for the Project land 

will be under scope of UHBVNL. Land will be 

provided on Lease/Right-to Use (ROU) basis to 

the BESSD through suitable agreement with 

UHBVNL/HPGCL, and the same shall be 

facilitated by SJVN. The Annual Lease Rent for 

the BESS Project area shall be Rs. 1 per Acre per 

Annum. The format of Right to Use Agreement is 

attached at Annexure I of this Amendment. 

The total Project capacity of 265 MW /530 MWh shall 

be located in the vicinity of 220 kV Substation of 

Haryana Vidyut Prasaran Nigam Limited (HVPNL) at 

the premises of 710 MW Panipat Thermal Power 

Station, Panipat (PTPS) in the State of Haryana. Land 

identification and allocation for the Project land will be 

under scope of UHBVNL. Land will be provided on 

lease/right-to use basis to the BESSD through suitable 

agreement with UHBVNL/HVPNL, and the same shall 

be facilitated by SJVN. Land area to be provided to 

BESS Developers for setting up BESS projects with its 

associated system shall approximately 10 Acrs. From 

BESS location up to Point of interconnection, erection, 

commissioning and O&M of all equipment’s are under 

scope of BESSD. Land and ROW for transmission line 

/ tower /T cable Trench for HT cable laying and space 

for bay construction under scope of SJVN. No additional 

burden on BESSD for land and ROW. 

Please refer Sr. No. 7 of Amendment 

No.1 dated 23.08.2026 for Land area 

for setting up BESS projects. 

 

 

Right of Way (ROW) for 

construction of 220 kV 

Transmission line from the BESS 

site to the 220 kV Sub-station (the 

point of connection) shall be 

provided by the UHBVN/HPGCL. 

 

 

37.  RfS 

Clause 6.1.6 

The total Project capacity of 265 MW /530 MWh 

shall be located in the vicinity of 220 kV 

Substation of Haryana Power Generation 

Corporation Limited (HPGCL) at the premises of 

710 MW Panipat Thermal Power Station, Panipat 

(PTPS) in the State of Haryana. Land 

identification and allocation for the Project land 

will be under scope of UHBVNL. Land will be 

provided on Lease/Right-to Use(ROU) basis to 

the BESSD through suitable agreement with 

Request to provide Land area will be between 15-18 

Acres. 

 

Based on site visit observations BESSD will get only 10 

acres of limited land for 530MWh capacity. Whereas for 

reference on other REIAs(SECI, NTPC, NHPC, etc) and 

State Discoms tenders land is provided ≥15 Acres for 

500MWh capacity size. We request SJVN and 

UHBVNL to provide land ≥ 15 acres for project 

feasibility and smooth execution 

Please refer Sr. No. 7 of Amendment 

No. 1 dated 23.08.2026 
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UHBVNL/HPGCL, and the same shall be 

facilitated by SJVN.………. 

38.  RfS 

Clause 6.2.1(ii) , 

6.7.1(f)(ii)&(iii) 

6.2.1 (ii) The Projects shall be set up in the vicinity 

of 220 kV Substation…………………….. 

 

6.7.1.f (ii) ……………………. 

6.7.1.f (iii) ……………………. 

Project-1 (250 MW/500 MWh) and Project-2 (15 MW/30 

MWh) are both required to interconnect at the same 

designated 220 kV HVPNL substation, with Availability 

and RtE computed as per the Main ABT Meter at the 

Point of Interconnection. 

• Since both Project-1 (250 MW/500 MWh) and 

Project-2 (15 MW/30 MWh) are connected through 

the same 220 kV metering/interconnection point, 

please clarify how Monthly Availability and Round-

Trip Efficiency (RtE) will be calculated separately 

for each project component. 

It is clarified that both the project 

components i.e., Project-1: 250 

MW/500 MWh and Project-2: 15 

MW/30 MWh are to be set up at the 

above location and shall be physically 

identifiable till the plant PSS to 

facilitate disbursement of VGF as per 

completion of milestones defined 

under the respective VGF Schemes                              

(Financial Closure, CoD). Further, for 

all other purposes, entire BESS 

capacity i.e. 265 MW/530 MWh   will 

be treated as a single project and 

performance parameters will be 

calculated accordingly. 

 

39.  RfS 

Clause 6.2.1 vi 

A Single Battery Energy Storage Power Purchase 

Agreement (BESPA) shall be signed for the 

Project. The BESSD shall be responsible for 

obtaining Connectivity for each Project. 

A Single Battery Energy Storage Power Purchase 

Agreement (BESPA) shall be signed for the Project. The 

BESSD SVJN shall be responsible for obtaining 

Connectivity for each Project. 

• Grant of connectivity may be in the scope of SJVN, 

this will help to complete project as per timeline. 

Tender condition shall prevail. 
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40.  RfS 

Clause 6.3.4 

The BESSD should apply for all the necessary 

approvals, permits and clearances not more than 90 

days from the Effective Date of the BESPA, which 

shall be complete in all respects, incorporating the 

clarifications/changes as required by the 

concerned authorities. …………………… 

The BESSD should apply for all the necessary approvals, 

permits and clearances not more than 90 180 days from 

the Effective Date of the BESPA, which shall be 

complete in all respects, incorporating the 

clarifications/changes as required by the concerned 

authorities. …………………… 

Tender condition shall prevail. 

 

41.  RFS 

Clause 6.5.1 

The total Project capacity of 265 MW /530 MWh 

shall be located in the vicinity of 220 kV 

Substation of Haryana Power Generation 

Corporation Limited (HPGCL) at the premises of 

710 MW Panipat Thermal Power Station, Panipat 

(PTPS) in the State of Haryana. Land identification 

and allocation for the Project land will be under 

scope of UHBVNL. Land will be provided on 

lease/right-to use basis to the BESSD through 

suitable agreement with UHBVNL and the same 

shall be facilitated by SJVN. 

• Is land in possession with UHBVNL? 

• ROW issue or any land related clearance, if any shall 

be in the scope of Client. Kindly confirm. 

• Land development & Land boundary is in bidder 

scope or Client scope? 

• If Land boundary is in bidder scope, then Precast 

boundary or Chain link fencing is to be done? 

Request to provide, i) KMZ file of proposed land parcel 

with complete marking of usable land. ii) Topographical 

survey report (in Auto-cad as well as PDF). iii) Geotech 

survey report. iv) Autocad drawing of vicinity 

map/demarcated land boundary. 

The Project land shall be provided on 

Lease/Right-to-Use (RoU) basis to 

the successful BESSD through a 

suitable agreement with 

UHBVNL/HPGCL, and the same 

shall be facilitated by SJVN. 

 

Right of Way (ROW) for construction 

of 220 kV Transmission line from the 

BESS site to the 220 kV Sub-station 

(the point of connection) shall be 

provided by the UHBVN/HPGCL. 

 

All site related development works 

including land levelling, land 

boundary/fencing etc. as required 

shall be under the scope of BESSD. 

 

The sketch of the proposed land, 

routing plan for the transmission line, 

GELO/SLD of the 220 kV 

Switchyard indicating the proposed 

bay allocation, tentative distance and 

the draft Right-to-Use (RoU) 

Agreement have already been 

uploaded along with the RfS on the 
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ISN-ETS Portal. No separate KMZ 

file, topographical survey report, 

geotechnical investigation report, 

AutoCAD drawings, or any other site-

specific documents are being 

provided by SJVN. Bidders shall 

carry out their own due diligence for 

preparation of their bids. 

 

Bidders are advised to visit the project 

site and familiarize themselves with 

the site conditions. 

 

42.  RfS 

Clause 6.5.1 

The total Project capacity of 265 MW /530 MWh 

……….. 

It has been notified by SJVN that 10 acres of land will be 

allotted for the project. We request you to kindly increase 

the allocated land area. As per the CTUIL guidelines, a 

minimum of 3 acres per 100 MWh of BESS capacity is 

required. Accordingly, for the proposed project, at least 

15 acres should be allocated. Further, to maintain the 

required RtE over the project life, BESS developers 

typically install additional BESS capacity to account for 

battery degradation. Considering this requirement, we 

request you to kindly allocate 20 acres of land for the 

project. 

Please refer Sr. No. 2 and 7 of 

Amendment No. 1 dated 23.08.2026 

43.  RfS 

Clause 6.5.1 / 

6.5.2 

6.5.1: ……….. Land identification and allocation 

for the Project land will be under scope of 

UHBVNL. Land will be provided on lease/right-to 

use basis to the BESSD through suitable 

agreement with UHBVNL and the same shall be 

facilitated by SJVN. 

Land at PTPS Panipat provided on Lease/Right-of-Use at 

Rs. 1/acre/annum, handed over within 60 days of BESPA 

signing; if land is inadequate, deviation from project 

capacity will not be permitted, though FC and 

commissioning milestones will be extended for handover 

delay. 

• Kindly confirm: (i) the total contiguous land area 

earmarked for the 530 MWh project (we estimate 25–

Please refer Sr. No. 2, 7 and 8 of 

Amendment No 1 to RfS dated 

23.08.2026 regarding land 

provisions. 

 

The sketch of the proposed land, 

routing plan for the transmission line, 

GELO/SLD of the 220 kV 
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The annual lease rent for the BESS Project area 

shall be Rs. 1 per Acre per Annum. The format of 

Right to Use Agreement is attached. 

 

6.5.2: The above land area will be handed over to 

the BESSD within 60 days of signing of BESPA. 

In case of any delay in handing over of the 

identified land to the BESSD, the Financial 

Closure and Commissioning milestones will be 

suitably extended. If the land area provided seems 

to be inadequate for the Project, any deviation from 

the project capacity due to land shortage, if raised 

by the BESSD, will not be permitted. ……. 

35 acres including safety clearances, fire separation 

and 220 kV bay corridor); (ii) availability of site data 

— geotechnical reports, levels, contamination/ash-

fill history given the thermal station premises, and 

drainage; (iii) that milestone extension for delayed 

land handover is day-for-day including for VGF 

milestone purposes; and (iv) the executed Right-to-

Use format referenced variously as Annexure-E and 

Annexure-I — please confirm the correct annexure. 

Switchyard indicating the proposed 

bay allocation, and the draft Right-to-

Use (RoU) Agreement have already 

been uploaded along with the RfS on 

the ISN-ETS Portal. 

 

No separate information / documents 

relating to geotechnical investigation 

reports, site levels/contours, 

contamination / ash-fill history, 

drainage details, KMZ file, 

topographical survey report, 

AutoCAD drawings, or any other site-

specific data are being provided by 

SJVN. Bidders are advised to visit the 

project site and familiarize 

themselves with the site conditions in 

accordance with Clause 1.1.15 of the 

RfS and carry out their own due 

diligence. The provisions of Clauses 

1.1.14, 6.5.1 and 6.5.2 of the 

RfS/BESPA shall prevail with regard 

to land handover and extension of the 

applicable milestones. Further, it is 

clarified that the draft Right-to-Use 

(RoU) Agreement uploaded 

separately vide Addendum No—

dated 24.07.2026 on the ISN-ETS 

Portal forms part of the RfS. 

44.  RfS  

Clause 6.5.5 

As Battery Energy Storage System is prone to fire 

hazard, the BESSD shall provide suitable means 

such as fire barrier between switchyard and BESS 

Please clarify whether the existing hydrant/fire water 

system of the Power Plant/STU Substation can be 

extended and utilized by the BESS Developer on a 

The fire protection system, including 

all associated infrastructure and 

statutory compliances, shall be in the 
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to avoid fire to spread from BESS to Yard 

equipment. The safety of the equipment / 

personnel related to BESS operations will be in the 

scope of the BESSD. UHBVNL will in no way be 

responsible for any loss/ damage due to any fire 

accidents. Fire Hydrant system with approval from 

the appropriate authority in Haryana shall be 

installed in the BESS area. The BESS container 

area shall be fitted with High mast Thermal & 

Surveillance Camera and streaming of the same 

shall be provided at Control Room of 220 kV 

Substation of Haryana Power Generation 

Corporation Limited (HPGCL) at the premises of 

710 MW Panipat Thermal Power Station, Panipat 

(PTPS). The BESSD shall comply with the 

applicable fire hazard/safety guidelines issued by 

the CEA/Govt of India Agency as applicable in 

this project. 

chargeable basis for meeting the fire protection 

requirements of the BESS project. 

 

Further, the identified BESS site is not adjacent to the 

existing switchyard and is separated by a considerable 

distance. In view of the same, the requirement of a fire 

barrier between the BESS facility and the switchyard may 

kindly be reviewed. 

 

In case the fire barrier requirement is to be retained, 

please provide detailed specifications, including the 

required configuration, minimum separation criteria, and 

the applicable codes, standards, and regulatory provisions 

governing the design of such fire barriers. Considering 

the substantial distance available between the proposed 

BESS area and the existing switchyard, it appears that the 

risk of fire propagation may be adequately mitigated 

through physical separation itself. 

scope of the BESS Developer in 

accordance with the provisions of the 

RfS/BESPA and the applicable codes, 

standards and statutory requirements. 

No separate fire water/hydrant system 

of the Power Plant/Substation shall be 

provided by the Buying Entity/SJVN. 

Bidders shall make their own 

assessment of the applicable 

requirements based on the site 

conditions. 

The Bidders are advised to visit the 

Site location and its surroundings and 

familiarize themselves thoroughly as 

to the sub-station location, type, 

voltage level, land availability, Sub-

Station configuration, physical 

conditions, all roads, approaches, 

bays, etc. before submitting their bids. 

45.  RfS 

Clause 6.6.1 

/6.6.3 / 6.6.12 / 

6.6.13 

6.6.1: The Interconnection Point/ Delivery Point 

for Battery Energy Storage System Projects of 

total capacity of 530 MWh shall be at 220 kV 

Substation of Haryana ………………… 

6.6.3: The responsibility of getting connectivity 

with the transmission system of the STU shall 

entirely be of the BESSD and shall be at the cost 

of the BESSD, in line ………………………. 

6.6.12: The BESSDs will be required to apply for 

connectivity at the identified substation, within 30 

days of issuance of LoA, and shall 

……………………….. 

BESSD bears entire connectivity scope and cost 

including construction of 220 kV bays at the HPGCL 

substation, with connectivity application within 30 days 

of LoA; bay/bus extension subject to Buying Entity 

approvals; SCADA/RTU integration in BESSD scope.: 

Kindly confirm: (i) that two designated bays (or requisite 

bay space) at the 220 kV HPGCL substation stand 

identified and reserved for the Project, and share the 

substation GA/SLD with bidders; (ii) the authority with 

whom connectivity is to be filed (HVPNL as STU under 

HERC regulations) and the estimated connectivity/bay 

charges; (iii) that shutdown availability at the operating 

PTPS substation for bay hook-up will be facilitated, and 

It is clarified that the GELO/SLD of 

the 220 kV Switchyard indicating 

the proposed bay allocation and the 

routing plan for the transmission 

line have already been uploaded 

along with the RfS on the ISN-ETS 

Portal. The successful BESSD shall 

obtain the necessary connectivity 

approvals from the designated 

authority and undertake all 

connectivity-related works in 

accordance with the provisions of the 

RfS/BESPA and the applicable 
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6.6.13: The Bay extension, Bus Extension / 

Addition of Bay equipment’s in the existing bay 

shall be in conformance to the General Layout of 

the substation and shall be constructed after 

obtaining approval of Buying Entity. 

……………………….. 

that delay in grant of shutdown/approvals by 

HPGCL/HVPNL attracts SCD extension under Cl. 

6.8.3.1; and (iv) whether the transmission line/cable route 

corridor from the BESS plots to the substation is within 

the leased premises. 

regulations. Bidders shall make their 

own assessment of the applicable 

connectivity procedures, charges and 

associated costs based on the 

provisions of the RfS/BESPA and 

their own due diligence. Bidders are 

also advised to visit the project site 

and familiarize themselves with the 

site conditions. The provisions of 

Clause 6.8.3.1 of the RfS/BESPA 

shall prevail with regard to extension 

of the Scheduled Commissioning 

Date. 

46.  RFS 

Clause 6.6.2 

……………………………… BESSD shall also 

comply with the requirements mentioned in the 

First Time Charging (FTC) regulations/rules 

issued by the Government, as amended from time 

to time. The term “Grid network/substation 

wherever indicated in the RfS/BESPA/BESSA 

shall refer to the “STU network”, wherever 

applicable. 

Kindly clarify whether the charging power required for 

initial commissioning, testing, and first-time energization 

of the BESS shall be supplied by UHBVNL, considering 

that Clause 6.1.3 of the RfS/BESSA stipulates that 

UHBVNL shall provide the power required for charging 

the BESS. Kindly confirm the above understanding for 

clarity and bid evaluation purposes. 

Charging energy shall be scheduled 

and provided by the Buying Entity 

i.e., UHBVNL in accordance with the 

provisions of the RfS/BESPA. 

 

It is further clarified that cost of 

charging energy for testing and any 

purpose other than charging 

scheduled by the Buying Entity 

(Operational Cycles) shall be borne 

by BESSD. 

 

Tender conditions shall prevail. 

47.  RfS 

Clause 6.6.3 

The responsibility of getting connectivity with the 

transmission system of the STU shall entirely be of 

the BESSD and shall be at the cost of the BESSD, 

in line with applicable regulations. …………..….. 

It is understood that connectivity is in bidder scope. But 

bidder presumes that Bank Guarantee against 

connectivity (if any) shall be submitted by Client. Kindly 

confirm. 

Clause is self-explanatory. 

 

Tender condition shall prevail. 

48.  RfS 

Clause 6.6.3 

The responsibility of getting connectivity with the 

transmission system of the STU shall entirely be of 

The responsibility of getting connectivity with the 

transmission system of the STU shall entirely be of the 

Tender condition shall prevail. 
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the BESSD and shall be at the cost of the BESSD, 

in line with applicable regulations. With such 

availability of transmission system being dynamic 

in nature, the Bidder has to ensure actual 

availability of power injection/ evacuation 

capacity at an STU 

substation..…………………….. 

…………………………………… 

 

BESSD and shall be at the cost of the BESSD, in line with 

applicable regulations. SJVN and UHBVNL will 

provide preference to the winning Bidder post LoA 

for connectivity application. With such availability of 

transmission system being dynamic in nature, the Bidder 

has to ensure actual availability of power 

injection/evacuation capacity at an STU 

substation.…………………….. 

…………………………………… 

Since many IPPs are facing issues for connectivity 

application and provide connectivity to the project which 

are under execution phase due to connectivity hoarding 

across India. We request SJVN and UHBVNL to provide 

support to BESSD in getting the connectivity at 

Interconection point to the wining bidder post LoA. 

49.  RfS 

Clause 6.6.3 

………………………………………. 

Construction of requisite 220 kV bays for 

connectivity at interconnection point and its 

associated systems will be carried out and 

maintained by BESSD as per prevailing HERC 

law/Regulation and the cost of the above 

construction shall be borne by the BESSD. 

Please provide a cost estimate for Bay construction and 

other associated equipment/systems for interconnection 

with STU network. 

Clause 6.6.3 is self-explanatory. 

However, Bidders shall make their 

own assessment of the scope and 

associated costs of bay construction 

etc. and their own due diligence 

before submitting their bids. 

50.  RfS 

Clause 6.6.3 

The responsibility of getting connectivity with the 

transmission system of the STU shall entirely be of 

the BESSD and shall be at the cost of the BESSD, 

in line with applicable regulations. With such 

availability of transmission system being dynamic 

in nature, the Bidder has to ensure actual 

availability of power injection/evacuation capacity 

at an STU substation. The transmission of power 

up to the point of interconnection where metering 

is done for energy accounting, shall be the 

The responsibility of getting connectivity with the 

transmission system of the STU shall entirely be of the 

BESSD SJVN and shall be at the cost of the BESSD, in 

line with applicable regulations. 

………………………………………. 

From BESS location up to Point of interconnection, 

erection, commissioning and O&M of all equipment’s are 

under scope of BESSD. Land and ROW for transmission 

line / tower /T cable Trench for HT cable laying and space 

for bay construction under scope of SJVN. No additional 

Tender condition shall prevail. 
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responsibility of the BESSD at its own cost. The 

maintenance of Transmission system up to the 

interconnection point shall be responsibility of the 

BESSD, to be undertaken entirely at its risk and 

cost. 

 

Construction of requisite 220 kV bays for 

connectivity at interconnection point and its 

associated systems will be carried out and 

maintained by BESSD as per prevailing HERC 

law/Regulation and the cost of the above 

construction shall be borne by the BESSD. 

burden on BESSD for additional land and ROW 

constraint if any. 

51.  RfS 

Clause 6.6.3 

The responsibility of getting connectivity with the 

transmission system of the STU shall 

entirely be of the BESSD and shall be at the cost 

of the BESSD, in line with applicable regulations. 

With such availability of transmission system 

being dynamic in nature, the Bidder has to ensure 

actual availability of power injection/evacuation 

capacity at an STU substation. The transmission of 

power up to the point of interconnection where 

metering is done for energy accounting, shall be 

the responsibility of the BESSD at its own cost. 

The maintenance of Transmission system up to the 

interconnection point shall be responsibility of the 

BESSD, to be undertaken entirely at its risk and 

cost. 

 

Construction of requisite 220 kV bays for 

connectivity at interconnection point and its 

associated systems will be carried out and 

maintained by BESSD as per prevailing HERC 

Kindly provide the following details regarding the grid 

connectivity arrangement for the BESS Project: 

i. Details of the bay(s) earmarked for BESS connectivity 

and confirmation of land/space availability for associated 

connectivity infrastructure at the identified substation(s). 

 ii. Applicable charges, if any, towards bay construction, 

augmentation works, and connectivity infrastructure. 

 iii. Scope of Operation & Maintenance (O&M) of the 

connectivity assets, including responsibilities and 

associated charges/liabilities, if any, to be borne by the 

BESS Developer. 

 iv. Details of all applicable fees, charges, deposits, 

statutory approvals, and other costs required for obtaining 

and maintaining grid connectivity. 

The above information is required for assessment of 

connectivity requirements, associated costs, and 

commercial obligations to enable bidders to submit 

optimized and competitive bids. 

The GELO/SLD of the 220 kV 

Switchyard indicating the proposed 

bay allocation and the routing plan 

for the transmission line have 

already been uploaded along with the 

RfS on the ISN-ETS Portal. 

 

The successful BESSD shall obtain 

the necessary connectivity approvals 

from the competent authority and 

undertake all connectivity-related 

works, including construction, 

operation and maintenance of the 

connectivity system, in accordance 

with the provisions of the 

RfS/BESPA and the applicable 

regulations. Bidders shall make their 

own assessment of the applicable 

procedures, approvals, fees, charges, 

associated costs and liabilities based 



   

 

 

Clarification 

No. 1 

Selection of BESS Developer for setting up of 265 MW/530 MWh Standalone Battery Energy Storage Systems (BESS) in the 

state of Haryana under Viability Gap Funding (VGF) Schemes under Tariff-Based Competitive Bidding (RfS No.: SJVN/CC-

Delhi/REIA/2026/ BESS-2 ; TSC: SJVN-2026-TN000001 

Page 26 of 68 

 

Sl. 

No. 

Document and 

Clause No. 
Provision of Tender Query of Bidder/s Reply/Comments 

law/Regulation and the cost of the above 

construction shall be borne by the BESSD. 

on the provisions of the RfS/BESPA 

and their own due diligence. Bidders 

are also advised to visit the project 

site and familiarize themselves with 

the site conditions in accordance with 

Clause 1.1.15 of the RfS. 

52.  RfS 

Clause 6.6.4 

The arrangement of connectivity can be made by 

the BESSD through a transmission line upto the 

Interconnection Point at InSTS. The entire cost of 

transmission including cost of construction of line, 

wheeling charges, SLDC/Scheduling charges, 

SOC, MOC, maintenance, losses etc. and any other 

charges from the Project up to and including at the 

Interconnection Point at ISTS will be borne by the 

BESSD. 

Since the BESS Project is required to be connected to the 

STU network, it is requested that all costs associated 

with grid connectivity, including transmission line 

construction, wheeling charges, SLDC/scheduling 

charges, SOC, MOC, maintenance, transmission losses, 

and any other charges up to and including the 

interconnection point, be borne by the Utility. 

 

In case any of these charges are proposed to be borne by 

the BESS Developer, the same may kindly be specified 

clearly. 

The scope and responsibilities 

relating to grid connectivity, 

including construction of the 

transmission line, bay, operation & 

maintenance, applicable charges, 

losses, scheduling and other 

associated obligations, shall be as 

specified in the RfS/BESPA and the 

applicable regulations. Bidders shall 

make their own assessment of the 

applicable costs and liabilities before 

submitting their bids. 

 

Tender conditions shall prevail. 

53.  RfS 

Clause 6.6.8 / 

6.6.9 

6.6.8: The BESSD shall comply with CERC/SERC 

regulations on Forecasting, Scheduling and 

Deviation Settlement, as applicable. The 

scheduling of power to/from the Project as per the 

applicable regulation shall be decided by the 

Buying Entity. However, any DSM penalties due 

to violation of the schedule of charging or 

discharging of the BESS due to reasons 

attributable to BESS shall be to the account of the 

BESSD. DSM penalties, if any, shall be levied 

separately on the respective entities as applicable, 

at their respective ends for the charging and 

Scheduling of charging/discharging is decided by the 

Buying Entity; DSM penalties attributable to BESS are to 

the BESSD's account; BESSD punches schedules at 

SLDC interfaces. 

 

Since schedules originate from UHBVNL/SLDC, kindly 

confirm that DSM liability of the BESSD is limited 

strictly to deviations caused by BESS non-performance, 

and that schedule revisions, curtailments or 

communication failures at the Buying Entity/SLDC end 

(including late intimation of schedules) shall not attract 

DSM or Availability consequences for the BESSD. 

The BESSD shall comply with the 

scheduling, dispatch, and DSM 

provisions as specified in the 

RfS/BESPA and the applicable 

regulations. Clause is self-

explanatory. 

 

Tender Condition shall prevail. 
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discharging activities. Any consequential liability 

on Buying Entity in respect of charging/ 

discharging power purchase/ sale due to Deviation 

(DSM) at BESS end shall be to the account of 

BESSD. 

6.6.9: In order to remove potential discrepancies 

and ambiguities, the BESSDs are hereby instructed 

that, as part of scheduling of power from the 

Project, they will be required to punch-in their 

respective schedules and subsequent revisions, by 

themselves, at the interfaces of SLDC concerned 

for the corridor of power flow, as per the 

Regulations in force, under intimation to SJVN. 

SJVN may facilitate in identification of any 

discrepancy and assist the BESSD for its early 

rectification without any liability on SJVN. The 

BESSD shall be solely responsible for discrepancy 

identification and its rectification to avoid any 

rejection/less payment of invoices. 

54.  RfS 

Clause 6.6.10 

Reactive power charges shall be on account of the 

power source/BESSD as applicable, at their 

respective ends during charging and discharging, 

as per CERC/HERC regulations. 

Utility-scale BESS facilities are generally required to 

support voltage regulation, reactive power control, power 

factor correction, and power quality improvement in 

compliance with applicable grid codes. The extent of such 

support depends on prevailing grid conditions and 

operational requirements and therefore cannot be 

quantified in advance. 

 

While the BESPA defines obligations relating to active 

power, energy dispatch, and availability, no 

corresponding provisions have been specified for reactive 

power support, including operational limits, 

measurement, compensation, and settlement. It is 

BESSD shall be required to comply 

with the applicable rules/regulation 

with regard to reactive power support. 

 

Tender conditions shall prevail. 
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therefore requested to clarify that any reactive power 

support beyond the minimum grid code compliance 

requirements shall be provided only at the instruction of 

the Utility/Procurer, and any associated losses, auxiliary 

consumption, degradation, reduction in available active 

power capacity, or adverse impact on BESS performance 

shall be borne by the Utility/Procurer. 

 

For STU/DISCOM-connected BESS projects, reactive 

power support may be utilized by the Utility/DISCOM 

for voltage regulation, power factor correction, and 

power quality improvement. Accordingly, reactive power 

charges may be waived off or suitable provisions may be 

incorporated to compensate the BESS Developer for 

reactive power services provided beyond mandatory grid 

code requirements, together with any associated costs or 

performance impacts. 

55.  RfS 

Clause 6.6.10 

Reactive power charges shall be on account of the 

power source/BESSD as applicable, at their 

respective ends during charging and discharging, 

as per CERC/HERC regulations. 

Kindly provide the following details: 

i. What Power Factor (PF) should be considered for this 

tender? 

ii. What is the applicable rate (₹/kVARh) for the 

calculation of reactive power charges? 

It is clarified that the provisions wrt 

Reactive Power shall be in 

accordance with the applicable 

CERC/HERC regulations. 

56.  RfS 

Clause 6.6.12 

The BESSDs will be required to apply for 

connectivity at the identified substation, within 30 

days of issuance of LoA, and shall furnish copies 

of the application, complete in all respect, to SJVN 

within 15 days of date of filing of application. 

………………….. 

The BESSDs SVJN will be required to apply for 

connectivity at the identified substation, within 30 days 

of issuance of LoA, and shall furnish copies of the 

application, complete in all respect, to SJVN within 15 

days of date of filing of application. ………………….. 

Grant of connectivity may be in the scope of SJVN, this 

will help to complete project as per timeline. 

Tender condition shall prevail. 
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57.  RfS 

Clause 6.6.12 

The BESSDs will be required to apply for 

connectivity at the identified substation, within 30 

days of issuance of LoA, and shall furnish copies 

of the application, complete in all respect, to SJVN 

within 15 days of date of filing of application. 

……………………………. 

The BESSDs will be required to apply for connectivity at 

the identified substation, within 60 days of issuance of 

LoA, and shall furnish copies of the application, complete 

in all respect, to SJVN within 15 days of date of filing of 

application. ……………………………. 

 

We request SJVN and UHBVNL kindly extend the 

timelines for connectivity application as it may require 

approvals from HERC subject to prioritization of the 

project. 

Tender condition shall prevail. 

58.  RfS 

Clause 6.6.15 / 

6.9.4 / Format 

7.15 

6.6.15: All provisions of Make in India (MII) 

orders issued by the government must be complied 

with in the project(s) in compliance with Order no. 

No.48-1512112025 – NRE issued by Ministry of 

Power dated 24th December, 2025 and any other 

amendments thereto. Bidder shall be required to 

submit an Undertaking for compliance with the 

above Order as per Format- 15 of RfS Document. 

 

6.9.4: In compliance of the MoP, GoI OM No-

No.48-1512112025 - NRE, Government of India 

Ministry of Power dt 24/12/2025, the first tranche 

of VGF shall be released after submission of an 

Undertaking by the BESSD as per Format 7.15 of 

RfS Document. Further, the second tranche of 

VGF shall be released after submission of 

documentary evidence of minimum local content 

of 20% of the total project cost in BESS as per the 

above OM No-No.48-1512112025 - NRE, 

Government of India Ministry of Power dt 

24/12/2025. 

Compliance with MoP Make-in-India Order (O.M. No. 

48-1512112025- NRE dated 24.12.2025) is mandatory; 

minimum local content of 20% of total project cost; 

second VGF tranche released only after documentary 

evidence of such local content. 

As a vertically integrated Indian energy-storage company 

with in-house battery cell manufacturing, indigenous 

power conversion systems and an EMS platform 

developed entirely within India, we strongly support this 

provision. To ensure a level playing field, kindly clarify: 

(i) the computation methodology for local content (basis 

of “total project cost”, treatment of imported cells 

assembled into modules/packs in India); (ii) the stage-

wise documentation and whether the statutory auditor 

certificate under Format 7.15 is verified by an 

independent agency/TPIA; and (iii) whether shortfall in 

local content entails only non-disbursement of the second 

VGF tranche or also constitutes a BESPA event of 

default. 

The methodology for computation of 

local content, including the basis of 

project cost, documentation, 

certification, verification, and 

compliance requirements, shall be as 

per the applicable Ministry of Power 

Office Memorandum / Guidelines 

referred to in the RfS/BESPA. The 

provisions of the RfS/BESPA shall 

prevail with regard to VGF 

disbursement and the consequences 

of non-compliance. 
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59.  RfS 

Clause 6.6.16 

The BESSD shall ensure that the BESS installed is 

of requisite quality as per best industry practices 

and refurbished battery cells are not used in the 

project. BESS shall also ensure that the application 

software of the Energy Management System 

(EMS) of the BESS shall be developed 

indigenously within India. 

The EMS application software of the BESS shall be 

developed indigenously within India; refurbished battery 

cells shall not be used. 

We welcome this requirement; our EMS is fully 

developed in India. Kindly specify: (i) the compliance 

verification mechanism for indigenous EMS 

(undertaking at bid stage, source-of-development audit, 

or certification at commissioning); and (ii) the 

traceability mechanism for cells — we suggest cell-level 

date-of-manufacture disclosure per Annexure-A 

(Identification & Traceability), with cells not older than 

12 months at the time of commissioning. 

The compliance requirements relating 

to indigenous development of the 

Energy Management System (EMS) 

application software and the use of 

new battery cells shall be governed by 

the provisions of the RfS/BESPA 

read with Sr. No. 10 of Amendment 

No 1 dated 23.08.2026 

60.  RfS 

Clause 6.7 

PERFORMANCE CRITERIA OF THE 

PROJECT: 

Kindly specify the applicable per-unit (kWh) tariff for 

auxiliary power to be used under this tender. 

The consumer category of BESSD for 

Aux. Power Consumption shall be as 

per the prevailing Retail Tariff 

Schedule of the HERC. 

61.  RfS 

Clause 6.7.1.b 

/6.7.1.f / 

6.7.1.f.(iv) 

6.7.1 (b) For Example, for a Contracted Capacity 

of 265 MW, the BESPA shall entitle the off-taker 

to schedule discharge upto 530 MWh of energy 

from the BESS in two (02) operational cycles of 02 

hours per day (i.e. two complete charging and 

discharging cycles per day), subject to the 

following:….. 

6.7.1 (f): The BESSD shall make the BESS 

available for Two (02) operational cycles per day, 

i.e. Two (02) complete charge-discharge cycles per 

day. Following provisions shall be applicable on 

the entire Project Capacity:…………… 

6.7.1 (f) (iv) Taking into consideration capacity 

degradation, the minimum dispatchable energy to 

be made available by the BESSD at the end of a 

given year shall be as follows: ………………… 

BESS shall be available for two complete charge- 

discharge cycles per day (up to ~730 cycles/year; ~8,760 

cycles over 12 years); minimum dispatchable capacity 

follows the fixed degradation table irrespective of actual 

cycling. 

Cell warranties are throughput-linked. Kindly confirm: 

(i) the maximum energy throughput/cycles per year that 

UHBVNL may schedule; and (ii) whether any relief on 

the Cl. 6.7.1.f.(iv) degradation table or compensation is 

available if sustained scheduling materially exceeds the 

two-cycles-per- day design duty (e.g., through repeated 

shallow cycling aggregating beyond 730 equivalent full 

cycles annually). 

Please refer to Clause 4.6.1 of BESPA 

wherein it is clearly mentioned that 

during a day in any Contract year, 

BESSD shall not be asked as well as 

BESSD shall not be allowed to 

schedule for more than 2 Operational 

Cycles / day. For the purpose of this 

Agreement, Operational Cycle shall 

mean charging of the BESS upto the 

Contracted capacity followed by 

discharge including any intervening 

resting period as specified in the RfS 

Document. 

Further, provisions with respect to 

performance criteria, scheduling of 

charging/discharging, minimum 
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dispatchable capacity, and 

degradation requirements are clearly 

stipulated in Clause 6.7.1 of RfS and 

shall be governed by the provisions of 

the RfS/BESPA. 

 

Tender condition shall prevail. 

62.  RfS 

Clause 6.7.1.c 

BESS should be designed to provide a minimum 

of 02 Hours of discharging capacity at rated power. 

The BESSD shall make the BESS available for 

Two (02) operational cycles per day, i.e. 02 

Complete charge-discharge cycles per day subject 

to the Clause 4.4.1 of the BESPA. Provided that, 

Buying Entity may, at its discretion, utilize the 

BESS by splitting each discharge cycle in 

maximum two sessions at rated power with 

minimum continuous duration of one hour in one 

session, subject to condition that total scheduled 

discharge of energy from BESS as demanded by 

the Buying Entity shall be limited to 85% of the 

energy supplied by the Buying Entity. 

Buying Entity may split each discharge cycle into 

maximum two sessions at rated power with minimum one 

hour continuous duration, subject to total scheduled 

discharge being limited to 85% of the energy supplied by 

the Buying Entity. 

Kindly confirm: (i) that the 85% figure refers to the 

guaranteed RtE, i.e., discharge schedules shall not exceed 

charging energy multiplied by the guaranteed RtE; and 

(ii) whether splitting applies symmetrically to charging 

cycles, and the maximum number of charge/discharge 

mode changes per day, to enable correct thermal and 

cycling design. 

It is clarified that 85 % is the 

minimum AC to AC roundtrip 

efficiency (RtE) of 85% for the 

system on monthly basis as 

mentioned in Clause 6.7.1 (f) (iii) of 

RfS. Further, Scheduling for 

charging/discharging shall be decided 

by the Buying Entity as per their 

requirement. 

 

Tender condition shall prevail. 

 

 

63.  RfS 

Clause 

6.7.1.f.(ii)(b) 

Actual Injection/Drawl MUi is the Energy 

Scheduled for Charging / Discharging in the Ith 

time-block, in MUs (A). 

The definition reads: “Actual Injection/Drawl MUi is the 

Energy Scheduled for Charging/Discharging in the ith 

time-block” — i.e., both numerator (A) and denominator 

(B) are defined as scheduled energy. 

This appears to be a typographical error; as drafted, 

System Availability would always equal 100%. Kindly 

confirm that (A) refers to actual energy injected/drawn as 

measured at the Main ABT Meter/RPC (DSM) reports. 

Kindly refer Sr. No. 11 of 

Amendment No. 1 dated 23.08.2026. 

64.  RfS 

Clause 6.7.1 

(f)(ii) 

System Availability in a time-block= [𝐴𝑐𝑡𝑢𝑎𝑙 
𝐼𝑛𝑗𝑒𝑐𝑡𝑖𝑜𝑛/𝐷𝑟𝑎𝑤𝑙 𝑀𝑈𝑖 (𝐴)]/ [𝑆𝑐ℎ𝑒𝑑𝑢𝑙𝑒𝑑 

𝐼𝑛𝑗𝑒𝑐𝑡𝑖𝑜𝑛/𝐷𝑟𝑎𝑤𝑙 𝑀𝑈𝑖 (𝐵)’] where 

In the definition of Monthly System Availability, Clause 

(b) states that "Actual Injection/Drawl MUi is the Energy 

Scheduled for Charging/Discharging in the ith time-

Kindly refer Sr. No. 11 of 

Amendment No.1 dated 23.08.2026. 



   

 

 

Clarification 

No. 1 

Selection of BESS Developer for setting up of 265 MW/530 MWh Standalone Battery Energy Storage Systems (BESS) in the 

state of Haryana under Viability Gap Funding (VGF) Schemes under Tariff-Based Competitive Bidding (RfS No.: SJVN/CC-

Delhi/REIA/2026/ BESS-2 ; TSC: SJVN-2026-TN000001 

Page 32 of 68 

 

Sl. 

No. 

Document and 

Clause No. 
Provision of Tender Query of Bidder/s Reply/Comments 

a) i refers to the ith time-block in the month where 

Scheduled Injection/Drawl MUi ≠ 0. 

b) Actual Injection/Drawl MUi is the Energy 

Scheduled for Charging/ Discharging in the Ith 

time-block, in MUs (A) 

block." Since the availability formula is based on the ratio 

of Actual Injection/Drawal to Scheduled 

Injection/Drawal, kindly confirm that Clause (b) should 

instead read as "Actual Injection/Drawl MUi is the 

energy actually injected/drawn during the ith time-

block, as measured through DSM/UI reports or the 

Main ABT Meter at the Point of Interconnection. 

65.  RfS  

Clause - 

6.7.1(f)(ii)/ 

6.7.1(f)(vi) and 

6.7.1(f)(vii) - 

Performance 

Criteria of the 

Project 

6.7.1(f)(ii): 

……………………. 

Monthly System Availability = Mean of the 

System availabilities of all time blocks during the 

month in which the off-taker has scheduled power 

for charging/discharging the BESS. 

where, 

System Availability in a time-block= [𝐴𝑐𝑡𝑢𝑎𝑙 
𝐼𝑛𝑗𝑒𝑐𝑡𝑖𝑜𝑛/𝐷𝑟𝑎𝑤𝑙 𝑀𝑈𝑖 (𝐴)]/ [𝑆𝑐ℎ𝑒𝑑𝑢𝑙𝑒𝑑 

𝐼𝑛𝑗𝑒𝑐𝑡𝑖𝑜𝑛/𝐷𝑟𝑎𝑤𝑙 𝑀𝑈𝑖 (𝐵)’] 

……………………………… 

6.7.1(f)(vi): 

…………..The BESSD shall clearly specify the 

maximum recovery times required to restore the 

BESS for functional availability between duty 

cycles. The maximum allowed cooling time 

between Charge to Discharge or Discharge to 

charge will be one hour. There shall be no cooling 

or recovery time between two sessions during 

charging or discharging operation. 

 

6.7.1(f)(vii): 

Operational Window shall mean the expected 

hours/duration of system (capacity) availability on 

each day during the term of the Contract, 

Clause 6.7.1(f)(vi) permits a maximum recovery time of 

up to one hour between charge-to-discharge or discharge-

to-charge transitions, while Clause 6.7.1(f)(vii) excludes 

such recovery time from the Operational Window. 

However, Clause 6.7.1(f)(ii) calculates Monthly System 

Availability based on scheduled charging/discharging 

time blocks without expressly linking them to the 

Operational Window. Kindly clarify that the Buying 

Entity's scheduling shall consider the permitted recovery 

periods and that such recovery periods shall not be 

considered while determining Monthly System 

Availability or levying liquidated damages. 

It is clarified that Buying Entity's 

scheduling shall consider recovery 

time as stipulated in the RfS and 

accordingly, monthly availability will 

be calculated. 
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excluding: a) Maximum BESS recovery time as 

specified in this document……. 

66.  RfS 

Clause 6.7.1.f (iii) 

vs 

6.7.1.f.(iv) 

6.7.1.f (iii): The BESSD shall guarantee a 

minimum AC to AC roundtrip efficiency (RtE) of 

85% for the system on monthly basis. The BESSD 

……….. 

 

6.7.1.f (iv) Taking into consideration capacity 

degradation, the minimum dispatchable energy to 

be made available by the BESSD at the end of a 

given year shall be as follows 

RtE of 85% is guaranteed flat on a monthly basis for the 

entire 12-year term, while energy capacity is permitted to 

degrade from 97.5% to 70% over 12 years. 

Battery and PCS conversion efficiency also degrade with 

age and augmentation cycles; a flat 85% monthly RtE in 

later years is inconsistent with the degradation 

philosophy already recognised in Cl. 6.7.1.f.(iv). Further, 

where UHBVNL schedules split sessions/partial-load 

operation (Cl. 6.7.1.c), measured RtE deteriorates for 

reasons not attributable to the BESSD. 

Tender condition shall prevail. 

67.  RfS 

Clause 6.7.1.f.(iii) 

/ 

Annexure-A 

Sr. 1 

 

 

 

 

 

 

 

 

 

 

The BESSD shall guarantee a minimum AC to 

AC roundtrip efficiency (RtE) of 85% for the 

system on monthly basis. The BESSD shall be 

liable for Liquidated Damages to the off-taker, if 

any, on account of excess conversion losses, based 

on the following conditions: 

Minimum AC-to- AC RtE of 85% guaranteed on monthly 

basis, computed from DSM/UI reports or the Main ABT 

Meter at the Interconnection Point; auxiliary power is 

separately metered and chargeable to the BESSD. 

Kindly confirm: (i) that RtE shall be computed at the 

Interconnection Point/Main ABT meter excluding the 

separately metered and separately billed auxiliary 

consumption; (ii) that transformation and line losses 

beyond the Delivery Point are excluded; and (iii) that the 

annual Available Energy Test and RtE demonstration 

shall follow IEC 62933-2-1 duty-cycle protocol at rated 

power and reference conditions. 

The provisions with regard to 

Auxiliary Power are clearly 

mentioned in Clause 6.7.1 f(iii) of 

RfS Document and are self 

explanatory. 

 

It is further clarified that the BESSD 

can draw auxiliary power from 

Interconnection point. Separate meter 

would be arranged by BESSD to 

measure auxiliary consumption 

which will be billed by the DISCOM, 

in which case the auxiliary power 

consumption will be 

accommodated in the RtE 

calculation as per the SLD of BESS. 
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68.  RfS 

Clause 6.7.1.f (iii) 

………………………… 

The BESSD shall take separate, metered 

connection for the Auxiliary Power load of BESS. 

Kindly clarify the auxiliary supply voltage level, 

applicable tariff category, and any surcharges that will be 

levied on the BESSD. 

The consumer category of BESSD for 

Aux. Power Consumption shall be as 

per the prevailing Retail Tariff 

Schedule of the HERC. Bidders are 

also advised to visit the project site 

and familiarize themselves with the 

availability/scheme of auxiliary 

supply and other site conditions. 

 

Tender conditions shall prevail. 

 

 

69.  RfS 

Clause 6.7.1 (f) 

(iii) 

System Roundtrip Efficiency (RtE) = [𝑆𝑢𝑚 𝑇𝑜𝑡𝑎𝑙 
𝑜𝑓 𝐴𝑐𝑡𝑢𝑎𝑙 𝐼𝑛𝑗𝑒𝑐𝑡𝑖𝑜𝑛/𝐷𝑖𝑠𝑐ℎ𝑎𝑟𝑔𝑖𝑛𝑔 𝑀𝑈𝑠𝑗 𝑖𝑛 𝑎 

𝑚𝑜𝑛𝑡ℎ (𝐶)]/ [𝑆𝑢𝑚 𝑇𝑜𝑡𝑎𝑙 𝑜𝑓 𝐴𝑐𝑡𝑢𝑎𝑙 
𝐷𝑟𝑎𝑤𝑎𝑙/𝐶ℎ𝑎𝑟𝑔𝑖𝑛𝑔 𝑀𝑈𝑠𝑗 𝑖𝑛 𝑎 𝑚𝑜𝑛𝑡ℎ (𝐷)] 

Where, 

j refers to the jth month in a year; 

D ≠ 0; 

D <= 1 x Ebess x (MDn-1 – (MDn-1 – MDn) x 

j/12)/ RtEg; 

Ebess refers to Energy Rating in Clause 6.7.1.(e) 

above; 

MDn-1 refers to minimum guaranteed 

dispatchable energy at the end of the previous year 

(as a % of Capacity at the COD specified in Clause 

6.7.1.(f) (iv) below); 

MDn refers to minimum guaranteed dispatchable 

energy at the end of the current year; 

RtEg refers to the guaranteed Round-Trip 

Efficiency under the BESPA; 

Clause 6.7.1(f)(iii) defines D as the "Sum Total of Actual 

Drawal/Charging MUs in a month". However, the same 

clause also specifies that D ≤ Ebess × (MDn−1 − 

(MDn−1 − MDn) × j/12) / RtEg, which appears to limit 

D to the charging energy corresponding to approximately 

one full equivalent charge of the guaranteed dispatchable 

energy. Since the total monthly charging energy would 

ordinarily exceed this value during normal operation, 

kindly clarify how the number of cycles of charging per 

month are being considered into the limitations set for 

“D” for availability calculations. 

Clause is self-explanatory. 
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C and D shall be as per the DSM/UI Reports 

published by the Regional RPCs or measurement 

at the Main ABT Meter at the Point of 

Interconnection. 

70.  RFS 

Clause 6.7.1.f 

(iii) 

………………………………. 

The BESSD shall take separate, metered 

connection for the Auxiliary Power load of BESS. 

 

OR 

 

The BESSD can draw auxiliary power from 

Interconnection point. Separate meter would be 

arranged by BESSD to measure auxiliary 

consumption which will be billed by the DISCOM, 

Arrangement of power for auxiliary consumption 

is under scope of the BESSD. The Auxiliary 

Consumption is chargeable to BESSD. 

Auxiliary power consumption is a significant cost 

component over the BESPA tenure. While auxiliary 

energy required for routine charging/discharging 

operations can be reasonably estimated, consumption 

associated with reactive power support, voltage 

regulation, power quality improvement, grid 

stabilization, and other grid support functions cannot be 

accurately quantified at the bidding stage as it depends on 

actual grid conditions and dispatch requirements. Further, 

auxiliary power tariffs and associated charges may vary 

during the contract period due to regulatory and utility-

driven revisions, exposing the BESS Developer to 

unquantifiable commercial risks. 

It is also pertinent to note that the Utility generally 

procures power under long-term arrangements extending 

up to 25 years, whereas the BESS Developer is required 

to commit to a fixed BESPA tariff for 15 years while 

bearing the uncertainty of auxiliary power costs 

throughout the contract period. Such an arrangement 

exposes the BESS Developer to significant commercial 

risks that cannot be reasonably assessed or priced at the 

time of bidding. 

Accordingly, the following clarifications are requested: 

a) Kindly specify the source of auxiliary power and the 

applicable tariff, including all applicable charges such as 

transmission, wheeling, open access, cross-subsidy 

surcharge, additional surcharge, SLDC charges, losses, 

The provisions with regard to 

Auxiliary Power are clearly 

mentioned in Clause 6.7.1 f(iii) of 

RfS Document. 

 

The consumer category of BESSD for 

Aux. Power Consumption shall be as 

per the prevailing Retail Tariff 

Schedule of the HERC. 

 

It is further clarified that all expenses 

towards auxiliary power 

consumption, including any variation 

in tariff and associated charges during 

tenure of BESPA will be under the 

scope of the BESSD and will be borne 

by the BESSD. 

 

Tender condition shall prevail. 
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and other statutory levies. 

b) Kindly clarify whether procurement of auxiliary power 

through Open Access shall be permitted. 

c) Kindly confirm whether any variation in auxiliary 

power tariff and associated charges during the BESPA 

period shall be treated as a pass-through or reimbursable 

item. 

d) Alternatively, consider providing an auxiliary energy 

consumption allowance (up to 5% of discharged energy) 

or an equivalent compensation mechanism to cover 

auxiliary consumption and grid support services. 

Suitable provisions may be incorporated in the BESPA to 

protect the BESS Developer from financial impacts 

arising from variations in auxiliary power tariffs, network 

charges, statutory levies, and regulatory requirements 

during the contract period. 

71.  RfS 

Clause 

6.7.1(f)(iii) 

The BESSD shall guarantee a minimum AC to 

AC roundtrip efficiency (RtE) of 85% for the 

system on monthly basis. The BESSD shall be 

liable for Liquidated Damages to the off-taker, if 

any, on account of excess conversion losses, based 

on the following conditions: 

a) For RtE < 70%, there shall be a liquidated 

damage levied @ 1.5 times of the APPC tariff of 

last financial year applicable to the Buying Entity, 

levied upon excess conversion losses considering 

system RtE = 85%; 

b) For 70% ≤ RtE < 85%, there shall be a 

liquidated damage levied @ the APPC tariff of last 

financial year applicable to the Buying Entity, 

levied upon excess conversion losses considering 

system RtE = 85%. 

The BESSD shall guarantee a minimum AC-to-AC 

Round Trip Efficiency (RtE) of 85% for the system on a 

monthly basis, measured as per the Main ABT Meter at 

the Point of Interconnection (220 kV). 

Since the RtE is measured on an AC-to-AC basis at the 

220 kV Point of Interconnection, achieving 85% RtE at 

this measurement point is not practically feasible. Kindly 

reduce the guaranteed minimum RtE from 85% to 83%, 

in line with achievable performance at the 220 kV 

interconnection point. 

Tender condition shall prevail. 
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……………………………………. 

72.  RfS 

Clause 

6.7.1.f.(vii) / 

6.7.1.f.(ix) 

6.7.1.f.(vii): Operational Window: Operational 

Window shall mean the expected hours/duration of 

system (capacity) availability on each day during 

the term of the Contract, excluding: 

(a) …………………… 

(b) …………………… 

(c) …………………… 

 

6.7.1.f.(ix): It shall be the responsibility of the 

BESSD to make periodic 

replacements/replenishments of system capacities 

at their own cost, if and when required, up to the 

term of the Contract to meet the performance 

criteria stipulated above. Outage time as a result of 

replacement will also be counted as an 

“Accountable BESS Outage” for the purpose of 

computing BESS Availability. 

Planned maintenance outage limited to 34 hours per two-

month period with one month's prior notice; outage for 

capacity replacement /replenishment counts as 

“Accountable BESS Outage” for Availability. 

Mid-life augmentation of a 530 MWh system (necessary 

to honour the degradation and RtE guarantees) requires 

longer contiguous windows than 34 hours. Kindly 

confirm: (i) whether the planned outage quota may be 

pooled annually (204 hours) and utilised flexibly; and (ii) 

whether augmentation/replacement outages scheduled in 

advance with UHBVNL's concurrence will be excluded 

from Availability computation. 

The clause is self-explanatory. 

 

It is further clarified that System 

Availability will be calculated on 

monthly basis as per provisions 

stipulated in the RfS. 

 

Tender condition shall prevail. 

73.  RfS 

Clause 

6.7.1.f.(vii) / 

6.7.1.(xi) 

6.7.1.f.(vii): Operational Window: Operational 

Window shall mean the expected hours/duration of 

system (capacity) availability on each day during 

the term of the Contract, excluding: 

(a) …………………… 

(b) …………………… 

(c) …………………… 

 

6.7.1.(xi): UHBVNL shall offtake 100 % of energy 

discharged from the BESS except grid 

Discharge of BESS is subject to availability of real-time 

margin at the HPGCL Substation; UHBVNL shall offtake 

100% of discharged energy except grid unavailability or 

Force Majeure, remaining liable to pay 100% tariff, with 

third-party sale gains first adjusted against “the penalty 

payable. 

Kindly confirm: (i) that non-availability of real-time 

margin at the HPGCL substation, grid outages, and 

backing-down instructions shall be treated as Deemed 

Availability with full capacity charges payable; (ii) the 

The clause is self-explanatory. 
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unavailability or a Force Majeure event. UHBVNL 

shall remain liable to pay 100 % of the applicable 

tariff, and the BESS Developer (BESSD) shall be 

permitted to sell the unutilized power to a third 

party. In such cases, any gain (i.e. the difference 

between the third party sale price and the BESPA 

tariff) shall first be adjusted against the penalty 

payable by UHBVNL for the reduced offtake. Any 

balance gain shall be shared equally between 

UHBVNL and the BESSD (50:50). 

mechanics of third-party sale (open access, scheduling, 

who bears wheeling charges) given there is no merchant 

capacity under Cl. 6.5.2; and (iii) what constitutes the 

“penalty payable by UHBVNL” referenced in Cl. 

6.7.1.(xi). 

74.  RfS 

Clause 6.7.2 

Shortfall in meeting Performance Criteria 

Following provisions shall be applicable on the 

Contracted Capacity: 

…………………………… 

The performance criteria under Cl. 6.7.1 shall not be 

applicable for the Contract Year ending on 31st March 

immediately after COD of the contracted capacity. 

Kindly confirm: (i) that this stabilization relief covers 

Availability, RtE and the minimum dispatchable capacity 

demonstration; (ii) how the relief applies in case of part-

commissioning (whether reckoned from COD of first part 

or full capacity); and (iii) that capacity charges remain 

fully payable during this period for capacity made 

available. 

Please refer to Sr. No. 13 of 

Amendment No 1 dated. 23.08.2026 

75.  RfS 

Clause 6.8.1 

Part-commissioning of the Project, without 

imposition of any liquidated damages in terms of 

the BESPA, shall be accepted by SJVN subject to 

the condition that the minimum part 

commissioning capacity for the 1st part will be 

50% of MWh capacity of the project or 250 MWh 

whichever is lower, without prejudice to the 

imposition of penalty, in terms of the BESPA on 

the part which is not commissioned. The total 

number of instalments in which a Project can be 

commissioned will be not more than 2, i.e., 1st 

initial instalment and 2nd instalment. 

Part-commissioning of the Project is permitted in a 

maximum of 2 instalments, with the minimum first 

instalment being 50% of the MWh capacity or 250 MWh, 

whichever is lower. 

As Project-1 (250MW/500 MWh) and Project-2 

(15MW/30 MWh) are separate projects under different 

VGF schemes, kindly clarify whether they can be 

commissioned separately as the two permitted part-

commissioning stages. 

Please refer to Sr. No. 14 of 

Amendment No 1 dated 23.08.2026 
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However, the SCD will not get altered due to part 

commissioning. Irrespective of dates of part 

commissioning or full commissioning, the BESPA 

will remain in force for a period as per Clause 

6.11.1 of the RfS. 

 

In case of part-commissioning, payments as per the 

BESPA may be made on pro-rata basis, 

proportionate to the capacity commissioned. The 

procurement of part commissioned capacity shall 

be done by UHBVN/Buying Entity at the BESPA 

tariff plus SJVN’s facilitation charges in the form 

of trading margin. ……………………………….. 

76.  RfS 

Clause 6.8.1 

Read with Clause 

1.1.9 and 6.12.6 

of RfS 

6.8.1: ………………………. 

In case of part-commissioning, payments as per the 

BESPA may be made on pro-rata basis, 

proportionate to the capacity commissioned. The 

procurement of part commissioned capacity shall 

be done by UHBVN/Buying Entity at the BESPA 

tariff plus SJVN’s facilitation charges in the form 

of trading margin. 

1.1.9: Energy Storage Facility procured by SJVN 

from the above BESS Projects has been 

provisioned to be sold to UHBVN. 

6.12.6: Back-to-back Battery Energy Storage Sale 

Agreements (BESSAs) in respect of all rights and 

obligation under the between the BESSD and 

SJVN,…………… 

SJVN procures as Intermediary Procurer on back- to-

back basis with UHBVNL; part- commissioned capacity 

is procured at the BESPA tariff plus SJVN's facilitation 

charges in the form of trading margin. 

Kindly confirm: (i) that the tariff quoted by the bidder is 

the amount receivable by the BESSD in full, and SJVN's 

trading margin/facilitation charges are payable by the 

Buying Entity over and above the quoted tariff; and (ii) 

the quantum of such trading margin. 

(i) The tariff discovered through the 

bidding process shall be payable to 

the BESSD in accordance with the 

provisions of the BESPA. The 

applicable trading margin/facilitation 

charges of SJVN shall be as provided 

in the RfS/BESPA and the applicable 

regulations. 

(ii) Kindly refer to Clause 2.61 of the 

RfS with regard to the applicable 

trading margin. 
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77.  RfS 

Clause 6.8.2.i / 

6.8.1 

6.8.1: Part-commissioning of the Project, without 

imposition of any liquidated damages in terms of 

the BESPA, shall be accepted by SJVN subject to 

the condition that the minimum part 

commissioning capacity for the 1st part will be 

50% of MWh capacity of the project or 250 MWh 

whichever is lower, without prejudice to the 

imposition of penalty, in terms of the BESPA on 

the part which is not commissioned. The total 

number of instalments in which a Project can be 

commissioned will be not more than 2, i.e., 1st 

initial instalment and 2nd instalment. 

…………………………….. 

6.8.2 (i) The Scheduled Commissioning Date 

(SCD) for commissioning of the full Project 

capacity shall be the date as on 15 months from the 

Effective Date of BESPA. 

SCD is 15 months from Effective Date of BESPA; part-

commissioning permitted in maximum 2 instalments, 

first instalment minimum 50% of MWh capacity or 250 

MWh, whichever is lower. 

With an established domestic manufacturing base we are 

well positioned for timely delivery; however, the critical 

path is bay construction and integration at an operating 

220 kV substation. Kindly confirm: (i) that pro-rata 

capacity charges commence upon COD of each part 

capacity; and (ii) that delays attributable to STU/HPGCL 

readiness, land handover or VGF/BESSA-side events 

extend SCD day-for-day without LD exposure. 

(i) It is clearly mentioned in Clause 

6.8.1 of RfS that in case of part-

commissioning, payments as per the 

BESPA may be made on pro-rata 

basis, proportionate to the capacity 

commissioned. 

(ii) Please refer to Clause 6.8.3 of RfS 

with regard to delay in 

Commissioning on Account of Delay 

in readiness of STU evacuation 

infrastructure/Start Date of 

Connectivity. 

78.  RfS 

Clause 6.8.2 (i) 

RfS Clause 6.8.2 (i): 

The Scheduled Commissioning Date (SCD) for 

commissioning of the full Project capacity shall be 

the date as on 15 months from the Effective Date 

of BESPA. 

Please clarify whether SCD for commissioning is 15 

months or 18 months from effective date of BESPA. 

It is clarified that The Scheduled 

Commissioning Date (SCD) for 

commissioning of the full Project 

capacity shall be the date as on 15 

months from the Effective Date of 

BESPA. 

79.  RfS 

Clause 6.8.2 (i) 

The Scheduled Commissioning Date (SCD) for 

commissioning of the full Project capacity shall be 

the date as on 15 months from the Effective Date 

of BESPA 

Kindly consider retaining the project completion period 

as 18 months instead of 15 months, taking into account 

the relatively new and evolving nature of BESS 

technology, the time required for installation and 

commissioning of the 220 kV pooling substation, the 

need to obtain various statutory and regulatory approvals, 

and the potential impact of the ongoing geopolitical 

disturbances in West Asia on the project supply chain and 

execution schedule. 

Tender condition shall prevail 
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80.  RfS 

Clause 6.8.2 (i) 

The Scheduled Commissioning Date (SCD) for 

commissioning of the full Project capacity shall be 

the date as on 15 months from the Effective Date 

of BESPA. 

Kindly confirm that the RfS specifies the Scheduled 

Commissioning Date (SCD) as 15 months from the 

Effective Date of the BESPA, whereas the BESPA 

specifies that the Project shall be commissioned within 18 

months from the Effective Date of the BESPA. Kindly 

clarify this discrepancy. 

The Scheduled Commissioning Date 

(SCD) for commissioning of the full 

Project capacity shall be the date as 

on 15 months from the Effective Date 

of BESPA. 

81.  RfS 

Clause 6.8.2(vi) 

In case Commissioning of the Project is delayed 

beyond the date as per Clause 6.8.2.ii above, the 

BESPA capacity shall stand reduced/amended to 

the Project Capacity commissioned until the 

deadline as per Clause 6.8.2.ii. above, the entire 

PBG/POI will be encashed by SJVN, and the 

BESPA for the Project shall stand terminated for 

the balance un-commissioned capacity. 

Clause 6.8.2(vi) provides that, in the event of delay 

beyond the prescribed period, the BESPA capacity shall 

stand reduced/amended to the Project Capacity 

commissioned. However, Clause 6.8.2(vii) states that 

such reduction shall have no bearing on the obligation of 

the BESSD to provide the Contracted Capacity as per the 

BESPA. 

Kindly clarify that, following any reduction of BESPA 

capacity under Clause 6.8.2(vi), all obligations of the 

BESSD under the BESPA, including capacity 

commitment, performance obligations and applicable 

liquidated damages, shall thereafter be determined with 

reference to the revised BESPA capacity (reduced 

capacity as per clause 6.8.2 (vi)). 

 

82.  RfS 

Clause 6.8.2 (vii) 

It is clarified that for the purpose of 

commissioning, the Project Capacity shall refer to 

the rated capacity of the Energy Storage System as 

declared by the BESSD in the BESPA. Any 

reduction in the Project Capacity on account of 

Clause 6.8.2.vi above, will have no bearing on the 

obligation of the BESSD to provide the Contracted 

Capacity as per the BESPA. 

Please refer to Sr. No. 15 of 

Amendment No 1 dated 23.08.2026 

83.  RfS 

Clause 6.8.3.1 

…………………………. 

The above shall be treated as delays beyond the 

control of the BESSD and SCD for such Project 

shall be revised as the date as on 30 days 

subsequent to the readiness of the Delivery Point 

and power evacuation infrastructure and/or Start 

Date of Connectivity. Decision on requisite 

extension on account of the above factor shall be 

taken by SJVN. 

The Initial Contracted Capacity (ICC) will be adjusted to 

reflect standard battery technical specifications. This 

adjusted capacity will be declared as the Technical 

Baseline Capacity (TBC) before the first charging cycle 

begins. 

The BESS capacity degrades over time due to 

electrochemical aging, whether the system is in service or 

idle. In case of delays that are not attributed to BESSD, 

the Initial Contracted Capacity (ICC) will be adjusted to 

reflect standard battery technical specifications. This 

Tender condition shall prevail. 
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adjusted capacity will be declared as the Technical 

Baseline Capacity (TBC) before the first charging cycle 

begins. Crucially, as BESSD is not responsible for the 

delay, all subsequent monthly realization, performance, 

and revenue calculations shall be based upon the original 

Initial Contracted Capacity (ICC), and not the TBC 

 

84.  RfS 

Clause 6.8.3.1 

………………………………………. 

The above shall be treated as delays beyond the 

control of the BESSD and SCD for such Project 

shall be revised as the date as on 30 days 

subsequent to the readiness of the Delivery Point 

and power evacuation infrastructure and/or Start 

Date of Connectivity. Decision on requisite 

extension on account of the above factor shall be 

taken by SJVN. 

Apart from time extension, Suitable compensation shall 

be given to BESSD as this delay is beyond control of 

BESSD. Reason being, additional burden of idle 

manpower expenses, will not receive tariff during this 

period, additional maintenance cost, equipment 

warrantee period affection, BESS degradation loss etc. 

Tender condition shall prevail. 

85.  RfS 

Clause 6.9.1 (ii) 

(read with Rfs 

Clause 6.9.6) 

Project-2: 25 MW/30 MWh: Viability Gap 

Funding (VGF) shall be provided under State 

Component of Scheme for VGF. The VGF 

support has been earmarked for a cumulative 

BESS capacity of 30 MWh (allocated capacity to 

the state of Haryana). VGF amount eligible for 

each Developer shall be limited to Rs. 18,00,000/-

/MWh (Rupees Eighteen Lakhs per MWh) or 30 

% of the Capital Cost for the 30 MWh BESS 

capacity. The VGF shall be a non-recurring 

expenditure and shall be fully funded and shall be 

fully funded by Central Grant under State 

Component of Scheme for VGF. 

The disbursement of VGF will be carried out in 

05 tranches, as follows: 

………………………………… 

For Project-2 (15 MW/30 MWh), VGF is limited to Rs. 

18 Lakh/MWh or 30% of the capital cost; Cl. 6.9.1(ii) 

heading reads “Project-2: 25 MW/30 MWh”; 

disbursement is in 5 tranches extending to 3 years post-

COD, with VGF BGs retained for 3 years from COD. 

Kindly clarify: (i) whether the Project-2 VGF is the lower 

of Rs. 18 Lakh/MWh and 30% of capital cost, and the 

certification basis of “capital cost” (statutory auditor 

certificate under Cl. 6.9.2 — whether apportioned for the 

30 MWh component of the common single-site project); 

(ii) the heading “25 MW/30 MWh” appears to be a 

typographical error for 15 MW/30 MWh — please 

confirm; and (iii) given that both components are at a 

single site with common infrastructure, whether the 

Project-2 disbursement and BG-retention schedule can be 

aligned with Project-1 (BG release 1 year from COD). 

Please refer to Sr. No. 16 of 

Amendment No 1 dated 23.08.2026 

 

Further, it is clarified that the VGF 

disbursement schedule and the 

associated Bank Guarantee retention 

period are in accordance with the 

applicable VGF Guidelines and the 

provisions of the RfS/BESPA. 

Accordingly, no change in the VGF 

disbursement schedule or the Bank 

Guarantee retention period is 

envisaged. 
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86.  RfS 

Clause 6.9.2 

BESS Developer shall submit certificate for the 

capital cost incurred for the Project awarded 

capacity, duly certified by the Statutory Auditors, 

within six months from the COD. 

the certification basis of “capital cost” (statutory 

auditor certificate under Cl. 6.9.2 — whether 

apportioned for the 30 MWh component of the 

common single-site project) 

It is clarified that the capital cost shall 

be determined and certified separately 

for both project components i.e.  

Project-1 (250 MW/500 MWh) and 

Project-2 (15 MW/30 MWh), as 

these are governed under separate 

VGF Schemes. Accordingly, the 

Statutory Auditor's certificate under 

Clause 6.9.2 shall separately certify 

the capital cost of each Project 

component (The common 

infrastructure costs may be 

apportioned as per capacity of the 

project components). 

87.  RfS 

Clause 6.9.4 

In compliance of the………. 

Further, the second tranche of VGF shall be 

released after submission of documentary 

evidence of minimum local content of 20% of the 

total project cost in BESS as per the above OM 

…………………. 

Please include the 50% from current 20% local content at 

the project level as it will empower the indegineous 

development of BESS similar to the other utility tenders 

based in India. 

Tender condition shall prevail. 

88.  RfS 

Clause 6.9.6 

Bank Guarantee/ISB: 

(i) Each tranche of VGF will be disbursed only 

after submission of Bank Guarantees (BG)/ 

Insurance Surety Bond (ISB) for………. 

(ii) Release of Bank Guarantee/ISB: 

……………..………………. 

Each VGF tranche is disbursed only after submission of 

BG/ISB equal to the tranche amount, in addition to the 

PBG. 

Kindly confirm: (i) that Insurance Surety Bonds are 

acceptable for all VGF tranches (as indicated) and from 

any IRDAI-registered insurer; (ii) that BGs are 

released strictly on the timelines in Cl. 6.9.6(ii) without 

linkage to unrelated claims; and (iii) the format of the 

VGF BG/ISB, which is not enclosed in the RfS. 

(i) Clause is self-explanatory 

(ii) Clause is self-explanatory 

(iii) The terms and conditions of 

disbursement of VGF has already 

been specified in the RfS. The format 

of BG/ISB will be provided to the 

successful Bidder in due course of 

time after issuance of LOA. 
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89.  RfS 

Clause 6.10.1 

…………….. On receipt and after successful 

verification of the total Performance Bank 

Guarantee in the acceptable form, the BG 

submitted towards EMD shall be returned by 

SJVN to the successful Bidder………. 

Kindly confirm that for the successful bidder, the EMD 

BG is returned immediately upon verification of the 

PBG per Cl. 6.10.1. 

Clause is self-explanatory. 

90.  RfS 

Clause 6.10.1 

Bidders selected by SJVN based on this RfS shall 

submit Performance Guarantee for a value @ INR 

6,00,000/MWh (Rupees Six Lakhs only/MWh) 

corresponding to the Contracted Capacity for 

which PPA is being signed, prior to signing of 

BESPA. It may be noted that successful Bidders 

shall submit the Performance Guarantee according 

to the Format 7.3C with a validity period up to (& 

including) the date as on 9 months after the 

SCSD.……… 

PBG @ INR 6,00,000/MWh (≈ INR 31.8 Crore for 530 

MWh) to be submitted prior to BESPA signing, valid up 

to 9 months after the “SCSD”; e-BG, POI and Insurance 

Surety Bond are acceptable alternatives. 

Kindly confirm: (i) that “Scheduled Commencement of 

Supply Date (SCSD)” refers to the SCD defined in Cl. 

6.8.2.i (the term SCSD is not defined in Section II); (ii) 

that the PBG shall be returned within 45 days of 

successful commissioning per Cl. 6.10.10 

notwithstanding the stated validity; and (iii) that a 

single PBG for the composite 530 MWh project 

suffices, given Cl. 6.10.1 also states “PBG shall be 

submitted for each project separately”. 

(i) It is clarified that "SCSD" referred 

to in Clause 6.10.1 shall be read as the 

Scheduled Commissioning Date 

(SCD) as defined under Clause 

6.8.2(i) of the RfS. 

 

(ii) Clause 6.10.10 of the RfS/BESPA 

is self-explanatory and shall prevail. 

 

(iii) Bidder may submit separate 

Performance Bank Guarantees 

(PBGs) corresponding to 250 

MW/500 MWh capacity and 15 

MW/30 MWh capacity. 

91.  RfS 

Clause 6.11.1 

Success Charges: 

The Selected Bidder shall have to pay INR 1.00 

Lakh/ MWh + 18% GST, corresponding to the 

Contracted Capacity awarded, to SJVN towards 

administrative overheads, coordination with State 

Authorities and others, DISCOM/STU, pre- 

commissioning and commissioning 

expense…………… 

Being a developer mode tender, there will be huge 

investment to be made by BESSD & will get returns 

after commissioning on monthly rental basis, it is 

requested to not take this Success Charges & Payment 

Security Deposit from BESSD. 

 

 

 

Tender condition shall prevail. 
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92.  RfS 

Clause 6.11.1 

Success Charges: 

The Selected Bidder shall have to pay INR 1.00 

Lakh/ MWh + 18% GST, corresponding to the 

Contracted Capacity awarded, to SJVN towards 

administrative overheads, coordination with State 

Authorities and others, DISCOM/STU, pre- 

commissioning and commissioning expense. The 

payment has to be made by the BESSD in the form 

of DD/ Pay Order/ NEFT/ RTGS within 30 days of 

issuance of LoA or the date at least 07 days prior 

to the date of signing of BESPA (BESPA signing 

date to be intimated by SJVN), whichever is later. 

……………………….. 

Success Charges of INR 1 Lakh/MWh + 18% GST (≈ 

INR 5.3 Crore + GST for 530 MWh) payable within 30 

days of LoA or 7 days prior to BESPA signing, 

whichever is later. 

Kindly confirm: (i) that the Success Charges are a one-

time payment covering both project components; and 

(ii) whether payment can be aligned to BESPA signing 

(rather than 30 days from LoA) given that BESSA 

execution timelines are outside the bidder's control. 

Clauses are self-explanatory. 

93.  RfS 

Clause 6.11.1 

The Selected Bidder shall have to pay INR 1.00 

Lakh/ MWh + 18% GST, corresponding to the 

Contracted Capacity awarded, to SJVN towards 

administrative overheads, coordination with State 

Authorities and others, DISCOM/STU………… 

Kindly confirm whether the Success Charge mentioned 

in this tender is refundable or non-refundable. 

The Success Charge payable under 

Clause 6.11.1 of the RfS is towards 

administrative overheads, 

coordination with State Authorities, 

DISCOM/STU, and pre-

commissioning and commissioning 

activities /expenses. Accordingly, the 

Success Charge is non-refundable. 

94.  RfS 

Clause 6.11.2 

Prior to declaration of commissioning of first part 

capacity of the Project, the BESSD shall furnish a 

Payment Security Deposit (PSD) @Rs. 5,00,000 / 

MWh (Rupees Five Lakh / MWh), to SJVN 

through DD/NEFT/RTGS…………. 

Kindly confirm whether the Payment Security Deposit 

(PSD) mentioned in this tender is refundable or non-

refundable. 

It is clarified that the Payment 

Security Deposit (PSD) is non- 

refundable as per the “Guidelines for 

Procurement and Utilization of 

Battery Energy Storage Systems as 

part of Generation, Transmission and 

Distribution assets, along with 

Ancillary Services” issued by MoP, 

GoI. Further, as mentioned in Clause 

6.11.2, Modalities of 

operationalization of the Payment 
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Security Deposit will be notified by 

SJVN at appropriate stage, through 

necessary guidelines / orders in line 

with the guidelines issued by MoP, 

GoI, if any in this regard. 

95.  RfS 

Clause 6.11.2 

Payment Security Fund (PSF): 

Prior to declaration of commissioning of first part 

capacity of the Project, the BESSD shall furnish a 

Payment Security Deposit (PSD) @Rs. 5,00,000 / 

MWh (Rupees Five Lakh / MWh), to SJVN 

through DD/NEFT/RTGS. However, the 

PSF…………………….. 

Payment Security Deposit (PSD) @ Rs. 

5,00,000/MWh (≈ INR 26.5 Crore for 530 MWh) 

payable in cash (DD/NEFT/RTGS) prior to 

declaration of commissioning of first part capacity; 

modalities of operationalization to be notified at an 

appropriate stage. 

A cash deposit of this magnitude, with modalities 

undisclosed at bid stage, materially impacts project 

IRR and will be priced into the tariff by every bidder. 

Kindly confirm: (i) whether the PSD may be furnished 

as BG/ISB in lieu of cash; (ii) whether the cash deposit 

earns interest for the BESSD; (iii) the release timeline 

(we suggest release/pro-rata reduction upon 

establishment of a satisfactory payment track record, 

and in any case at expiry of BESPA); and (iv) the 

modalities/guidelines now, before the bid deadline, 

rather than at an “appropriate stage”. 

It is clarified that the BESSD shall 

furnish a Payment Security Deposit 

(PSD) through DD/NEFT/RTGS. 

 

Further, Payment Security Deposit 

(PSD) is non- refundable as per the 

“Guidelines for Procurement and 

Utilization of Battery Energy Storage 

Systems as part of Generation, 

Transmission and Distribution assets, 

along with Ancillary Services” issued 

by MoP, GoI. 

 

The Modalities of operationalization 

of the Payment Security Deposit will 

be notified by SJVN at appropriate 

stage, in line with the guidelines 

issued by MoP, GoI, if any in this 

regard. 
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96.  RfS 

Clause 6.11.2 

Payment Security Fund (PSF): 

Prior to declaration of commissioning of first part 

capacity of the Project, the BESSD shall furnish 

a Payment Security Deposit (PSD) @Rs. 

5,00,000 / MWh (Rupees Five Lakh / MWh), to 

SJVN through DD/NEFT/RTGS. However, the 

PSF shall be required to be submitted for the 

energy storage corresponding to the Contracted 

Capacity only……….. 

Being a developer mode tender, there will be huge 

investment to be made by BESSD & will get returns 

after commissioning on monthly rental basis, it is 

requested to not take this Success Charges & Payment 

Security Deposit from BESSD. 

Tender condition shall prevail. 

97.  RfS 

Clause 6.12.3 / 

6.12.8 

6.12.3: The BESPAs shall be valid for a period of 

12 years from the SCD or the date of 

commencement of supply of full Project Capacity, 

whichever is later. Any extension of the BESPA 

period beyond 12 years shall be through mutual 

agreement between the BESSD, Buying Entity and 

SJVN. 

6.12.8: The BESSDs are free to operate their 

projects after expiry of the 12 years of BESPA 

period if other conditions such as land lease etc., 

permit. However, any extension of the BESPA 

period beyond 12 years shall be through mutual 

agreements between the BESSD, SJVN and the 

Buying Entities, as the case may be, as approved 

by the Appropriate Commission, provided that the 

arrangements with the land and infrastructure 

owning agencies, the relevant transmission utilities 

and system operators permit operation of the 

Project beyond the initial period of 12 years. 

BESPA valid for 12 years from SCD or commencement 

of full supply; extension beyond 12 years only by mutual 

agreement among BESSD, SJVN and Buying Entity, 

subject to land/infrastructure arrangements. 

The technical life of a modern LFP BESS with mid-life 

augmentation is 20–25 years. A pre-agreed extension 

framework would allow UHBVNL to secure storage 

capacity for the extended period at a substantially 

lower tariff (asset largely depreciated and VGF-

supported). 

Tender condition shall prevail. 

98.  RfS 

Clause 6.12.6 

Back-to-back Battery Energy Storage Sale 

Agreements (BESSAs) in respect of all rights and 

obligation under the between the BESSD and 

SJVN, will be executed by SJVN with the Buying 

SJVN procures on back-to-back basis from BESSD and 

sells to UHBVNL, with BESSA obligations mirroring the 

BESPA; the RfS specifies payment security from the 

Please refer to Clause 10.4 of BESPA 

for provisions regarding Payment 

Security Mechanism available to 

BESSD. 
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Entity for sale of power to Buying Entity, with the 

buying entity assuming all the obligations of SJVN 

under the BESPA. SJVN’s obligation to BESSD 

under the BESPA shall also be on the back- to-

back basis as provided in the BESPA and the 

corresponding BESSA. Various provisions 

provided in the SJVN- BESSD BESPA shall 

mutatis mutandi apply to BESSSA between SJVN 

and Buying Entity, however, BESSA assigned 

with Buying Entities could be in elaborated form 

or in short form as per consultation done with 

Buying Entities. Power procured from the Project 

awarded under this RfS shall be allocated on back-

to-back basis to the Buying Entities at the 

discretion of SJVN, in consultation with Buying 

Entities. 

BESSD but is silent on payment security available to the 

BESSD. 

Kindly confirm: (i) the payment security mechanism 

available to the BESSD under the BESPA — we request 

an unconditional, revolving, irrevocable monthly Letter 

of Credit equal to at least one month's estimated billing 

(including GST); (ii) the Late Payment Surcharge rate 

and due-date under the BESPA; and (iii) that SJVN's 

payment obligation to the BESSD is absolute and not 

contingent upon receipt of corresponding payments from 

UHBVNL under the BESSA. 

99.  RfS 

Clause 6.15.3(x) 

Invoices against purchase of the solar modules, 

Inverters/PCUs, WMS, SCADA and DC cables 

along with the summary sheet containing the list of 

all the invoices, inverters including details and 

number of items. Lorry Receipts for delivery of 

solar modules and inverters at site along with 

certified summary sheet by the authorized 

signatory. 

Commissioning documentation requires invoices and 

lorry receipts for “solar modules, Inverters/PCUs, WMS, 

SCADA and DC cables… delivery of solar modules and 

inverters at site”. 

The reference to solar modules/inverters appears to be 

carried over from a solar RfS template. Kindly confirm 

the equivalent documentation applicable for BESS 

(battery containers/racks/cells, PCS, transformers, 

EMS/SCADA). 

Please refer to Sr. No. 20 of 

Amendment No 1 dated 23.08.2026 

 

100.  RfS 

Clause 6.16.2 

No change in the controlling shareholding of the 

Bidding Company or Bidding Consortium shall be 

permitted from the date of submission of response 

to RfS till the execution of the PPA. 

Following shall not be considered as change in 

shareholding as mentioned above: 

Request SJVN to include following clauses in line with 

the similar tenders floated by various REIAs: 

No change in shareholding of the Bidding Company or 

Bidding Consortium shall be permitted from the date of 

submission of response to RfS till the execution of the 

BEDPA. 

Tender condition shall prevail. 
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i. Infusion of Fresh equity capital amongst the 

existing shareholders / promoters at the 

time of Bid Submission to meet equity 

requirements. 

ii. Conversion of CCDs, CCPs etc. already issued 

to existing shareholders. 

iii. Death, marriage, Divorce, minor attaining 

major (any legal heir who was minor at 

the time of signing of PPA), insolvent, insane of 

existing shareholders. 

iv. Transfer of shares within the members of 

Immediate Promoter Group only. 

v. Transfer of shares to IEPF 

vi. Issue of Bonus Shares 

However, in case the  

Project is being set up by a listed Company, this condition 

will not be applicable. 

Following shall not be considered as change in 

shareholding as mentioned above: 

i- Transfer of shares within the group companies due to 

merger/amalgamation subject to court approval. 

ii-Change in shareholding due to listing of the company 

on stock exchange 

iii-Issue of shares upto 50% of the paid up capital 

iv Transfer of shares upto 50% of the paid up capital 

101.  RfS 

FORMAT 7.13 

…………………………….. 

I/ We,…………. (Insert Name of the Bidder) 

enclose herewith the Financial Proposal for 

selection of my/ our firm for..…. number of 

Project(s) for a cumulative capacity 

of………MW/MWh in India as Bidder for the 

above. 

…………………………. 

The entire capacity / package of 265 MW / 530 MWh 

consist of Project-1 (250 MW / 500 MWh) and Project-

2 (15 MW / 30 MWh). But is is mandatory to bid for 

whole package. So the query is in this Format 7.13, 

how much number of Projects to be filled? 

Please refer to Sr. No. 21 of 

Amendment No 1 dated 23.08.2026 

 

102.  RfS 

Format 7.17 

……………………………. 

We, M/s ………..[Name of the Bidder], having 

our registered office at….. [Address of the 

Company]….., do hereby declare that we fulfil the 

criteria mentioned under Clause----------of RfS 

and 

……………………….. 

Please clarify, which Clause number of RFS is to be 

filled in this format 7.17? 

Bidder shall mention reference of 

Clause 4.1.9 of RfS. 
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103.  RfS 

Annexure-A 

Annexure-A TECHNICAL AND REGULATORY 

REQUIREMENTS TO BE FOLLOWED FOR 

BATTERY ENERGY STORAGE SYSTEMS: 

Kindly provide the number of days specified for testing 

under this tender, along with the applicable per-unit 

(kWh) tariff for the power to be used during the testing 

and commissioning period. 

It is clarified that commissioning, and 

testing of the Project in accordance 

with the applicable Law, the Grid 

Code, the terms and conditions of this 

Agreement is under the scope of 

BESSD. The cost of charging energy 

for testing and any purpose other than 

charging scheduled by the Buying 

Entity (Operational Cycles) shall be 

borne by BESSD. 

 

Tender conditions shall prevail. 

 

 

104.  RfS 

Annexure – B 

(BUSINESS 

RULES OF 

REVERSE 

AUCTION) 

Sr. No. 6 of Table 

at Page 169 

6. Minimum Bid-Decrement: 

0.01 INR 

Is seems that there is typo error of figure of minimum 

bid decrement of 0.01 INR at Annexure-B. Bidder 

presumes that as per Cl 5.4.4 (ii) the min bid decrement 

is at least Rs. 1000/MW/month. Please confirm. 

Please refer to Sr. No. 23 of 

Amendment No 1 dated 23.08.2026 

105.  RfS 

Annexure D 

Time-block Availability, (TA)= (Xi/Zi) + (Yi/Zi) If SJVN has not schedule any charging power and 

BESSD charges the battery availability for this case 

should be NA and not ‘0’.  Since TA= (Xi/Zi) is not 

defined for such case. Also BESSD will incur penalty 

under DSM. Hence for this case charging availability 

should be ‘NA’. 

Tender condition shall prevail. 

106.  BESPA 

Clause 1.1 

ARTICLE 1 

Due Date shall mean the fifty (50th) day after a 

Monthly Bill ……………… 

It is requested change the “Due date” period from 50 days 

to 30 days. Most of PSU prefer this terms. 

Tender condition shall prevail. 
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(Definitions) 

107.  BESPA 

Clause 1.1 

ARTICLE 1 

(Definitions) 

Scheduled Commissioning Date (SCD)/SCOD in 

relation to the contracted capacity shall mean the 

date corresponding to the date of commissioning 

of project i.e. 18 Months from Effective Date of 

BESPA i.e………….. [Insert Date]; 

 

Clarify SCSD date Please refer to Sr. No. 24 of 

Amendment No 1 dated 23.08.2026 

108.  BESPA 

Clause 2.1.3 

…………………………………….. 

The Parties agree that in the event the order of 

adoption of tariff as mentioned above is not issued 

by the Appropriate Commission within the time 

specified above, this shall entail a corresponding 

extension in Scheduled Commissioning Date 

(SCD) of the Projects for equal number of days for 

which the Appropriate Commission order has been 

delayed beyond the above deadline. 

……………………………………… 

Tariff-adoption delay extends SCD “day for day” with no 

stated outer limit. 

Is there any cap on SCD extension on account of delay in 

tariff adoption by the Appropriate Commission 

Clause is self-explanatory. 

109.  BESPA 

Clause 4.1.1(a) / 

(b) 

a) The BESSD shall be offered land on Right to 

Use / Lease / Sub-lease / licensing arrangement (as 

applicable) not later than 60 days from the 

Effective Date of BESPA. BESSD shall promptly 

comply with all the statutory / non-statutory, legal 

requirements including but not limited to signing 

of any agreement, payment of considerations etc. 

as per the offer made for the land. The BESSD 

shall submit duly executed documents/Agreements 

to establish possession/right to use the required 

land area in the name of the BESSD for a period 

not less than the complete term of the BESPA, on 

or before the SCD failing which Commissioning of 

the Project will not be allowed. 

Scope/responsibility for site civil infrastructure — 

boundary wall, perimeter fencing, internal roads, grading, 

drainage, security infrastructure. 

(a) Clarify whether site levelling, approach road, 

boundary wall/fencing and drainage fall entirely within 

BESSD scope and cost, or whether any portion (e.g. 

approach road up to land boundary) will be provided by 

UHBVNL/HVPNL. 

It is clarified that all activities relating 

to site development and civil 

infrastructure, including but not 

limited to site levelling, approach 

road, boundary wall/perimeter 

fencing, internal roads, drainage, 

security infrastructure, and all other 

associated works required for 

development of the Project, shall be 

in the scope of the BESSD. Bidders 

shall make their own assessment of 

the scope and associated costs based 

on the provisions of the RfS/BESPA 

and their own due diligence. 
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b) The BESSD shall be solely responsible and 

make arrangements for associated infrastructure 

for development of the Project and for 

Connectivity with the STU till Delivery Point for 

confirming the evacuation of power by the 

Scheduled Commissioning date and all clearances 

related thereto. However, it is clarified that the 

Project shall be interconnected to the …220kV 

Bus of 400/220kV Substation, …… [Insert the 

name of the S/s selected for] substation in Haryana. 

Connectivity has been assured to be provided to 

the BESSD, and necessary applications in this 

regard, will be required to be made by the BESSD. 

All the requisite costs associated including fees 

with obtaining connectivity shall be borne by the 

BESSD. 

110.  BESPA 

Clause 4.2.3 

The responsibility of getting connectivity with the 

transmission system up to the Interconnection 

Point / Delivery point, will lie with the BESSD. 

The transmission of power up to the point of 

interconnection where the metering is done for 

energy accounting shall be the responsibility of the 

BESSD at his own cost. The maintenance of 

Transmission system up to the designated point as 

per the applicable terms and conditions shall be the 

responsibility of the BESSD. All costs, charges 

and losses up to and including at the 

Interconnection Point associated with this 

arrangement will also be borne by the BESSD. 

In periods when the BESS is connected to the grid but is 

neither charging nor discharging, kindly clarify how the 

associated active power consumption and reactive power 

draw/injection shall be measured, accounted for, and 

settled. Further, please specify the applicable tariff/rate 

and the responsible agency for settlement of such energy 

and reactive power losses. 

Such consumption shall be 

considered as auxiliary consumption 

and shall be borne by the BESSD as 

per as per the prevailing Retail Tariff 

Schedule of the HERC. The Reactive 

power charges shall be on account of 

the Buying Entity/BESSD at their 

respective ends during charging and 

discharging, as per CERC/SERC 

regulations. 
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111.  BESPA 

Clause 4.2.3 

The responsibility of getting connectivity with the 

transmission system up to the Interconnection 

Point / Delivery point, will lie with the BESSD. 

The transmission of power up to the point of 

interconnection where the metering is done for 

energy accounting shall be the responsibility of the 

BESSD at his own cost. The maintenance of 

Transmission system up to the designated point as 

per the applicable terms and conditions shall be the 

responsibility of the BESSD. All costs, charges 

and losses up to and including at the 

Interconnection Point associated with this 

arrangement will also be borne by the BESSD. 

Proposed Clause: 

 

The responsibility of getting connectivity with the 

transmission system up to the Interconnection Point / 

Delivery point, will lie with the BESSD SJVN. The 

transmission of power up to the point of interconnection 

where the metering is done for energy accounting shall be 

the responsibility of the BESSD at his own cost. The 

maintenance of Transmission system up to the designated 

point as per the applicable terms and conditions shall be 

the responsibility of the BESSD. All costs, charges and 

losses up to and including at the Interconnection Point 

associated with this arrangement will also be borne by the 

BESSD. 

As charging power in the scope of SJVN, Grant of 

connectivity may be in the scope of SJVN, this will help 

to complete project as per timeline. 

The scope and responsibility for 

obtaining connectivity with the 

transmission system up to the 

Interconnection Point/Delivery Point 

shall remain with the BESS 

Developer in accordance with the 

provisions of the RfS/BESPA. 

 

Tender conditions shall prevail. 

 

 

 

 

 

 

112.  BESPA 

Clause 4.2.4 

The BESSD shall be responsible for obtaining 

Connectivity and executing connectivity 

agreement as per provision of latest Grid 

Connectivity and Intrastate Open Access 

Regulations issued by SERC/HERC, for 

evacuation of the Contracted Capacity and 

maintaining it throughout the term of the 

Agreement. It is further clarified that the Entities 

(BESSD and Buying Entity) as indicated in the 

Detailed Procedure issued subsequently under the 

HERC’s relevant Grid Connectivity and Intra-state 

Open Access Regulations (As amended from time 

to time), will be responsible for their respective 

obligation as notified in the Detailed Procedure 

Kindly confirm the following with respect to metering, 

billing, transmission charges, and applicable losses for 

the BESS Project: 

i. As the metering and billing of the BESS Developer 

(BESSD) shall be carried out at the identified 220 kV 

connectivity bay, which shall constitute the Delivery 

Point, it is understood that all technical losses up to the 

Delivery Point shall be inherently accounted for through 

the metering arrangement. Accordingly, no additional 

technical losses shall be borne by the BESSD beyond the 

Delivery Point. Further, where the entire connectivity 

infrastructure up to the Delivery Point is developed and 

owned by the BESSD, no separate 

transmission/wheeling/network usage charges shall be 

applicable up to the Delivery Point. Kindly confirm. 

It is clarified that the transmission of 

power up to the point of 

interconnection where metering is 

done for energy accounting, shall be 

the responsibility of the BESSD at its 

own cost and accordingly all such 

costs shall be borne by the BESSD. 

Further, The Buying 

Entity/UHBVNL shall bear the 

applicable charges and losses during 

the discharge of the ESS component 

beyond Delivery Point. All such 

charges and losses shall be in 

accordance with the applicable govt 

rules/regulations and Bidder has to 
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irrespective of the provisions of the RfS, BESPA 

and BESSA. 

ii. It is understood that the BESSD shall be required to 

bear only the applicable connectivity-related charges/fees 

for obtaining and maintaining grid connectivity. Kindly 

confirm whether any transmission charges, wheeling 

charges, network usage charges, or similar charges shall 

be applicable on the BESSD for charging and discharging 

operations. 

iii. Kindly specify all other applicable charges, losses, and 

commercial liabilities associated with charging and 

discharging operations. 

carry out own assessment and due 

diligence in this regard before 

submitting bid. 

113.  BESPA 

Clause 4.2.4 

The BESSD shall be responsible for obtaining 

Connectivity and executing connectivity 

agreement as per provision of latest Grid 

Connectivity and Intrastate Open Access 

Regulations issued by SERC/HERC, for 

evacuation of the Contracted Capacity and 

maintaining it throughout the term of the 

Agreement. It is further clarified that the Entities 

(BESSD and Buying Entity) as indicated in the 

Detailed Procedure issued subsequently under the 

HERC’s relevant Grid Connectivity and Intra-state 

Open Access Regulations (As amended from time 

to time), will be responsible for their respective 

obligation as notified in the Detailed Procedure 

irrespective of the provisions of the RfS, BESPA 

and BESSA. 

Omitted. 

 

As charging power in the scope of SJVN, Grant of 

connectivity may be in the scope of SJVN, this will help 

to complete project as per timeline. 

 

Tender condition shall prevail. 

114.  BESPA Clause 

4.2.7 

 

 

 

 

BESSD needs to carry out inter-device interaction 

studies for BESS with RE generation (Wind/Solar) 

and STATCOMs in nearby substations. 

 

 

 

Requires harmonic, transient/dynamic, small-signal 

stability, SSO/SSR/SSCI studies by “BESS 

Developer(s)” 

 

Please clarify whether these grid-interaction studies are 

to be conducted individually by each successful BESSD 

Only one bidder shall be selected as 

the successful BESSD under the RfS. 

Accordingly, the grid interaction 

studies specified under Clauses 4.2.7 

and 4.2.9 of the BESPA shall be 

carried out by the successful BESSD. 
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 or jointly/pooled for all BESS developers connecting to 

the same substation on cost sharing basis. 

115.  BESPA 

Clause 4.2.7 

BESSD needs to carry out inter-device interaction 

studies for BESS with RE generation (Wind/Solar) 

and STATCOMs in nearby substations. 

Omitted. 

 

As BESS is standalone, this study may not require. 

Bidders shall carry out the required 

inter-device interaction studies, as 

applicable, based on the Project 

configuration, the requirements of the 

concerned STU/appropriate 

authority, and the provisions of the 

RfS/BESPA. 

Tender conditions shall prevail. 

116.  BESPA 

Clause 4.2.8 

Following studies may be conducted (not limited 

to below) by BESS Developer(s) in this regard: 

i) Harmonic studies considering network and 

BESS system along with flicker studies 

ii) Transient and dynamic studies iii) Small signal 

stability studies 

iv) Sub-Synchronous Oscillations/ Sub-

Synchronous Resonance / Sub-Synchronous 

Torsional Interaction studies 

v) Sub-synchronous control interactions studies 

between different converters based equipment. 

Clause 4.2.8 requires the BESSD to undertake various 

grid integration and stability studies, including harmonic 

and flicker studies, transient and dynamic studies, small 

signal stability studies, Sub-Synchronous Oscillation 

(SSO)/Sub-Synchronous Resonance (SSR)/Sub-

Synchronous Torsional Interaction (SSTI) studies, and 

sub-synchronous control interaction studies. 

In this regard, kindly provide: 

i. The applicable methodology, acceptance criteria, 

standards, and study requirements for each of the above 

studies. 

ii. The format/template in which the study reports are 

required to be submitted. 

iii. The network model, system data, and relevant inputs 

to be considered for carrying out these studies. 

iv. Sample study reports, reference reports, or illustrative 

formats (if available) to ensure uniformity in 

assumptions, analysis methodology, and report 

The studies under Clause 4.2.8 of the 

BESPA shall be carried out by the 

BESS Developer in accordance with 

the applicable Grid Code, 

CEA/CERC/HERC regulations, 

relevant Indian / International 

Standards, and the requirements of 

the concerned STU / Transmission 

Licensee / appropriate authority, as 

applicable. No separate methodology, 

templates, network model, system 

data, sample reports, or reference 

reports shall be provided by SJVN. 

Bidders shall make their own 

assessment of the applicable 

requirements and associated scope for 

the purpose of bid preparation. 
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submission. 

The above information will enable bidders to accurately 

assess the scope, effort, timelines, and costs associated 

with the required grid studies and ensure consistency in 

compliance across all bidders. 

Tender conditions shall prevail. 

117.  BESPA Clause 

4.2.9 

In addition, BESS system shall need comply to 

requirements / performance parameters stipulated 

in CEA (Technical Standards for Connectivity to 

the Grid) Regulations, 2007 and its amendments or 

equivalent HERC Regulations. 

Requires harmonic, transient/dynamic, small-signal 

stability, SSO/SSR/SSCI studies by “BESS 

Developer(s)” 

 

Please clarify whether these grid-interaction studies are 

to be conducted individually by each successful BESSD 

or jointly/pooled for all BESS developers connecting to 

the same substation on cost sharing basis. 

Only one bidder shall be selected as 

the successful BESSD under the RfS. 

Accordingly, the grid interaction 

studies specified under Clauses 4.2.7 

and 4.2.9 of the BESPA shall be 

carried out by the successful BESSD. 

118.  BESPA 

Clause 4.4 

COMMUNICATION EQUIPMENT 

REQUIREMENT AT STU END: 

BESSD will provide communication equipment’s 

as per Regulations on Communication System for 

transmission of electricity and other 

Regulations/Procedures (as amended from time to 

time) issued by Appropriate Commissions and 

CEIG/CEA. 

BESSD to provide communication equipment in 

accordance with the applicable Communication System 

Regulations, CEA Regulations, and related procedures. 

In this regard, kindly specify the detailed communication 

system requirements, including: 

i. Communication equipment to be installed at the BESS 

site and the connectivity substation. 

ii. SCADA, RTU, AGC, telemetry, PMU, GPS time 

synchronization, and energy accounting requirements. 

iii. Communication architecture, protocols, redundancy 

requirements, cybersecurity provisions, and integration 

requirements with SLDC/RLDC/MPPTCL systems. 

iv. Fiber optic communication requirements, interface 

points, and responsibility for communication links 

beyond the BESS premises. 

v. Applicable technical specifications, standards, and 

approval requirements. 

The above information is required to accurately estimate 

The communication system 

requirements shall be as per the 

applicable CEA Regulations, 

Communication System Regulations, 

Grid Code, and the requirements of 

the concerned SLDC / STU / 

appropriate authority. Bidders shall 

make their own assessment of the 

applicable scope and associated costs. 

 

Tender conditions shall prevail. 
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the communication system scope and associated project 

costs during bid preparation. 

119.  BESPA 

Clause 4.6.2(iii) 

 

Degradation Table Minimum dispatchable capacity 

Please clarify the assumed cycling regime DoD% 

The minimum dispatchable capacity 

and degradation requirements shall be 

as specified in Clause 4.6.2(iii) of the 

BESPA. No separate assumptions 

regarding cycling regime or Depth of 

Discharge (DoD) are stipulated. 

Bidders shall quote their bids 

accordingly. 

120.  BESPA 

Clause 4.7.6 

…………………………………… 

In case of delay in commissioning of Project due 

to reasons beyond the reasonable control of the 

BESSD, SJVN may extend the SCD after 

examining the issue on a case-to-case basis. 

The Initial Contracted Capacity (ICC) will be adjusted to 

reflect standard battery technical specifications. This 

adjusted capacity will be declared as the Technical 

Baseline Capacity (TBC) before the first charging cycle 

begins. 

 

The BESS capacity degrades over time due to 

electrochemical aging, whether the system is in service or 

idle. In case of delays that are not attributed to BESSD, 

the Initial Contracted Capacity (ICC) will be adjusted to 

reflect standard battery technical specifications. This 

adjusted capacity will be declared as the Technical 

Baseline Capacity (TBC) before the first charging cycle 

begins. Crucially, as BESSD is not responsible for the 

delay, all subsequent monthly realization, performance, 

and revenue calculations shall be based upon the original 

Initial Contracted Capacity (ICC), and not the TBC 

Tender condition shall prevail. 
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121.  BESPA 

Clause 4.9.1 

ACCEPTANCE/PERFORMANCE TEST:  

Prior to synchronization of the Project, the BESSD 

shall be required to get the Project certified for the 

requisite test including for safety as may be laid 

down by CEIG or an agency identified by the State 

government to carry out testing and certification 

for the Battery Energy Storage projects. Further, 

BESSD shall ensure that all technical, acceptance 

and performance criteria as specified in RfS 

Documents and Guidelines are also complied and 

maintained. 

Kindly specify the applicable safety testing standards, 

procedures, and acceptance criteria for BESS projects. 

Further, please clarify the certification requirements, 

competent certifying authority, and documents required 

to demonstrate compliance prior to project 

synchronization. 

Technical and Regulatory 

requirements to be followed for 

Battery Energy Storage Systems are 

broadly mentioned in Annexure-A. 

Further, The Projects shall also 

comply with the HERC/CEIG/CEA 

(Measures relating to Safety and 

Electric Supply) Regulations and 

other applicable rules/regulations in 

this regard, including subsequent 

amendments and clarifications issued 

thereto. 

122.  BESPA 

Clause 5.1.4 

The BESSD shall immediately after each 

synchronization / tripping of system, inform the 

sub-station of the Grid System to which the Project 

is electrically connected in accordance with 

applicable Grid Code under intimation to SJVN 

and the buying entity. In addition, the BESSD at 

its own risk and cost, will be required to arrange 

for the charging and discharging of power for 

carrying out operational/ functional test prior to 

commercial operation as well as for 

commissioning of the Project. For avoidance of 

doubt, it is clarified that Synchronization / 

Connectivity of the Project with the grid shall not 

to be considered as Commissioning of the Project. 

Kindly confirm whether the BESS Developer (BESSD) 

shall be permitted, after obtaining the requisite approvals 

and grid connectivity, to charge the BESS from the grid 

and undertake energy discharge/sale through Open 

Access prior to Final Commissioning/COD of the Project. 

If permitted, kindly clarify the applicable regulatory 

framework, approvals, commercial arrangements, energy 

accounting methodology, and treatment of such 

operations with respect to commissioning obligations and 

performance guarantees under the BESPA. 

It is clarified that energy 

discharge/sale through Open Access 

prior to Final Commissioning/COD 

of the Project may be allowed only 

after giving the first right of refusal to 

the SJVN/Buying Entity(ies). 

123.  BESPA 

Clause 5.1.5 

The BESSD shall commission the Project as 

detailed in “Commissioning Procedure mentioned 

in RfS” within Eighteen (18) Months from the 

Effective Date of BESPA.…….. 

Kindly confirm that the RfS specifies the Scheduled 

Commissioning Date (SCD) as 15 months from the 

Effective Date of the BESPA, whereas the BESPA 

specifies that the Project shall be commissioned within 18 

months from the Effective Date of the BESPA. Kindly 

clarify this discrepancy. 

Please refer to Sr. No. 25 of 

Amendment No 1 dated 23.08.2026 
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124.  BESPA 

Clause 5.1.8 

The BESSD shall submit requisite documents At 

least 30 days prior to trial run of the Project: 

.............................................. 

 

x) Invoices against purchase of the Batteries, 

Inverters/PCUs, SCADA and BMS along with the 

summary sheet containing the list of all the 

invoices, inverters including details and number of 

items. Lorry Receipts for delivery of Project 

components at site along with certified summary 

sheet by the authorized signatory. 

Since BESSD is providing the Battery Project capacity to 

utility based on fixed monthly charges, it is requested that 

an undertaking may kindly be obtained from BESSD 

confirming the supply of the specified equipment, as the 

corresponding invoice documents involve third party 

information and are confidential in nature and cannot be 

shared. 

Tender condition shall prevail. 

125.  BESPA 

Clause 6.1.4 

The BESSD shall take separate, metered 

connection for the Auxiliary Power load of BESS. 

Cost of Auxiliary power shall be borne by the 

BESSD as per the concerned Central / State 

regulations. 

Proposed Clause: 

The BESSD shall take separate, metered connection for 

the Auxiliary Power load of BESS. Cost of Auxiliary 

power shall free of cost and provided by CSPDCL. 

Tender condition shall prevail. 

126.  BESPA 

Clause 6.1.4 

The BESSD shall take separate, metered 

connection for the Auxiliary Power load of BESS. 

Cost of Auxiliary power shall be borne by the 

BESSD as per the concerned Central/State 

regulations. 

Auxiliary power consumption is a significant cost 

component over the BESPA tenure. While auxiliary 

energy required for routine charging/discharging 

operations can be reasonably estimated, consumption 

associated with reactive power support, voltage 

regulation, power quality improvement, grid 

stabilization, and other grid support functions cannot be 

accurately quantified at the bidding stage as it depends on 

actual grid conditions and dispatch requirements. Further, 

auxiliary power tariffs and associated charges may vary 

during the contract period due to regulatory and utility-

driven revisions, exposing the BESS Developer to 

unquantifiable commercial risks. 

It is also pertinent to note that the Utility generally 

procures power under long-term arrangements extending 

up to 25 years, whereas the BESS Developer is required 

The provisions with regard to 

Auxiliary Power are clearly 

mentioned in Clause 6.7.1 f(iii) of 

RfS Document. 

 

The consumer category of BESSD for 

Aux. Power Consumption shall be as 

per the prevailing Retail Tariff 

Schedule of the HERC. 

 

It is further clarified that all expenses 

towards auxiliary power 

consumption, including any variation 

in tariff and associated charges during 

tenure of BESPA will be under the 
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to commit to a fixed BESPA tariff for 15 years while 

bearing the uncertainty of auxiliary power costs 

throughout the contract period. Such an arrangement 

exposes the BESS Developer to significant commercial 

risks that cannot be reasonably assessed or priced at the 

time of bidding. 

Accordingly, the following clarifications are requested: 

a) Kindly specify the source of auxiliary power and the 

applicable tariff, including all applicable charges such as 

transmission, wheeling, open access, cross-subsidy 

surcharge, additional surcharge, SLDC charges, losses, 

and other statutory levies. 

b) Kindly clarify whether procurement of auxiliary power 

through Open Access shall be permitted. 

c) Kindly confirm whether any variation in auxiliary 

power tariff and associated charges during the BESPA 

period shall be treated as a pass-through or reimbursable 

item. 

d) Alternatively, consider providing an auxiliary energy 

consumption allowance (up to 5% of discharged energy) 

or an equivalent compensation mechanism to cover 

auxiliary consumption and grid support services. 

Suitable provisions may be incorporated in the BESPA to 

protect the BESS Developer from financial impacts 

arising from variations in auxiliary power tariffs, network 

charges, statutory levies, and regulatory requirements 

during the contract period. 

scope of the BESSD and will be borne 

by the BESSD. 

 

Tender condition shall prevail. 

127.  BESPA 

Clause 9.2 

GST/taxes levied on the energy storage facility 

provided by the BESSD, if any, shall be passed on 

through to the Buying Entity. 

Kindly clarify the mechanism for pass-through of GST to 

Buying Utility. Specifically, please confirm whether GST 

applicable on the Monthly Fixed Charges and any other 

payments under the Agreement shall be 

reimbursed/payable by buying utility at actuals over and 

Please refer to Sr. No. 27 of 

Amendment No 1 dated 23.08.2026 
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above the quoted tariff/charges, subject to submission of 

valid tax invoices and compliance with applicable GST 

provisions. 

128.  BESPA 

Clause 10.1.4 

The BESSD shall be required to make 

arrangements and payments for import of energy 

and other charges (if any) required for supply / 

offer of the contracted capacity under this 

Agreement as per applicable regulations. 

RfS Clause 6.1.4 provides that the Buying Entity shall 

secure the charging power for the BESS Project. 

However, Article 10.1.4 of the BESPA states that the 

BESSD shall make arrangements and payments for 

import of energy and other charges required for 

supply/offer of the Contracted Capacity. Kindly clarify 

that Article 10.1.4 is intended only to require the BESSD 

to undertake the operational and regulatory arrangements 

for import of charging energy, and that the procurement 

cost of charging energy and associated charges allocated 

to the Buying Entity under Clause 6.1.4 of the RfS shall 

continue to be borne by the Buying Entity and shall not 

constitute a cost to be absorbed by the BESSD. 

Please refer to Sr. No. 28 of 

Amendment No 1 dated 23.08.2026 

129.  BESPA 

Clause 10.2.1 

The BESSD shall issue to SJVN hard copy of a 

signed Monthly Bill/Supplementary Bill for the 

immediately preceding Month/relevant period 

based on the issuance of Energy Accounts/ JMR 

along with all relevant documents (payments made 

by BESSD for drawl of power, payment of reactive 

energy charges, Metering charges or any other 

charges as per guidelines of SERC/CERC, if 

applicable). 

 

Each Monthly Bill shall include all charges as per 

this Agreement for the energy supplied for the 

relevant Month based on Energy Accounts issued 

by RPC/SLDCs/ JMR or any other competent 

authority which shall be binding on both the 

Parties. The Monthly Bill amount shall be the 

As per Schedule-2, the DSM/UI Reports are to be 

published by the concerned Regional Power Committee 

(RPC). However, for STU connected BESS project, 

kindly clarify the designated authority responsible for 

preparation, issuance, and validation of the DSM/UI 

Reports. Further, please confirm the agency responsible 

for DSM accounting, settlement, and issuance of related 

statements for such projects. 

 

Additionally, kindly confirm whether, in the absence of 

published DSM/UI Reports, the BESS Developer 

(BESSD) shall be permitted to raise invoices based on 

SCADA data and/or Special Energy Meter (SEM) 

readings. If so, please specify the methodology for 

validation and certification of such data for billing 

purposes. 

The authority for preparation, 

issuance, and validation of the DSM 

Reports will be the concerned SLDC 

or any other authority designated by 

the Govt. 

Further, methodology for raising 

monthly bills are clearly stipulated in 

the BESPA and is self explanatory. 
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product of the energy as per Energy Accounts and 

the Applicable Tariff. Energy drawn from the grid 

will be regulated as per the regulations of 

respective State the Project is located in. 

130.  BESPA 

Clause 10.3.2 

All payments required to be made under this 

Agreement shall also include any deduction or set 

off for: 

i) deductions required by the Law; and 

ii) amount claimed by SJVN, if any, from the 

BESSD, will be adjusted from the monthly energy 

payment. In case of any excess payment 

adjustment, 1.25% surcharge will be applicable on 

day to day basis. 

…………………………………… 

It is requested that the surcharge applicable on delayed 

payments by the BESSD may kindly be aligned with the 

Late Payment Surcharge (LPS) provisions specified 

under Clause 10.3.3 for delayed payments by SJVN to the 

BESSD. This will ensure parity and equitable treatment 

of both Parties with respect to interest/surcharge on 

outstanding dues. 

Tender condition shall prevail. 

131.  BESPA 

Clause 10.3.5 

For payment of any Bill on or before Due Date, the 

following Rebate shall be paid by the BESSD to 

SJVN in the following manner. 

a) A Rebate of 1.5% shall be payable to the SJVN 

for the payments made within a period of 10 (ten) 

days of the presentation of hard copy of Bill. 

It is requested that the rebate provisions may kindly be 

aligned with Section 58 of the Central Electricity 

Regulatory Commission (Terms and Conditions of 

Tariff) Regulations, 2019. Accordingly, a rebate of 1.5% 

on the billed amount for payment made through letter of 

credit or otherwise within five (5) days of presentation of 

the bill may be allowed, instead of the presently stipulated 

period of ten (10) days. 

 

Further, it is requested that all other provisions relating to 

rebate, including the methodology for computation, 

applicability, and conditions for availing such rebate, 

may also be aligned with the provisions specified under 

Section 58 of the CERC (Terms and Conditions of Tariff) 

Regulations, 2019, so as to maintain consistency with 

prevailing regulatory provisions applicable in the power 

sector. 

Tender condition shall prevail. 
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132.  BESPA 

Clause 10.3.5 

For payment of any Bill on or before Due Date, the 

following Rebate shall be paid by the BESSD to 

SJVN in the following manner. 

a) A Rebate of 1.5% shall be payable to the SJVN 

for the payments made within a period of 10 (ten) 

days of the presentation of hard copy of Bill. 

b) Any payments made after ten (10) days up to 

and including the 35th Day after the date of 

presentation of Bill through hard copy, shall be 

allowed a rebate of 

1 %. 

c) Any payments made beyond a period of 35 days 

upto and including the Due date from the date of 

presentation of Bill through hard copy, no rebate 

shall be 

allowed. 

(d)………………………. 

(e)………………………... 

………………………………….. 

For payment of any Bill on or before Due Date, the 

following Rebate shall be paid by the BESSD to SJVN in 

the following manner. a) A Rebate of 0.3% shall be 

payable to the SJVN for the payments made within a 

period of 10 (ten) days of the presentation of hard copy 

of Bill. b) Any payments made after ten (10) days up to 

and including the 35th Day after the date of presentation 

of Bill through hard copy, shall be allowed a rebate of 1 

%.  no rebate shall be allowed. c) Any payments made 

beyond a period of 35 days upto and including the Due 

date from the date of presentation of Bill through hard 

copy, no rebate shall be allowed. 

The 1.5% early payment discount within 10 days is too 

steep, equating to an effective 4-5% monthly interest and 

54% annual interest burden on BESSD. Even when 

compared to the Ministry of Power's (MoP's) Late 

Payment Surcharge (LPSC) Rules, 2022, which allows an 

annual interest rate of SBI MCLR + 5% (approximately 

13–14% annually) for delays, the early payment incentive 

remains significantly higher than the LPSC's penalty 

ceiling. To ensure fairness and align with industry norms, 

we recommend revising this discount from 1.5% to 0.3% 

of the Monthly Invoice. 

Tender condition shall prevail. 

133.  BESPA 

Clause 10.4 

10.4.1 SJVN shall provide to the BESSD, in 

respect of payment of its Monthly Bills and/or 

Supplementary Bills, a monthly unconditional, 

revolving and irrevocable letter of credit (“Letter 

of Credit”), opened and maintained which may be 

drawn upon by the BESSD in accordance with this 

Article. 

 

10.4.2 Before the start of supply, SJVN shall, 

Please confirm whether provision of a Payment Security 

Mechanism (PSM), such as Letter of Credit or Escrow, is 

included under the proposed BESPA to ensure timely 

payment of capacity charges to the BESS Developer. 

Clauses are self-explanatory. 
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through a scheduled bank, open a Letter of Credit 

in favour of the BESSD, to be made operative from 

a date prior to the Due Date of its first Monthly Bill 

under this Agreement. The Letter of Credit shall 

have a term of twelve (12) Months and shall be 

renewed annually, for an amount equal to: 

i) for the first Contract Year, equal to 110% of the 

estimated average monthly billing 

ii) for each subsequent Contract Year, equal to 

110% of the average of the monthly billing of the 

previous Contract Year. 

134.  BESPA 

Clause 10.8.4 

In compliance of the MoP, GoI OM No-No.48-

1512112025 - NRE, Government of lndia Ministry 

of Power dt 24/12/2025, the first tranche of VGF 

shall be released after submission of an 

Undertaking by the BESSD as per Format 7.15 of 

RfS Document. Further, the second tranche of 

VGF shall be released after submission of 

documentary evidence of minimum local content 

of 20% of the total project cost in BESS as per the 

above OM No-No.48-1512112025 - NRE, 

Government of lndia Ministry of Power dt 

24/12/2025. 

Requires 20% local content for release of the 2nd VGF 

tranche, per MoP OM dated 24.12.2025. 

Please clarify the methodology/certification format for 

demonstrating “20% local content of total project cost” 

The requirement relating to 

achievement of 20% local content for 

release of the second tranche of VGF 

shall be governed by the provisions of 

the Ministry of Power Office 

Memorandum dated 24.12.2025 and 

the applicable guidelines / 

instructions issued thereunder. 

Further, a certificate from the 

statutory auditor or cost auditor (in 

the case of a company), certifying the 

percentage of local content, shall be 

submitted by the BESSD as per 

provision of Format 7.13 of RfS. 

 

 

135.  BESPA 

Clause 12.1.1 

In this Article 12, the term “Change in Law” shall 

refer to the occurrence of any of the following 

events, only after …….[last date of bid 

submission], including any enactment or 

amendment or repeal of any law, which have a 

Please confirm whether Change in Law provisions 

include future amendments related to battery safety, 

recycling, or energy storage regulations 

The provisions related to “Change in 

Law” are clearly stipulated in Article 

12 of BESPA and are self-

explanatory. 
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direct effect on the Project, leading to 

corresponding changes in the cost requiring 

change in tariff, and includes 

(i) ……………….. 

(ii) ……………….. 

(iii) ……………….. 

(iv) ……………….. 

However, Change in Law/Regulation shall not 

include- 

(i) ……………….. 

(ii) ……………….. 

(iii) ……………….. 

The term “law” in this provision includes any Act, 

Ordinance, order, bye-law, rule, regulation, 

notification, for the time being in force, in the 

territory of India. 

Tender condition shall prevail. 

136.  Maps Diagrams 

BESS 2 Clause 1 

under 

"Agreement 

(Right to Use)" 

1. That in consideration of the First Party granting 

right to use the Demised Property to the Second 

Party from the signing of this agreement till the 6 

months post the completion of terms of SJVN’s 

procurement agreement with Second Party ("Right 

to Use Term") for more clarity, the right to use 

tenure shall include (i) Development period (i.e., 

SCOD within 18 months from effective date of 

BESPA and SCOD extensions if any), (ii) Tenure 

of the BESPA (ie. 12 years from SCOD), and (iii) 

6 months period to transfer the project and relevant 

permissions to SJVN. 

Clarify SCD period (18/15 months) Please refer to Sr. No. 31 of 

Amendment No 1 dated 23.08.2026 

137.  General Query Final Bid Price (Including GST / Excluding GST) Kindly confirm whether the Total INR Price should be 

quoted inclusive of GST or exclusive of GST. 

Please refer to Sr. No. 18 of 

Amendment No 1 dated 23.08.2026 



   

 

 

Clarification 

No. 1 

Selection of BESS Developer for setting up of 265 MW/530 MWh Standalone Battery Energy Storage Systems (BESS) in the 

state of Haryana under Viability Gap Funding (VGF) Schemes under Tariff-Based Competitive Bidding (RfS No.: SJVN/CC-

Delhi/REIA/2026/ BESS-2 ; TSC: SJVN-2026-TN000001 

Page 66 of 68 

 

Sl. 

No. 

Document and 

Clause No. 
Provision of Tender Query of Bidder/s Reply/Comments 

138.  General  Please confirm whether capacity charges are payable on 

MW availability, irrespective of actual MWh dispatched 

by SJVN/UHBVNL. 

 

As per the RFS the BESS degradation is allowed Y-o-Y, 

we understand that the capacity charges are fixed 

throughout the tenure of BESPA. 

For instance, if the BESPA Capacity Charge is INR 

300000 / MW/Month for a BESPA capacity of 225 MW. 

The monthly capacity charges paid to BESSD is INR 

300000 *225 

= INR 6,75,00,000/- (Rupees 6.75 Cr.) per month for 

entire 12 years 

It is clarified that the tariff (in 

Rs/MW/Month) shall be payable 

based on the BESS Capacity in 

accordance with the provisions of the 

RfS/BESPA, subject to compliance 

with the Performance requirements 

stipulated under the RfS. 

139.  General 

Black Start 

Capability 

 Kindly clarify whether black start capability is mandatory 

for the ESS system. 

Please refer to Sr. No. 22 of 

Amendment No 1 dated 23.08.2026 

140.  General 

 

1st Time Charging Kindly clarify the provision and source of construction 

power and commissioning power for the project. 

The arrangement of construction 

power and commissioning power is 

under scope of the BESSD and such 

costs shall be borne by the BESSD. 

141.  General Kindly clarify Land Availability for BESS Project The tender document does not specify the extent of land 

to be provided. However, during the pre-bid meeting, it 

was informed that the Authority has approval for 10 acres 

of land. Kindly confirm the total land area that will be 

made available for the project and whether the entire 

approved 10- acre land parcel will be provided. 

 

For a 530 MWh BESS project, approximately 16 to 20 

acres of land would be required. Kindly confirm whether 

the Authority will provide the required land area for the 

project and specify the total land area proposed to be 

made available. 

Please refer to Sr. No. 2 of 

Amendment No 1 dated 23.08.2026 
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142.  General Transmission Connectivity and Evacuation 

Infrastructure 

Kindly clarify the distance between the proposed project 

site and the nearest transmission line/substation. 

 

Please also provide details of the identified 

interconnection/evacuation point for the project. 

The GELO/SLD of the 220 kV 

Switchyard indicating the proposed 

bay allocation and the routing plan 

for the transmission line have 

already been uploaded along with the 

RfS on the ISN-ETS Portal. Bidders 

are advised to visit the project site and 

familiarize themselves with the site 

conditions before submitting bid. 

143.  General - As per the tender requirements, 10 acres of land have 

been allocated for the 530 MWh BESS project. However, 

based on the layout prepared for the BESS system along 

with the 220 kV switchyard, the minimum land 

requirement is 14 acres to accommodate all facilities 

while maintaining the necessary clearances and 

operational requirements. 

Please refer to Sr. No. 2 of 

Amendment No 1 dated 23.08.2026 

144.  General - Kindly provide the tariff rate for auxiliary consumption 

along with the category of connection for better clarity in 

risk assessment and bid preparation. 

The consumer category of BESSD for 

Aux. Power Consumption shall be as 

per the prevailing Retail Tariff 

Schedule of the HERC. 

 

145.  General - Kindly specify the typical idle/on-duration between 

charge and discharge cycles in the proposed BESS 

operation, so that the average SOC can be maintained 

within OEM-recommended limits to ensure compliance 

with warranty and life-expectancy requirements. 

The provisions regarding 

charging/discharging cycles are 

clearly mentioned in Clause 6.7.1 of 

RfS and are self-explanatory. 

146.  General - Rapid large swings in charge/discharge power (in session 

operation) cause thermal transients and increased 

electrical stress that can shorten battery and PCS life 

unless the cooling system, BMS/EMS, and balance-of-

plant are specifically designed, demonstrated and 

warranted for those exact duty cycles; please confirm 

The charging/discharging of the 

BESS shall be scheduled in 

accordance with the provisions of the 

RfS/BESPA. The BESS Developer 

shall design and supply the BESS to 

meet the technical and performance 
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whether SJVN  will (a) provide the representative 

dispatch profile for warranty evaluation or (b) require 

suppliers to guarantee life under any arbitrary any session 

of full-cycle/day schedule at variable power. 

requirements specified in the 

RfS/BESPA. No separate 

representative dispatch profile shall 

be provided by SJVN. Bidders shall 

make their own assessment and carry 

out necessary due diligence for the 

purpose of bid preparation. Tender 

conditions shall prevail. 

147.  General - In case the L1 bidder fails to execute the LOA or 

withdraws after bid discovery, the capacity should be 

offered to the L2 bidder at the tariff quoted by the L2 

bidder, subject to acceptance by the L2 bidder. This will 

ensure timely implementation of the project and avoid the 

need for re-tendering, which may lead to delays and 

increased costs. 

Tender conditions shall prevail. 

  

Sd/- 

General Manager (Contracts/REIA) 

REIA Department 6th Floor, Tower No. 1, 

Office Block, NBCC Complex, East Kidwai Nagar, New Delhi-110023 

Website: www.sjvn.nic.in, Email Id: contracts.reia@sjvn.nic.in 

 


