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NOTICE INVITING E -TENDER (NIT) 
 

SJVN Ltd. invites Tenders on E-mode from the eligible Contractors (Except JV/Consortium) 
registered with States/Central Govt. Agencies /PSU’s / Autonomous bodies, for the following 
work: - 

 

1.  Name of Work:  “Removal of Rockslide Debris, Construction of 

Berm Wall Upstream of Nathpa Dam Reservoir 

(Above BTRDT Road), and Allied Works.” 

1.1 Tender No  PCD-2969(Civil)/2026 

2.1 Time for Completion  06 Months 
 

   2.2 Estimated Cost  Rs. 2,39,79,513/- (Exclusive of GST) 

 

3.1 Cost of Tender Document* 

(Nonrefundable) – To be credited 

in SJVN’s account before last date 

and time for 

availability/downloading of the 

Tender document, by the bidder as 

per procedure for payment laid 

down here-under. 

Rs. 5900/-(Rs. 5000/- +GST @18% i.e. Rs. 900/-) 

   3.2 Date and time for availability of 

Tender document on website  

https://etender.sjvn.co.in 

Any time between (Date and Time)        

24/03/2026 (18:00 Hrs.)  to 14/04/2026 (12:00 

Hrs.)  
   

   3.3 Earnest Money Deposit*- To be 

paid as per procedure laid down 

here-in-under. 

Rs. 4,79,590/-   

4.  Time, Date and Place of Pre-bid 

Meeting  

   NA 

 

5.  Deadline for uploading of 

Technical as well as Financial 

Bid on SJVN’s E-tender Portal : 

https://etender.sjvn.co.in and 

submission of documents in 

physical form 

i. For online submission 

Date:  15/04/2026 

Time 13:00 Hrs 

ii. For documents in physical form 

Date:  25/04/2026 

Time 13:00 Hrs 

(The time limit for submission of documents in 

physical form shall be ten (10) days after the 

deadline for submission of e bids). 
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6.  Time and Date of opening 

Technical Bid(s)  

Date  15/04/2026 

Time 14:00 Hrs 

7.  Time and Date of opening 

Financial Bid(s) 

The date of opening of Financial bid will be 

informed separately to the bidders whose Technical 

bid will be found responsive.   

 

8.  Place of opening Bid(s) O/o HOD (P&C), NJHPS, SJVN Ltd. Jhakri 

9.  Authority/Officer inviting 

Tender 

  

HOD (P&C), NJHPS, SJVN Ltd. Jhakri , Tehsil 

Rampur Bsr., Distt. Shimla (HP)-172201 

rajeshkr.negi@sjvn.nic.in 

Note: Being civil work tender MSEs/NSIC/Startup India registered firms are not exempted 
from the deposition of Cost of Tender Document & Earnest Money Deposit/Bid Security. 
 
 
 
 

                  हिभागाध्यक्ष 

     izki.k ,oa lafonk foHkkx] 

             ,uts,pih,l] ,ltsoh,u fy0                                               

                  >kdMh&172201 

 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
  
 
 

 

 



Terms & Conditions 
 

 

       1.  PROCEDURE/Mode FOR PAYMENT: (For cost of Tender Document and EMD) 
 

   Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 
 
1.1 The cost for purchase of bid document is Rs. 5,900- (Rupees Five   thousand Nine 

hundred only) (Non-refundable) i.e. (Rs. 5,000/-+GST @18% i.e. Rs.900/-). (To be 
credited in SJVN’s account before last date and time for availability/downloading of the 
Tender document, by the bidder as per procedure for payment) 
 

 1.2  EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money as part of the 
bid amounting to Rs. 4,79,590/- (Rupees Four Lakh Seventy Nine Thousand Five 
Hundred Ninety Only) . This EMD/ Bid security is to be submitted through online or 
FDR/TDR/BG as mentioned at 1.4 below. 

 
1.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be   submitted 

/ deposited through online payment gateway on SRM Portal/e-tendering portal. 
 

Caution: In the event of funds remitted to wrong beneficiary account number, SJVN 
Limited or its Bank or its service provider would not responsible for the same. 
 

1.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 
FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The 
EMD (Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be 
submitted by the deadline of submission of physical documents indicated below at Sr. 
No. 8 (A) (a) (I, II & III) in a sealed envelope through post / courier or by hand on the 
address of HOD (P&C), NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. 
Shimla (HP)-172201, failing which the bid shall be considered as non-responsive & 
financial bid will not be opened. 

 
Remarks:- The EMD submitted in the form of BG,DDs, local Cheque/ outstations 
Cheque will not be considered. 
 

 1.5       Bid security shall remain valid for a period of 45 days beyond the original bid validity 
period and beyond any extension subsequently requested. Any correction, alteration 
and addition in computer generated / other hand written instrument subsequently needs 
to attested by the appropriate authority of bank. 

1.6   Being Civil work tender MSEs/NSIC/Startup India registered firms are not 
exempted from the depositing of Cost of Tender Document  & Earnest Money 
Deposit/Bid Security. 

 

1.7 EMD of the bidder shall be forfeited/necessary action may be taken as per bid security 
declaration, if the bidder withdraws or amends its bids or impairs or derogates from the 
bid in any respect with in the period of validity of the bid. The EMD of the successful 
bidder shall be retained as contract security until such period the contractor 
furnishes the required security deposit and shall be released within 30 days from 
the receipt of the performance security & verification/confirmation thereof. If the 
contractor is failed to fulfill his obligations, the EMD, retained as contract security shall 
be forfeited/necessary action may be taken as per bid security declaration submitted 
by the firm along with their bid. 

 
1.8 The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30) days 

after the declaration of result of 1st stage i.e technical evaluation. 



 
1.9 EMD of bidder(s) will be refunded only to designated account submitted by the 

bidder at the time of registration with SJVN irrespective of mode of payments 
made. 

 
1.10      No interest shall be payable by the SJVN on EMD.  
  

1.11    Tender without cost of document & Bid security/EMD will be rejected. 
 
1.12   The bid security/ EMD and bid security exemption certificates shall remain valid for a 

period of 45 days beyond the original bid validity period and any extension subsequently 
requested. If the Bid security/ Exemption certificate is not found valid for 45 days beyond 
the original bid validity period and any extension subsequently requested, SJVN may 
ask the bidder to extend the validity of the Bid security/ Exemption certificate for a period 
up to 45 days beyond the original validity period and any extension subsequently 
requested or else submit the EMD/ Bid security. Such EMD/ bid security shall be sent 
as per clause no. 1.4 & 1.6 as above and the same should submitted within ten (10) 
days from the date of SJVN’s clarification. 

1.13 In case EMD is submitted by way of Bank Guarantee; while issuing the physical BGs, 
the Supplier’s/contractor’s Bank shall also send electronic message through secure 
SFMS to Employer’s/Buyer’s Beneficiary Bank whose details are provided as below. 

 

Beneficiary Name: SJVN LTD O AND M ACCOUNT, 
Payable at SBI Jhakri 

Account No: 11543142129 

IFSC Code: SBIN0006988 

Bank Branch: SBI Jhakri 

 
2. Tender document consisting of qualification information and eligibility criterion of 

Tenders, plans, specification, drawings, the bill of quantities of work to be done and the 
set of terms and conditions of contract will neither be issued manually nor be sent by 
post or courier; the same can be viewed and downloaded by the registered bidders only 
on SJVN’s E-Tender portal   https://etender.sjvn.co.in 

3. To qualify for award of the Contract each bidder should have;  

A) The Bidder must have an average annual turnover of ₹ 71,93,853/- (Rs. Seventy One 
Lakh Ninety Three Thousand Eight Hundred Fifty Three only) during last three years 
ending 31st March of previous financial year. 
Remarks: - 

i) Annual financial turnover should be supported by Annual Report for Financial Standing 
(Balance Sheet and Profit & Loss Account) of last three (03) years ending 31/03/2025. In 
case the “Annual Report for Financial Standing / Final Turnover” of previous financial 
year 2024-25 is not finalized till the submission of bid, the provisional financial turnover 
for the year ending 31/3/2025 should be submitted by the bidder duly 
authenticated/audited by the concerned statutory auditor or an authorized practicing 
Chartered Accountant or an authorized firm of Chartered Accountants, as applicable. 

 
ii) CA certificate is also acceptable if “Annual Report for Financial Standing” is not applicable 

to the bidder as per applicable Act(s)/Rule(s). 
 
iii) Annual Report/CA certificate should be authenticated with UDIN. 
 
iv) Further any shortfall of document(s) for already submitted details/information for “Turn 

Over” along with the bid can be asked; however no such document(s) shall be asked if 

https://etender.sjvn.co.in/


no details/information regarding the “Turn Over” is provided in the bid submitted by 
bidder(s). 

 

B) Proven/Technical Experience:  

To qualify for award of the Contract, the Bidder as sole Contractor or partner of Joint 
venture or sub-contractor approved by the employer should have experience of executing 
at least one similar work of value not less than ₹ 1,19,89,756/- (Rupees One Crore 
Nineteen Lakh Eighty Nine Thousand Seven Hundred Fifty Six only)(without taxes)  
in preceding Seven (07) years. 
 
Similar work means work related to “Civil work which involves the execution of most 

of the items related to the B.O.Q. of this work and/or civil work of higher 

specification” 

  i)  The period of seven years as above shall be reckoned from the date of issue of NIT i.e 

from the date of uploading of tender on website(s) 

  ii)    In case of ongoing works contract, the value of completed work done shall be considered 

for the purpose of qualifying criteria. 

Note:- In support of the similar work experience the bidder shall submit the 

following: - 

i) The bidder must have to submit/upload documentary proof of the work experience along 

with copies of the B.O.Q. of the executed work. In case documentary proof of work 

experience is issued by private company (ies) /firm (s), then copy (ies) of TDS for the 

same work are also needs to be submitted by the bidder. 

ii) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for the 

already submitted “work experience” along with bid can be sought.  However, NO new 

work experience/LOA/ Contract shall be asked during the evaluation of bids. 

 
Remarks:- Being civil work tender MSEs/NSIC/Startup India registered firms are not 
relaxed from the condition of Prior Financial turnover and prior work done experience. 
MSE’s/NSIC/Startup India  registered firms have to submit/upload financial turnover and 
work done experience certificate of similar work fulfill independently as per Qualifying 
criteria of tender considering critical work related to safety of plant. 

 
C) GENERAL CONDITIONS OF QUALIFICATIONS: 

a) SJVN reserves the right to cancel / withdraw the invitation for bid without assigning any 

reason and shall bear no liability whatsoever consequent upon such a decision. 

b) Notwithstanding anything stated above, SJVN reserves the right to assess the Bidder’s 

capability and capacity to perform the contract satisfactorily, should the circumstances 

warrant such assessment in the overall interest of SJVN. 

c) The above-mentioned requirements are minimum and the SJVN Ltd. reserves the right 

to ask for any additional information. 

4.  Downloading Tender Document 



Bidder to access https://etender.sjvn.co.in to download  NIT document, after completing 

registration formality (if required) and successful login vendor need to process for Tender Fee/ 

Document Fee as per the provisions of bid documents and thereafter bidder can download 

detailed tender document. 

 

5.  Bid Submission: 

I. Bidder needs to login on SJVN tendering portal i.e. https://etender.sjvn.co.in 

II. Search tender by filling necessary searching criteria after Login. 

III. Please refer to attached document of “Bidder User manual”. 

Bidder(s) are also advised to keep on visiting the websites as mentioned below for any 

Notification/ Amendment / Addendum/ Corrigendum from SJVN's side in respect of this      

tender: - 

(i) https://etender.sjvn.co.in 

(ii) www.sjvn.nic.in  

(iii)  www.eprocure.gov.in 

To give prospective bidders reasonable time in which to take an addendum into account in 

preparing their bids, the SJVN Ltd. shall extend, as necessary, the deadline for submission 

of bids. 

 

6.  DIGITAL SIGNATURES: The bidder should also have the Digital Signatures (Class II or 

higher with signing & encryption both) which are mandatory for security purpose. The 

digital signatures can be obtained from any of the authorized agencies in India as per IT 

Act.2000. Valid Digital Certificate must be installed in a computer system from where you 

want to login on website 

Bidders shall be required to arrange all resources, including Digital Signature and Internet 

Connections at their own cost, for participating in online tenders/ bids at SJVN’s E-tender 

portal. 

7. All the bidders are requested to get themselves registered well in advance and no extra time will 

be considered for the delay in on-line Vendor Registration, if any. In case bidders wait till the 

last moment for registration/uploading of Bids, and if any technical problem is encountered at 

that time and the closing time may elapse, SJVN Ltd. shall not be responsible in any manner 

for such delay/ or any other reason thereof. 

8.           SUBMISSION OF BID(S):  
 

(A) The tender shall be comprising of two parts in the following manner: 

 

(a)   Techno-Commercial Bid: 
 Part-I – Techno-Commercial Bid comprises of following documents: 

i) EMD/Bid Security (Scanned copy of EMD if submitted in the form of FDR) 

ii) Cost of tender Document 

iii) Registration certificate (As contractor (Except JV/ Consortium) for road, building and 

other civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any 
other Govt./ Semi Govt. Organization.) 

iv) GST & PAN no. 

v) EPF Code No. (Working status- Live Establishment) 

vi) Annexure-B (Tender Form) 

vii) Annexure-C (Undertaking for fraud prevention and detection policy)  

viii) Annexure-D (Local content) 

https://sjvn.abcprocure.com/
https://sjvn.abcprocure.com/
https://sjvn.abcprocure.com/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/


ix) Annexure-E (Form of Declaration) 

x) Annexure-G (Qualification requirements) 

xi) Annexure-H (Land Border) 

xii) Annexure-J (Bid Security Declaration) 

xiii) Annexure-L (Pre Integrity Pact) 

xiv) Schedule -1  

xv) Schedule-2 

xvi) Schedule-D 

xvii) Schedule-E 

xviii) Schedule-F 

xix) Documents as per clause no. 03 above (Financial statements, experience certificates 

etc.) 
Note:-  Also the bidder shall certify that the documents as uploaded by the bidder are as per original 

document.  The bidder has to upload the scanned copy of original document along with his bid. 

 

(I) The bid documents shall be uploaded electronically and submitted online along with scanned 

copies of all the requisite documents. 

 

 (II) The time limit for submission of documents required in physical form shall be ten (10) days 

after the deadline for submission of e-bids in respect of following documents:-  

(i) Bid security amount/ EMD (If submitted in the form of FDR/TDR) 

(ii) Any other documents required to be submitted in physical form in addition 

to above as per the requirement of particular tender. 
 

(III) The original documents in physical form submitted after the period as specified above at 

Sr. No. II shall not be entertained and such bids shall be treated as late bids. If the original 

documents in physical forms are found to be at variance than the scanned copies 

submitted earlier along with e-bids, the bids will be treated as non-responsive.   

 

(b) Price bid : 

 

                 Part-II- Price bid i.e. schedule – A (B.O.Q.). 

 

    The price is to be filled in ONLINE Dynamic schedule. The price quoted by the bidder only in 

the dynamic schedule shall be considered for price bid evaluation.  
 

9.   The bids submitted by the bidders shall remain valid for acceptance for a period of one   hundred 

eighty (180) days from the date of opening of bids. If any Bidder withdraws his bid before the said 

period or makes any modifications in the terms and conditions of the bid, the SJVN Ltd. shall forfeit 

the said Earnest Money. 

10. The Intending Tenderer must have their GST No., PAN, EPF Code etc. and the bidders shall have 

to upload the same along with their Techno-Commercial bid.  

11. SJVN Ltd. reserves the right to cancel the tendering process at any time before award of work. 

12.   For any assistance/ clarification for e–tendering registration, submission of bid through e-

tendering/ procurement, bidder may contact the following person: - 

i)     Sh. Ranjan: Mobile No. 08580548817 (E-mail ID: etender.support@sjvn.nic.in" 

 

The above persons are to be contacted for help/ assistance related to e–tendering 

registration, submission of bid through e-tendering only. 

 

mailto:etender.support@sjvn.nic.in


For any other clarifications regarding the tender bidder may contact the following 

persons/ representatives of M/s SJVN:- 

(i)  Sh. Vineet :- (E-mail ID    vineet.kukreja@sjvn.nic.in) 
 

(ii) Sh. Devender Kumar:- (Email ID: devender.kumar@sjvn.nic.in) 

13.  The Helpline Nos. for providing Technical Support to Bidders for respective sites under the    

Link "Helpline and Help Documents for Bidders" are mentioned on the Portal itself. 

14.  All submissions/ correspondence /clarification to Tender Document and any other information, 

with regard to the above shall be made at the following Address: 

 

 Address:        HOD (P&C), NJHPS,  

                 SJVN Ltd. Jhakri, Tehsil Rampur Bsr., 

                 Distt. Shimla (HP) 

                  

     
 

                          
               हिभागाध्यक्ष 

                     izki.k ,oa lafonk foHkkx] 

            ,uts,pih,l] ,ltsoh,u fy0                                               

                  >kdMh&172201 
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PRESS NOTICE 

E- Tender No. PCD - 2969(Civil)/2026 
 

Online bids (e-tender) on Domestic Competitive Bidding (DCB) are 

invited on behalf of SJVN Ltd. for “Removal of Rockslide 
Debris, Construction of Berm Wall Upstream of Nathpa 
Dam Reservoir (Above BTRDT Road), and Allied Works.” 

  
    Last date for downloading of bid document is  14/04/2026(12:00 Hrs.) 

Last date for bid submission is                  15/04/2026 (13:00 Hrs.)  
 
For details & all future amendments/corrigendum to the NIT please 
visit websites https://etender.sjvn.co.in, www.sjvn.nic.in, and 
https://eprocure.gov.in.  

 

 
 

For and on behalf of SJVN Ltd.  
 

  

 

 हिभागाध्यक्ष 

        izki.k ,oa lafonk foHkkx] 

 ,uts,pih,l] ,ltsoh,u fy0 ]  

                                                >kdMh&172201 

 
 
 

  

 

एसजवेीएन लिलिटेड SJVN Limited 
(भारत सरकार तथा हिमाचल प्रदेश सरकार का साांझा उपक्रम) 

(Navratna CPSE) 

(नाथपा  झाकड़ी  जि लवद्यतु स्टेशन  1500MW  ) 

प्रापण एव ंसलंवदा लवभाग, झाकड़ी, लजिा  लशििा, हि॰ प्र॰-. 172201 

http://www.sjvn.nic.in 

 जी एस टी सांख्या   (GST  No.) 02AAICS1307F1ZY 

लसन ्सखं्या (CIN No.)  L40101HP1988GOI008409 

 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
https://eprocure.gov.in/
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NOTICE INVITING E- TENDER (NIT) 
 

1. SJVN Ltd. invites Tenders on E-mode from the eligible Contractors 
(Except JV/Consortium) registered with States/Central Govt. 
Agencies /PSU’s / Autonomous bodies, for the following work: - 

 

1.  Name of Work:  “Removal of Rockslide Debris, 

Construction of Berm Wall 
Upstream of Nathpa Dam 
Reservoir (Above BTRDT Road), 

and Allied Works.” 

1.1 Tender No  PCD - 2969(Civil)/2026 

2.1 Time for Completion  6.0 Months 

   2.2 Estimated Cost  Rs. 2,39,79,513/- (Exclusive of 

GST) 

 

3.1 Cost of Tender 
Document* 
(Nonrefundable) – To be 
credited in SJVN’s account 
before last date and time for 
availability/downloading of 
the Tender document, by the 
bidder as per procedure for 
payment laid down here-
under. 

Rs. 5900/-(Rs. 5000/- +GST @18% 

i.e. Rs. 900/-) 

   3.2 Date and time for 
availability of Tender 

document on website  
https://etender.sjvn.co.in 

Any time between (Date and Time)      

24/03/2026 (18:00 Hrs.)  to 

14/04/2026 (12:00 Hrs.)  
   

   3.3 Earnest Money Deposit*- 
To be paid as per 
procedure laid down 

here-in-under. 

Rs. 4,79,590/-   

4.  Time, Date and Place of 

Pre-bid Meeting  

   NA 

 

5.  Deadline for uploading of 
Technical as well as 

Financial Bid on SJVN’s 

i. For online submission 

Date:  15/04/2026 

Time 13:00 Hrs 

 

एसजवेीएन लिलिटेड SJVN Limited 
(भारत सरकार तथा हिमाचल प्रदेश सरकार का साांझा उपक्रम) 

(Navratna CPSE) 

(नाथपा  झाकड़ी  जि लवद्यतु स्टेशन  1500MW  ) 

प्रापण एव ंसलंवदा लवभाग, झाकड़ी, लजिा  लशििा, हि॰ प्र॰-. 172201 

http://www.sjvn.nic.in 

 जी एस टी सांख्या   (GST  No.) 02AAICS1307F1ZY 

लसन ्सखं्या (CIN No.)  L40101HP1988GOI008409 
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E-tender Portal : 

https://etender.sjvn.co.in 
and submission of 
documents in physical 

form 

ii. For documents in physical form 

Date:  25/04/2026 

Time 13:00 Hrs 

(The time limit for submission of 

documents in physical form shall be 

ten (10) days after the deadline for 

submission of e bids). 

 

  

6.  Time and Date for opening 

Technical Bid(s)  

Date  15/04/2026 

Time 14:00 Hrs 

7.  Time and Date of opening 
Financial Bid(s) 

The date of opening of Financial bid 

will be informed separately to the 

bidders whose Technical bid will be 

found responsive.   

 

8.  Place of opening Bid(s) O/o HOD (P&C), NJHPS, SJVN Ltd. 

Jhakri 

9.  Authority/Officer inviting 
Tender 
  

HOD (P&C), NJHPS, SJVN Ltd. 
Jhakri , Tehsil Rampur Bsr., 

Distt. Shimla (HP)-172201 

rajeshkr.negi@sjvn.nic.in 

 

Note: Being civil work tender MSEs/NSIC/Startup India registered firms are 
not exempted from the deposition of Cost of Tender Document & Earnest 
Money Deposit/Bid Security. 
 
 

      1.  PROCEDURE/Mode FOR PAYMENT: (For cost of Tender Document and 

EMD) 
 

   Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 
 
1.1 The cost for purchase of bid document is Rs. 5,900- (Rupees Five   

thousand Nine hundred only) (Non-refundable) i.e. (Rs. 5,000/-+GST 
@18% i.e. Rs.900/-).(To be credited in SJVN’s account before last 
date and time for availability/downloading of the Tender document, 

by the bidder as per procedure for payment laid down here-under.) 
 

 1.2  EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money 
as part of the bid amounting to Rs. 4,79,590/- (Rupees Four Lakh Seventy 
Nine Thousand Five Hundred Ninety Only). This EMD/ Bid security is to 
be submitted through online or FDR/TDR as mentioned at 1.4 below. 

 
1.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall 

be   submitted / deposited through online payment gateway on SRM 
Portal/e-tendering portal. 
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Caution: In the event of funds remitted to wrong beneficiary account 
number, SJVN Limited or its Bank or its service provider would not 
responsible for the same. 
 

1.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in 
the form of FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) 
is also acceptable. The EMD (Earnest Money Deposit)/ Bid Security in the 
form of FDR/TDR shall have to be submitted by the deadline of submission 
of physical documents indicated below at Sr. No. 8 (A) (a) (I, II & III) in a 
sealed envelope through post / courier or by hand on the address of HOD 
(P&C), NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-
172201, failing which the bid shall be considered as non-responsive & 
financial bid will not be opened. 

 
Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ 
outstations Cheque will not be considered. 
 

 1.5       Bid security shall remain valid for a period of 45 days beyond the original 
bid validity period and beyond any extension subsequently requested. Any 
correction, alteration and addition in computer generated / other hand 
written instrument subsequently needs to attested by the appropriate 
authority of bank. 

1.6   Being Civil work tender MSEs/NSIC/Startup India registered firms 
are not exempted from the submission of Cost of Tender Document  
& Earnest Money Deposit/Bid Security. 

 

1.7 EMD of the bidder shall be forfeited/necessary action may be taken as per 
bid security declaration, if the bidder withdraws or amends its bids or 
impairs or derogates from the bid in any respect with in the period of  

 
validity of the bid. The EMD of the successful bidder shall be retained 
as contract security until such period the contractor furnishes the 
required security deposit and shall be released within 30 days from 
the receipt of the performance security & verification/confirmation 
thereof. If the contractor is failed to fulfill his obligations, the EMD, 
retained as contract security shall be forfeited/necessary action may be 
taken as per bid security declaration submitted by the firm along with their 
bid. 

 
1.8 The bid securities/EMD of unsuccessful bidders shall be returned within 

thirty (30) days after the declaration of result of 1st stage i.e technical 
evaluation. 

 
1.9 EMD of bidder(s) will be refunded only to designated account 

submitted by the bidder at the time of registration with SJVN 
irrespective of mode of payments made. 

 
1.10      No interest shall be payable by the SJVN on EMD.  
  

1.11    Tender without cost of document & Bid security/EMD will be rejected. 
 
1.12   The bid security/ EMD and bid security exemption certificates shall remain 

valid for a period of 45 days beyond the original bid validity period and any 
extension subsequently requested. If the Bid security/ Exemption 
certificate is not found valid for 45 days beyond the original bid validity 
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period and any extension subsequently requested, SJVN may ask the 
bidder to extend the validity of the Bid security/ Exemption certificate for a 
period up to 45 days beyond the original validity period and any extension 
subsequently requested or else submit the EMD/ Bid security. Such EMD/ 
bid security shall be sent as per clause no. 1.4 & 1.6 as above and the 
same should submitted within ten (10) days from the date of SJVN’s 
clarification. 

1.13 In case EMD is submitted by way of Bank Guarantee; while issuing the 
physical BGs, the Supplier’s/contractor’s Bank shall also send electronic 
message through secure SFMS to Employer’s/Buyer’s Beneficiary Bank 
whose details are provided as below. 

 

Beneficiary Name: SJVN LTD O AND M ACCOUNT, 
Payable at SBI Jhakri 

Account No: 11543142129 

IFSC Code: SBIN0006988 

Bank Branch: SBI Jhakri 
 

 
2. Tender document consisting of qualification information and eligibility 

criterion of Tenders, plans, specification, drawings, the bill of quantities of 
work to be done and the set of terms and conditions of contract will neither 
be issued manually nor be sent by post or courier; the same can be viewed 
and downloaded by the registered bidders only on SJVN’s E-Tender portal   
https://etender.sjvn.co.in 

3. To qualify for award of the Contract each bidder should have;  

A) The Bidder must have an average annual turnover of ₹ 71,93,853/- (Rs. 
Seventy One Lakh Ninety Three Thousand Eight Hundred Fifty Three 
only) during last three years ending 31st March of previous financial year. 
Remarks: - 

i) Annual financial turnover should be supported by Annual Report for 
Financial Standing (Balance Sheet and Profit & Loss Account) of last three 
(03) years ending 31/03/2025. In case the “Annual Report for Financial 
Standing / Final Turnover” of previous financial year 2024-25 is not finalized 
till the submission of bid, the provisional financial turnover for the year 
ending 31/3/2025 should be submitted by the bidder duly 
authenticated/audited by the concerned statutory auditor or an authorized 
practicing Chartered Accountant or an authorized firm of Chartered 
Accountants, as applicable. 

 
ii) CA certificate is also acceptable if “Annual Report for Financial 

Standing” is not applicable to the bidder as per applicable Act(s)/Rule(s). 
 
iii) Annual Report/CA certificate should be authenticated with UDIN. 
 
iv) Further any shortfall of document(s) for already submitted 

details/information for “Turn Over” along with the bid can be asked; however 
no such document(s) shall be asked if no details/information regarding the 
“Turn Over” is provided in the bid submitted by bidder(s). 

 

B) Proven/Technical Experience:  

https://etender.sjvn.co.in/
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To qualify for award of the Contract, the Bidder as sole Contractor or partner 
of Joint venture or sub-contractor approved by the employer should have 
experience of executing at least one similar work of value not less than ₹ 
1,19,89,756/- (Rupees One Crore Nineteen Lakh Eighty Nine Thousand 
Seven Hundred Fifty Six only) (without Taxes) in preceding Seven (07) 
years. 
 
Similar work means work related to “Civil work which involves the 

execution of most of the items related to the BOQ of this work and/or 

civil work of higher specifications” 

  i)  The period of seven years as above shall be reckoned from the date of issue 

of NIT i.e from the date of uploading of tender on website(s) 

  ii)    In case of ongoing works contract, the value of completed work done shall 

be considered for the purpose of qualifying criteria. 

Note:- In support of the similar work experience the bidder shall 

submit the following: - 

i) The bidder must have to submit/upload documentary proof of the work 

experience along with copies of the B.O.Q. of the executed work. In case 

documentary proof of work experience is issued by private company (ies) 

/firm (s), then copy (ies) of TDS for the same work are also needs to be 

submitted by the bidder. 

ii) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS 

etc. for the already submitted “work experience” along with bid can be 

sought.  However, NO new work experience/LOA/ Contract shall be asked 

during the evaluation of bids. 

 
Remarks:- Being civil work tender MSEs/NSIC/Startup India registered firms 
are not relaxed from the condition of Prior Financial turnover and prior work 
done experience. MSE’s/NSIC/Startup India  registered firms have to 
submit/upload financial turnover and work done experience certificate of 
similar work fulfill independently as per Qualifying criteria of tender 
considering critical work related to safety of plant. 

 
C) GENERAL CONDITIONS OF QUALIFICATIONS: 

a) SJVN reserves the right to cancel / withdraw the invitation for bid without 

assigning any reason and shall bear no liability whatsoever consequent 

upon such a decision. 

b) Notwithstanding anything stated above, SJVN reserves the right to assess 

the Bidder’s capability and capacity to perform the contract satisfactorily, 

should the circumstances warrant such assessment in the overall interest 

of SJVN. 

c) The above-mentioned requirements are minimum and the SJVN Ltd. 

reserves the right to ask for any additional information. 
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4. Downloading Tender Document 

Bidder to access https://etender.sjvn.co.in to download  NIT document, after 

completing registration formality (if required) and successful login vendor need to 

process for Tender Fee/ Document Fee as per the provisions of bid documents and 

thereafter bidder can download detailed tender document. 

 

5.  Bid Submission: 

I. Bidder needs to login on SJVN tendering portal i.e. 
https://etender.sjvn.co.in 

II. Search tender by filling necessary searching criteria after Login. 

III. Please refer to attached document of “Bidder User manual”. 

Bidder(s) are also advised to keep on visiting the websites as mentioned 

below for any Notification/ Amendment / Addendum/ Corrigendum from 

SJVN's side in respect of this      tender: - 

(i) https://etender.sjvn.co.in 

(ii) www.sjvn.nic.in  

(iii)  https://eprocure.gov.in 

To give prospective bidders reasonable time in which to take an addendum 

into account in preparing their bids, the Employer shall extend, as necessary, 

the deadline for submission of bids. 

 

6.     DIGITAL SIGNATURES: The bidder should also have the Digital 

Signatures (Class II or higher with signing & encryption both) which are 

mandatory for security purpose. The digital signatures can be obtained from 

any of the authorized agencies in India as per IT Act.2000. Valid Digital 

Certificate must be installed in a computer system from where you want to 

login on website 

Bidders shall be required to arrange all resources, including Digital Signature and 

Internet Connections at their own cost, for participating in online tenders/ bids at 

SJVN’s E-tender portal. 

7. All the bidders are requested to get themselves registered well in advance and no 

extra time will be considered for the delay in on-line Vendor Registration, if any. 

In case bidders wait till the last moment for registration/uploading of Bids, and if 

any technical problem is encountered at that time and the closing time may elapse, 

SJVN Ltd. shall not be responsible in any manner for such delay/ or any other 

reason thereof. 

8.   SUBMISSION OF BID(S):  
(A) The tender shall be comprising of two parts in the following manner: 

(a)   Techno-Commercial Bid: 
 Part-I – Techno-Commercial Bid comprises of following documents: 

i) EMD/Bid Security amount (Scanned copy of EMD if 
submitted in the form of FDR) 

ii) Cost of tender Document 

iii) Registration certificate (As contractor (Except JV/ Consortium) for 

road, building and other civil works enlisted with HPPWD / CPWD / 
HPSEB / Public Undertakings / any other Govt./ Semi Govt. Organization.) 

iv) GST & PAN no. 

https://sjvn.abcprocure.com/
https://sjvn.abcprocure.com/
https://sjvn.abcprocure.com/
http://www.sjvn.nic.in/
https://eprocure.gov.in/
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v) EPF Code No. (Working status- Live Establishment) 
vi) Annexure-B (Tender Form) 

vii) Annexure-C (Undertaking for fraud prevention and 
detection policy)  

viii) Annexure-D (Local content) 
ix) Annexure-E (Form of Declaration) 
x) Annexure-G (Qualification requirements) 

xi) Annexure-H (Land Border) 
xii) Annexure-J (Bid Security Declaration) 
xiii) Annexure-L (Pre-Integrity Pact) 

xiv) Schedule -1  
xv) Schedule-2 

xvi) Schedule-D 
xvii) Schedule-E 
xviii) Schedule-F 

xix) Documents as per clause no. 03 above (Financial 
statements, experience certificates etc.) 

Note:-  Also the bidder shall certify that the documents as uploaded by 
the bidder are as per original document.  The bidder has to upload the 
scanned copy of original document along with his bid. 

 

(I) The bid documents shall be uploaded electronically and submitted online along 

with scanned copies of all the requisite documents.  

 

 (II) The time limit for submission of documents required in physical form shall be 

ten (10) days after the deadline for submission of e-bids in respect of following 

documents:-  

(i) Bid security/ EMD (If submitted in the form of FDR/TDR) 

(ii) Any other documents required to be submitted in physical form 

in addition to above as per the requirement of particular tender. 
 

(III) The original documents in physical form submitted after the period as 

specified above at Sr. No. II shall not be entertained and such bids shall be 

treated as late bids. If the original documents in physical forms are found to be 

at variance than the scanned copies submitted earlier along with e-bids, the 

bids will be treated as non-responsive.   
 

(b) Price bid : 

 

                 Part-II- Price bid i.e. schedule – I (B.O.Q.). 

    The price is to be filled in ONLINE Dynamic schedule. The price quoted by the 

bidder only in the dynamic schedule shall be considered for price bid evaluation.  
 

9.   The bids submitted by the bidders shall remain valid for acceptance for a period of 

one   hundred eighty (180) days from the date of opening of bids. If any Bidder 

withdraws his bid before the said period or makes any modifications in the terms 

and conditions of the bid, the Employer shall forfeit the said Earnest Money. 

10. The Intending Tenderer must have their GST No., PAN, EPF Code etc. and the 

bidders shall have to upload the same along with their Techno-Commercial bid.  

11. Employer reserves the right to cancel the tendering process at any time before award 

of work. 

12.  For any assistance/ clarification for e–tendering registration, submission of bid 

through e-tendering/ procurement, bidder may contact the following person: - 
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i)     Sh. Ranjan: Mobile No. 08580548817 (E-mail ID: 

etender.support@sjvn.nic.in" 

 

The above persons are to be contacted for help/ assistance related to e–

tendering registration, submission of bid through e-tendering only. 

For any other clarifications regarding the tender bidder may contact the 

following persons/ representatives of M/s SJVN:- 

(i)  Sh. Vineet Kukreja:- (E-mail ID    vineet.kukreja@sjvn.nic.in) 
 

(ii) Sh. Devender Kumar:- (Email ID: devender.kumar@sjvn.nic.in) 

(iii) Sh. Rajesh Kumar:- (Email ID: rajeshkr.negi@sjvn.nic.in)  

13. The Helpline Nos. for providing Technical Support to Bidders for respective sites 

under the    Link "Helpline and Help Documents for Bidders" are mentioned on 

the Portal itself. 

14.  All submissions/ correspondence /clarification to Tender Document and any other 

information, with regard to the above shall be made at the following Address: 

 Address:        HOD (P&C), NJHPS,  

                 SJVN Ltd. Jhakri, Tehsil Rampur Bsr., 

                 Distt. Shimla (HP) 

        
                       

               हिभागाध्यक्ष 

                     izki.k ,oa lafonk foHkkx] 

            ,uts,pih,l] ,ltsoh,u fy0                                               

                  >kdMh&172201 

                                                         

 
 

 
 
 

 
 

 
 
 

 
 
 

 
 
 
 
 
 
 
 
 

mailto:etender.support@sjvn.nic.in
mailto:devender.kumar@sjvn.nic.in
mailto:rajeshkr.negi@sjvn.nic.in
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INSTRUCTIONS TO BIDDERS (ITB) 

A.  General  

1. Scope of Bid  

1.1  The SJVN Ltd. hereinafter referred to as SJVN (hereinafter called 
the Employer) invites bids for the construction of Works, as 
described in Scope of work, Volume-II and referred to as “the 

Works”. The name and identification number of the works is 
provided in the NIT. The bidders may submit bids for the Works 

detailed in the table given in the Notice Inviting Tender.  

1.2 The successful Bidder will be required to complete the Works in the 
Time for Completion mentioned in the Schedule–"B" in accordance 

with Conditions of Contract.  

1.3 Throughout these documents, the terms “bid” and “tender” and 

their derivatives (bidder/Bidder, bid/tender, bidding/tendering, 
etc.) are synonymous.  

2. Eligible Bidders   

 
2.1 This Invitation for Bid is open to all National/Domestic bidders 

who meet the Qualification Criteria as defined in Clause 3 

hereunder. 

2.2 Bidders should not be under a declaration of ineligibility for 

corrupt and fraudulent practices by the Central Government, the 
State Government or any public undertaking, autonomous body, 
authority by whatever name called under the Central or the State 

Government.  

3. Qualification of the Bidder  

 
3.1  To qualify for award of the Contract each bidder should have;  

a) The Bidder must have an average annual turnover of Rs. 71,93,853/- (Rs. 
Seventy One Lakh Ninety Three Thousand Eight Hundred Fifty Three 
only) during last three years ending 31st March of previous financial year. 

Remarks: - 

i) Annual financial turnover should be supported by Annual Report for 
Financial Standing (Balance Sheet and Profit & Loss Account) of last three 
(03) years ending 31/03/2025. In case the “Annual Report for Financial 
Standing / Final Turnover” of previous financial year 2024-25 is not finalized 
till the submission of bid, the provisional financial turnover for the year 
ending 31/3/2025 should be submitted by the bidder duly 
authenticated/audited by the concerned statutory auditor or an authorized 
practicing Chartered Accountant or an authorized firm of Chartered 
Accountants, as applicable. 

 
ii) CA certificate is also acceptable if “Annual Report for Financial Standing” is 

not applicable to the bidder as per applicable Act(s)/Rule(s). 
 
iii) Annual Report/CA certificate should be authenticated with UDIN. 
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iv) Further any shortfall of document(s) for already submitted 
details/information for “Turn Over” along with the bid can be asked; however 
no such document(s) shall be asked if no details/information regarding the 
“Turn Over” is provided in the bid submitted by bidder(s). 

 

3.2  Proven/Technical Experience:  

     To qualify for award of the Contract, the Bidder as sole Contractor or partner 

of Joint venture or sub-contractor approved by the employer should have 

experience of executing at least one similar work of value not less than ₹ 

1,19,89,756/- (Rupees One Crore Nineteen Lakh Eighty Nine Thousand 

Seven Hundred Fifty Six only)(without taxes) in preceding 07 years. 

Note:-  

a) Similar work means work related to “Civil work which involves the 

execution of most of the items related to the BOQ of this work and/or civil 

work of higher specifications” 

  b)  The period of seven years as above shall be reckoned from the date of issue 

of NIT i.e from the date of uploading of tender on website(s) 

  c)    In case of ongoing works contract, the value of completed work done shall 

be considered for the purpose of qualifying criteria. 

In support of the similar work experience the bidder shall submit the 

following: - 

i) The bidder must have to submit/upload documentary proof of the work 

experience along with copies of the B.O.Q. of the executed work. In case 

documentary proof of work experience is issued by private company (ies) 

/firm (s), then copy (ies) of TDS for the same work are also needs to be 

submitted by the bidder. 

ii) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS 

etc. for the already submitted “work experience” along with bid can be 

sought.  However, NO new work experience/LOA/ Contract shall be asked 

during the evaluation of bids. 

 
Remarks:- Being civil work tender MSEs/NSIC/Startup India registered firms 
are not relaxed from the condition of Prior Financial turnover and prior work 
done experience . MSE’s/NSIC/Startup India  registered firms have to 
submit/upload financial turnover and work done experience certificate of 
similar work fulfill independently as per Qualifying criteria of tender 
considering critical work related to safety of plant. 

 
3.3 GENERAL CONDITIONS OF QUALIFICATIONS: 

i) SJVN reserves the right to cancel / withdraw the invitation for bid 

without assigning any reason and shall bear no liability whatsoever 

consequent upon such a decision. 
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ii) Notwithstanding anything stated above, SJVN reserves the right to 

assess the Bidder’s capability and capacity to perform the contract 

satisfactorily, should the circumstances warrant such assessment in 

the overall interest of SJVN. 

iii) The above-mentioned requirements are minimum and the SJVN Ltd. 

reserves the right to ask for any additional information. 

3.4 Even though the bidders meet the above qualifying criteria, they 

are   subject to be disqualified if they have made misleading or 
false representations in the forms, statements, declarations and 
attachments submitted in proof of the qualification requirements.  

4. Cost of Bidding  
The Bidder shall bear all costs associated with the preparation and 

submission of his Bid, and the Employer will, in no case, be  
responsible or liable for those costs.  

 
5. Site Visit  
 

5.1 The Bidders, in their own interest and at his expense, should inspect 
and examine the site and its surroundings and satisfy themselves, 

before submitting their tender, in respect of the site conditions 
including but not restricted to the following which may influence or 
affect the work or cost thereof under the Contract: 

a) Site conditions including access to the site, existing and 
required roads and other means of transport/ communication 

for use by them in connection with the works;  
b) Requirement and availability of land and other facilities for 

their enabling works, colonies, stores and workshops etc.;  

c) Ground conditions including those bearing upon 
transportation, disposal, handling and storage of materials 
required for the work or obtained there from;  

d) Source and extent of availability of suitable materials including 
water, etc. and labour (skilled and un-skilled), required for work 

and Laws and Regulations governing their use and 
employment;  

e) Geological, meteorological, topographical and other general 

features of the site and its surroundings as are pertaining to 
and needed for the performance of the work;  

f) The limit and extent of surface and sub-surface water to be 

encountered during the performance of the work and the 
requirement of drainage and pumping;  

g) The type of equipment and facilities needed, preliminary to, for 
and in the performance of the work; and  

h) All other information pertaining to and needed for the work 

including information as to the risks, contingencies and other 
circumstances which may influence or affect the work or the 

cost thereof under this contract.  
 
5.2  The Bidders should note that information, if any, in regard to the site 

and local conditions, in these tender documents has been given merely 

to assist the Bidders and is not warranted to be complete.  
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5.3  The Bidders should note and bear in mind that the Employer shall 
bear no responsibility for the lack of acquaintance of the site and 

other conditions or any information relating thereto, on their part. The 
consequences of the lack of any knowledge, as aforesaid, on the part 

of the Bidders shall be at their risk and cost and no charges or claims 
whatsoever consequent upon the lack of any information, knowledge 
or understanding shall be entertained or payable by the Employer.  

B.   Bidding Documents  

6.   Content of Bidding Documents 
    The set of bidding documents comprises the documents listed 

below and addendum issued in accordance with Clause 8 of ITB.  

Volume-I 

Section- I Press notice and Notice Inviting e-Tender (NIT) 

Section- II Instructions to Bidders (ITB) 

 
 

Section- III Tender Form, Form of Declaration, Qualification 
Information and Schedules  

Section- IV General Conditions of Contract (GCC) 

Section- V Forms of Bank Guarantees & Proforma for 

Agreement etc. 

Section- VI Special Terms and Conditions 

Section- VII Bill of Quantities (BOQ) 

Volume-II 

1 Scope of Work 

2 Specifications 

3 Safety Code 

4 List of Approved Makes of Building Materials 

5 Tender Drawings 

 6.2   The bidder is expected to examine carefully all instructions, Forms, 
Bill of Quantities, qualification information and other schedules, 
General and Special conditions of contract, specifications, and 

drawings in the Tender Document. Failure to comply with the 
requirements of Tender Documents shall be at the bidder’s own 

risk. Pursuant to clause 22 hereof, bids, which are not 
substantially responsive to the requirements of the Tender 
Documents, shall be rejected.  

7. Clarification of Bidding Documents and Pre-bid Meeting 
  

7.1  A prospective Bidder requiring any clarification of the bidding 

documents may notify the Employer in writing (via letter, fax or e-
mail) at the Employer's address indicated in the Notice Inviting 

Tenders. The Employer will respond to any request for clarification 
received earlier than 15 days prior to the deadline for submission of 
bids. Copies of the Employer’s response will be forwarded to all 

purchasers of the bidding documents, including a description of the 
enquiry, but without identifying its source. 
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7.2 If a pre-bid meeting is to be held, the bidder or his authorized 
representative is invited to attend it, its date, time and address are 

given in the Notice Inviting Tender (NIT).  

7.3 The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage.  

7.4 The bidder is requested to submit any questions in writing so as to 
reach the Employer not later than one week before the meeting.  

7.5 Any modifications in the Tender documents listed in Clause 6.1 of 
ITB, which may become necessary as a result of the pre-bid meeting 
shall be made by the Employer exclusively through the issue of an 

Addendum/amendment/corrigendum pursuant to Clause 8 of ITB.  

7.6 Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. 

8. Amendment of Bidding Documents  
8.1 At any time before the deadline for submission of bids, the 

Employer may modify the bidding documents by issuing an 
amendment/addendum/corrigendum(s) and such 

amendment/addendum/corrigendum(s) to the Tender document 
shall be available only on following websites: 

A       www.sjvn.nic.in 

B       https://eprocure.gov.in 

          C      https://etender.sjvn.co.in 

As such the Bidders are advised to visit the above websites 

regularly before deadline for submission of Bid. 
 

8.2  Any amendment/addendum/corrigendum thus issued shall be 
part of the bidding documents  

8.3 To give prospective bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer shall 
extend, as necessary, the deadline for submission of bids, in 
accordance with Clause 18 of ITB.  

C. Preparation of Bids  

9. Language of Bid 

 
    All documents relating to the Bid shall be in English language.  

10. Documents Comprising the Bid  
 

10.1  The Bid submitted by the Bidder shall comprise the following 
documents:  

a) Documents submitted in Physical Form in accordance with 
Clause     17.1 of ITB, and 

b) Documents uploaded through E-mode, in accordance with 

Clause 17.2 of ITB. 
 

10.2 The Bidder shall treat the Bidding Documents and contents 

thereof as confidential. 

http://www.sjvn.nic.in/
https://sjvn.abcprocure.com/
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10.3 The Bidder shall download the following documents and upload 

the scanned copies of same after duly filled in & signed:- 
 

S. 
No. 

Description of 
Documents 

Name of File to be uploaded on 
the portal 

1. Tender Form tenderform.pdf 

2. Form of Declaration formofdeclaration.pdf 

3. Qualification 
Information 

qualification information.pdf 

4. Schedule A, B scheduleab.pdf 

 

11. Bid Prices  
 
11.1 The Contract shall be for the whole Works, as described in 

Clause 1.1 of ITB, based on the priced Bill of Quantities 
submitted by the Bidder.  

 
11.2 The tenders are invited on percentage rate method. Percentage 

rate method requires that the item descriptions, units, 

quantities, rate and amount of all items of BOQ are pre-filled by 
Employer and the bidder shall quote only one percentage figure 
(upto two decimal places) below/at par/ above the total 

estimated cost of tendered work and such percentage figure shall 
apply for all items of BOQ uniformly. For example, if a bidder 

has quoted 5%, the same shall be considered as 5.00%. At par 
bid will be considered for an amount equivalent to estimated 
amount (BOQ rates) provided by the Employer and breakup will 

be as per Annexure-A only. 

 
11.3 All duties, taxes, royalties, cess and other levies payable under 

the Contract, or for any other cause, as applicable 28 days prior 
to deadline for submission of Bid, shall be deemed to be included 

in the rates, provided in the BOQ.  
 
12. Currencies of Bid  

 
The rates and the prices shall be quoted by the bidder entirely in 

Indian Rupees.  

13. Bid Validity  
 
13.1  Bids shall remain valid for a period of One hundred eighty (180) 

days from the date of opening of bids.  
 

13.2 In exceptional circumstances, prior to expiry of the original time 
limit, the Employer may request that the bidders may extend the 
period of validity for a specified additional period.  The request 

and the bidders’ responses shall be made through post/e-mail.  
A bidder may refuse the request without forfeiting his Earnest 
Money.  A bidder agreeing to the request will not be required or 

permitted to modify his bid, but will be required to extend the 
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validity of his earnest money for a period of the extension, and in 
compliance with Clause 14 of ITB in all respects. 

14. Earnest Money  
 

14.1 The Bidder shall furnish, as part of the Bid, Earnest Money 
Deposit (EMD), for the amount specified in the NIT/Schedule-B 
through either of the following modes :  

a. Through NEFT/RTGS as per the procedure of payment 
mentioned in Section-I.   

b. FDR/TDR : In the form of FDR/TDR pledged to SJVN Ltd. 

from any Indian nationalized bank/scheduled bank in India.  
c. Bid securities shall remain valid for a period of 45 days, 

beyond the original validity period of the bid or beyond any 
period of extension subsequently requested under sub-clause 
13.2. 

d.  EMD of the bidder(s) will be refunded only to designated 
account submitted by the bidder at the time of registration 

with SJVN irrespective of mode of payment made. 
14.2  Being work tender MSEs/NSIC/Startup India registered   

firms are not exempted from the submission of Cost of 

Tender Document & Earnest Money Deposit/Bid Security. 
14.3 Any bid not accompanied by an acceptable Earnest Money 

Deposit shall be declared by the Employer as non-responsive 

except 14.2 above.  
14.4 The bid securities/EMD of unsuccessful bidders shall be 

returned within thirty (30) days after the declaration of result of 
1st stage i.e technical evaluation. 

14.5 The EMD of the successful bidder shall be retained as contract 

security until such period the contractor furnishes the required 
security deposit and shall be released within 30 days from the 
receipt of the performance security & verification/confirmation 

thereof. 
14.6 The Earnest Money may be forfeited/ necessary action may be 

taken as per bid security declaration submitted by the firm along 
with their bid:  

a) if the Bidder withdraws the Bid or varies any terms & 

conditions in regard thereto after bid opening (technical bid) 
during the period of Bid validity; Or  

b) if the bidder does not accept the correction of bid price 
pursuant to clause 23 of ITB. Or  

c) if the Bidder adopts corrupt or fraudulent practices Or  

d) in the case of a successful Bidder, if the Bidder fails within the  
specified time limit to  

i. sign the Agreement; and/or  

ii. Furnish the required Performance Security Deposit. 
   

14.7 No interest shall be paid by Employer on Earnest Money Deposit. 
14.8 The bid security/ EMD and bid security exemption certificates shall 

remain valid for a period of 45 days beyond the original bid validity 
period and any extension subsequently requested. If the Bid security/ 
Exemption certificate is not found valid for 45 days beyond the original 
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bid validity period and any extension subsequently requested, SJVN 
may ask the bidder to extend the validity of the Bid security/ Exemption 
certificate for a period up to 45 days beyond the original validity period 
and any extension subsequently requested or else submit the EMD/ Bid 
security. Such EMD/ bid security shall be sent as per clause no. 14.2 & 
14.5 as above and the same should submitted within ten (10) days from 
the date of SJVN’s clarification. 

15. Alternative Proposals by Bidders  
Bidders shall submit offers that comply with the requirements of 

the bidding documents, including the Bill of Quantities and the 
basic technical design as indicated in the drawings and 
specifications. Alternative proposal will be considered as non-

responsive and rejected out rightly.  

16. Format and Signing of Bid  
16.1 The Bidder shall submit/ upload the bid comprising of the 

documents as described in Clause 10 of ITB.  
16.2 The Bid should be signed/uploaded by legally authorized 

signatory only under his own DSC. 

a) If the tender is submitted by an individual, it shall be signed 
by the proprietor above his full name and name of the firm 

with its current business address.  
b) If the tender is submitted by a proprietary firm, it shall be 

signed by the proprietor above his full name and full name of 

the firm with its current business address.  
c) If the tender is submitted by a firm in partnership, it shall 

be signed by a partner holding the power of attorney for the 

firm for signing the tender, in which case a certified copy of 
the power of attorney shall accompany the tender. A certified 

copy of the partnership deed duly registered and current 
business address of all the partners of the firm shall also 
accompany the tender. 

d) If the tender is submitted by a limited company or a limited 
corporation, it shall be signed by a duly authorized person 

holding the power of attorney or any other legally valid 
document for signing the tender, in which case a certified copy 
of the power of attorney or any such legally valid document 

shall accompany the tender.   
e) All witnesses shall be persons of status and their full names, 

occupations and addresses shall be stated below their 

signatures.  

D. Submission of Bids  

17. Submission of Documents comprising the Bid 
17.1 Submission of Documents in Physical Form   

 

The bidder shall submit the Technical and financial bid through e-
mode.  However, the Bidder shall also upload the scanned copies 

of the following documents along with technical bid through e-
mode. The original of the same shall have to be submitted by the 
deadline of submission of physical documents indicated in the NIT 

in a sealed envelope through post / courier or by hand on the 
address of HOD (P&C), NJHPS, SJVN Ltd., Jhakri, tehsil 
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Rampur Bsr., Distt. Shimla (HP)-172201, failing which the 
financial bid will not be opened : 

I. Original FDR/TDR in case EMD has not been paid through e-mode.  

 

NOTE: The original documents in physical form submitted after the period as 
specified in NIT shall not be entertained and such bids shall be treated as late 
bids. If the original documents in physical forms are found to be at variance 
than the scanned copies submitted earlier alongwith e-bids, the bids will be 
treated as non-responsive.   

17.2 Submissions of Documents through E-Mode  
 

The following documents duly digitally signed by the person 

authorized to sign the Bid shall be uploaded on SJVN’s E-tender 
portal, https://etender.sjvn.co.in  

 
Part I  “Technical Bid”  
I. Tender Form,  

II. Form of Declaration, 
III. Qualification information, other schedules and supporting 

documents, as specified in Clause 3 of ITB.   

IV. Any other information/documents required to be completed 
and submitted by bidders, as specified in the ITB. 

 
(No material/information relating to Price Bid shall be 
included in the Technical Bid. A technical bid containing any 

information related to price bid may be declared non-
responsive). 

 
Part II.         “Financial Bid”  

  The price is to be filled in ONLINE Dynamic schedule. The price quoted by the 

bidder only in the dynamic schedule shall be considered for price bid evaluation.  

. 

  (No material/information relating to any technical matters shall be included 
in the Price Bid).  

 
18. Deadline for Submission of Bids  

 

18.1 Complete Bids (Documents in Physical form and Technical & 
Financial Bid through e-mode) must be submitted/ uploaded by 

the bidder not later than the date and time indicated in the NIT. 
18.2 The Employer may, in the exceptional circumstances and at its 

discretion, extend the deadline for submission of bids by issuing 

an amendment/addendum in accordance with Clause 8 of ITB, 
in which case all rights and obligations of the Employer and the 
bidders previously subject to the original deadline will then be 

subject to the new deadline.  
 

19. Late Bids  
 

Online submission of the bid will not be permitted on the portal 

after expiry of submission time and the bidder shall not be 

https://sjvn.etender.co.in/
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permitted to submit the same by any other mode. Similarly hard 
copies of the Off line documents, if received by the Employer after 

the deadline for submission of Bids prescribed in NIT, then it will 
be considered as ‘Late Bid’ notwithstanding the fact that the bidder 

has uploaded the bid online within the stipulated deadline. In such 
a case, the uploaded online bid on the portal shall be considered as 
non-responsive and shall not be processed further. 

E. Bid Opening and Evaluation Procedure  

 
20. Bid Opening  

 
20.1 The Employer will open the bids in the presence of the bidders’ 

designated representatives who choose to attend at the time, 
date and place specified in the NIT. The Bidder representatives 
who are present shall sign a register evidencing their attendance.  

20.2 The amount of Earnest Money and form shall be announced. 
Thereafter, the bidders’ names and such other details as the 

Employer may consider appropriate, will be announced by the 
Employer at the opening 

 

20.3 Evaluation of the technical bids with respect to Earnest Money 
Deposit, qualification information and other information 
furnished in Part I of the bid in pursuant to Clause 10.1 of ITB, 

shall be taken up and a list will be drawn up of the responsive 
bids whose financial bids are eligible for consideration.   

 
20.4 After the process of Technical evaluation is over, the employer 

shall notify the technically responsive bidders regarding date & 

time of opening of Financial bid through e-mail.   
 

20.5 At the time of the opening of the ‘Financial Bid’, the names of the 

bidders whose bids were found responsive in accordance with 
clause 20.4 of ITB will be announced. The financial bids of only 

those bidders will be opened on E-mode. The responsive bidders’ 
names, the Bid prices, the total amount of each bid, and such 
other details as the Employer may consider appropriate will be 

announced by the Employer at the time of bid opening. 
 

21. Process to be Confidential  
Information relating to the examination, clarification, evaluation, 
and comparison of bids and recommendations for the award of a 

contract shall not be disclosed to bidders or any other persons not 
officially concerned with such process. Any attempt by a Bidder to 
influence the Employer’s processing of bids or award decisions may 

result in the rejection of his Bid.  
 

22. Examination of Bids and Determination of Responsiveness  
22.1 During the detailed evaluation of “Technical Bids”, the Employer 

will determine whether each Bid:  

 
(a) meets the eligibility criteria defined in Clauses 2 and 3;  
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(b) has been properly signed;  
 

(c)   is accompanied by the required securities; and  
 

(d) is substantially responsive to the requirements of the bidding 

documents. During the detailed evaluation of the “Financial 
Bids”, the responsiveness of the bids will be further 

determined with respect to the remaining bid conditions, i.e., 
priced bill of quantities, technical specifications and drawings.  

 

22.2  A substantially responsive “Bid” is one which conforms to all the 
terms, conditions, and specifications of the bidding documents, 

without material deviation or reservation. A material deviation or 
reservation is one :  

 

(a) which affects in any substantial way the scope, quality, or 
performance of the Works;  

(b) which limits in any substantial way, the Employer’s rights or 

the Bidder’s obligations under the Contract; or  
(c) whose rectification would affect unfairly the competitive 

position of other bidders presenting substantially responsive 
bids or   

(d) which is inconsistent with the bidding documents,   

 
22.3  During the evaluation of bids, the following definitions apply : 

a) “Deviation” is a departure from the requirements specified in 
the Bidding Document; 

b) “Reservation” is the setting of limiting conditions or withholding 

from complete acceptance of the requirements specified in the 
Bidding Document; and 

c) “Omission” is the failure to submit part or all of the information 

or documentation required in the Bidding Document. 
22.4  If a “Bid” is not substantially responsive, it will be rejected by 

the Employer, and may not subsequently be made responsive by 
correction or withdrawal of the nonconforming deviation or 
reservation. 

 
23. Correction of Errors (Applicable to extent possible). 
 

         The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 

A.  The bidder has to fill the Unit Rates in %age only after selecting at       
par/above/below option up to 2 decimal places. 

B.   The entered %age in figures shall be automatically converted in to 
total amount. 

 

24. Evaluation and Comparison of Bids  
24.1 The Employer will evaluate and compare only the bids determined 

to be substantially responsive in accordance with Clause 22 of 
ITB. 

24.2 In evaluating the bids, the Employer will uniformly apply the 

percentage quoted by the bidder on all items of BOQ to 
determine the evaluated Bid price for each Bid.  
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24.3   The successful bidder shall be the one whose evaluated Bid price 

is lowest on overall basis if considered reasonable at the sole 
discretion of Employer. 

 
24.4 Employer’s decision for award of Contract shall be final and 

binding on all the bidders. 
 

25. Purchase Preference: Not Applicable  
 

F. Award of Contract  

 
26. Award Criteria  

Subject to Clause 28 of ITB, the Employer will award the Contract 

to the Bidder whose Bid has been determined to be substantially 
responsive to the bidding documents and who has offered the 

lowest evaluated Bid price on overall basis pursuant to clause 24 of 
ITB, provided that such Bidder has been determined to be (a) 
eligible in accordance with the provisions of Clause 2 of ITB, and 

(b) qualified in accordance with the provisions of Clause 3 of ITB; 
and (c) the evaluated Bid Price is within a reasonable variation of 

the estimated cost of tendered Works.  

27.    Employer’s Right to Accept any Bid or Reject any or all Bids  
Notwithstanding Clause 26 above, the Employer reserves the right 

to accept or reject any bid, and to cancel the bidding process and 
reject all bids, at any time prior to the award of Contract, without 
thereby incurring any liability to the affected bidder or bidders or 

any obligation to inform the affected bidder or bidders of the 
grounds for the Employer’s action.  

28. Notification of Award and Signing of Agreement. 

  
28.1 The bidder whose bid has been accepted will be notified of the 

award by the Employer prior to expiration of the Bid validity period 

through the “Letter of Acceptance”, which will state the sum that 
the Employer will pay to the Contractor in consideration of the 

execution, completion by the Contractor as prescribed by the 
Contract.  

 

28.2 The notification of award will constitute the formation of the 
Contract until the Formal Agreement is signed pursuant to clause 
28.3 of ITB and further subject only to the furnishing of a 

performance security deposit in accordance with the provisions of 
Clause 29 of ITB.  

 

28.3 The Agreement will incorporate all agreements between the 

Employer and the successful bidder. It will be signed by the 
Employer and the successful bidder after the performance security 
deposit is furnished, but not later than 30 (thirty) days after 

issuance of letter of Acceptance. 
 

 28.4    The Intending Tenderer must have their GST No., PAN, EPF Code 

etc. and the bidders shall have to upload the same along with 
their Techno-Commercial bid. 
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29.    Performance Security Deposit 
 

 29.1    The Contractor within 28 (Twenty Eight) days from the date of 
issuance of Letter of Acceptance, shall furnish to the Employer a 
Performance security deposit of 3% (Three percent) of the 

Contract Price.  
 

29.2  The Performance Security Deposit shall be in the form of 

irrevocable, valid and fully enforceable Bank Guarantee in favour 
of SJVN Ltd. in the form prescribed from a Nationalized / 

Scheduled Bank of India acceptable to SJVN or in the form of a 
FDR pledged to SJVN Ltd. issued by a Nationalized/ Scheduled 
Indian Bank located in India acceptable to SJVN and shall valid 

till 45 (Forty five) days beyond Defect Liability Period.  
  

29.3    The original BG against Performance Security Deposit should be 
sent by the Bank to SJVN Ltd. directly under Regd. Post (A.D.). 
However, in exceptional cases, where the original BG against 

Performance Security Deposit is handed over to the bidder by the 
issuing bank/branch, the bidder shall ensure that an un-
stamped duplicate copy of the BG against Performance Security 

Deposit has been sent immediately by the issuing bank/branch 
under Regd. Post (A.D.) directly to SJVN Ltd with a covering 

letter to compare with original BGs and confirm that it is in 
order.  

 

29.4   Failure of the successful Bidder to comply with the requirements 
of Clause 29.1 shall constitute sufficient grounds for cancellation 

of the award and forfeiture of the Earnest Money.  He will also be 
debarred from participating in bids invited by the Project for one 

year.  
 
29.5    The interest *shall be charged on delay period for breach in timely 

submission of CPG/Initial security deposit without prejudice to 
right of SJVN to other remedies available under the contract. The 
GST shall be levied and recovered extra on interest as per 
applicable rule of GST.  

* Interest shall be chargeable on per the day basis on the amount of 
CPG/PSD@SBI MCLR as on date of bid submission specified in the tender 
document +200 basis point  
 Note :-In case last day of submission of performance security happens to be a 
bank holiday  the last day of submission  shall be next working day. 
 

29.6 In case CPG is submitted by way of Bank Guarantee; while issuing the 
physical BGs, the Supplier’s/contractor’s Bank shall also send electronic 
message through secure SFMS to Employer’s/Buyer’s Beneficiary Bank 
whose details are provided as below. 

Beneficiary Name: SJVN LTD O AND M ACCOUNT, 
Payable at SBI Jhakri 

Account No: 11543142129 

IFSC Code: SBIN0006988 

Bank Branch: SBI Jhakri 

 
30.  Procurement of Goods/Services/Works from Local Suppliers under 
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Public Procurement (Preference to Make in India), 2017 and revised 
PPP MII order, dated 16-09-2020 and MOP orders dated 20-12-2018 
& 28-07-2020. 

 
DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and 
promoting domestic manufacturing. Pursuant to DPIIT orders, MOP 
notified in December, 2018 Purchase Preference (Linked with local 
content) for Thermal, Hydro and Transmission Sub-sectors and for 
distribution sector vide order dated 17.03.2020. DPIIT issued a revised 
PPP MII order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 
28-07-2020. 

Local Content:-‘Local Content’ means the amount of value added in India 
which shall, unless otherwise prescribed by the Nodal Ministry, be the total 
value of the item procured (excluding net domestic indirect taxes) minus the 
value of imported content in the item (including all custom duties) as a 

proportion of the total value, in percent. 

Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service 
provider, whose goods, services or works offered for procurement , has 
minimum 50% local content, as defined in DPIIT order dated 16-09-2020.  

  (i) In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP 

orders dated 20.12.2018 & 28.07.2020, “Only Class-I Local 
Supplier” shall be eligible to bid in this tender and the bidder  

        shall upload the Self-Certification as per Annexure-D, certifying 
that the item offered meets the Local Content requirement for 
Class-I Local Supplier, on letter Head of Firm. 

(ii) “Self-declarations/ auditor’s/ accountant’s certificates submitted by 
the manufacturer/ supplier may be verified randomly by the 
committee constituted as per MOP Order 28-07-2020. In case of 

false documents/misrepresentation of the facts requisite action 
against such manufacturer/ supplier will be taken based on the 

recommendation of the Committee”. 
and further legal action shall be taken in accordance with law.  

 

31.  Corrupt or Fraudulent Practices 

 It is expected from the bidders/Contractor and/or any of its 

personnel, or its agents, or its Sub-contractors, manufacturer, 

sub-consultants, services providers, suppliers and/or their 

employees that they will observe the high standard of ethics 

during the bidding process and execution of such Contracts. In 

pursuance to this policy: 

a)  For the purpose of this provision, the terms set-forth below shall mean 
as under: 

i)  "Corrupt practice" means the offering, giving, receiving or soliciting 

of anything of value to influence the action of a public official in the 

procurement process or in Contract execution. 

ii) "fraudulent practice" means a misrepresentation or omission of facts 

in order to influence a procurement process or the execution of a 

contract to be detriment of the Employer, and includes collusive 

practice among Applicants (prior to or after bid submission) 
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designed to establish bid prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open 

competition. 

b) A Bid shall be rejected by the Employer if it is determined at any stage 

that respective bidders / Contractor and/or any of its personnel, or its 

agents, or its Sub-contractors, manufacturer, sub-consultants, 

services providers, suppliers and/or their employees has engaged in 

corrupt or fraudulent or collusive practices in competing for the 

Contract in question. 

i)   The Employer will declare a bidder/ contractor ineligible or may 

terminate the contract, either indefinitely or for a stated period of 

time, to be awarded a Contract if it at any time determines that 

the bidders/Contractor and/or any of its personnel, or its 

agents or its Sub-contractors, manufacturer, sub-consultants, 

services providers, suppliers and/or their employees has 

engaged In corrupt or fraudulent or collusive practices In 

competing for or in executing the Contract In question.  

b) All the bidders/service providers/vendors /consultants etc shall be 

requested to furnish a certificate regarding presentation and 

detection of fraud as per Annexure-C  

G.  Adoption of Integrity Pact  

 
32. Integrity Pact  

To improve transparency and fairness in the tendering process the Employer 
is implementing Integrity Pact. Integrity Pact is deemed as part of the contract 
so that the prospective bidders are bound by its provisions.  
 
The Integrity Pact, signed by all the prospective Bidders and the Employer, 
shall commit the persons/officials of both the parties, not to exercise any 
corrupt /fraudulent/collusive/coercive practices in the Tendering process and 
also during implementation of the Contract. Only those Bidders who have 
entered into Integrity Pact with the Employer shall be eligible to participate in 
the bidding process. Bidders signing Integrity Pact shall not approach the 
Courts while representing the matters to IEMs and he/she will await their 
decision in the matter.  
 
Entering into Integrity Pact as per Performa (enclosed in ANNEXURE-L 
along with Annexure-II) is a basic qualifying requirement. In case of JV, 
each partner of JV shall sign Integrity Pact with the Employer. In case of sub-
contracting, the Principal contractor shall be responsible for adoption of 
Integrity Pact by the sub-contractor.  
 
To oversee the compliance of obligation under the Integrity Pact, a panel of 
Independent External Monitor(s) (IEMs) have been appointed by concerned 
authority. The Contact address of IEMs is as under:  
1.          Sh. Manoj Pant, IFoS (Retd.),   Independent External Monitor,  
              House no. 70, Usha Colony, Sahastradhara Road,  
              Dehradun-248013, Uttarakhand 
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               Email- mpant2007@gmail.com 
 
2. Sh. Devendra Verma , ISS (Retd.) 

Independent External Monitor 
                 604, Tower-14, Purvanchal Royal City, Chi V, 
                Greater Noida, G.B. Nagar (UP)-201310 
                Email: verma.davendra@gmail.com  
 
3.            Sh. Prashanta Kumar Agrawal, IPS (Retd.) 

 Independent External Monitor, 
 House no. 762, Sector-17, Faridabad (HR)-121002 
Email:- agrawal.prashanya@gmail.com 

 
All pages of the Integrity pact to be signed between SJVN Ltd. and the 
bidders / contractors on plain papers at the time of submission of bid as per 
the approved format. The Integrity Pact shall be duly signed on behalf of the 
employer (SJVN Ltd.) is given in forms & procedure of these bid documents.   
Signed copy of the Integrity Pact is to be included in the bid document while 
issuing Tender Document / uploading the tender documents on the Portals. 
The integrity pact shall be downloaded, printed and signed by bidder on each 
page. The scanned copy of duly signed Integrity Pact shall be uploaded by 
the bidder along with the bid.   
   
 Further following may also be noted:-  
 

IP is deemed as part of the contract so that the parties concerned are bound 
by its provisions. 
 
Failure to sign the integrity pact by applicant shall be liable to outright 
rejection of application / bid. 
 
The successful bidder (Contractor) shall submit duly executed Integrity Pact 
on Non-judicial Stamp Paper of Rs 100/- within 15 days from the date of 
issue of LOA. 

 

 
33. RESTRICTIONS IMPOSED BY GOVT OF INDIA: 

 Any bidder from a country which shares a land border with India will be eligible 
to bid in this tender only if the bidder is registered with the Competent Authority 
specified in Annexure-I of Ministry of Finance, Government of India order no F. 
No. 6/18/2019-PPD dated 23.07.2020 and various amendment/clarification 
issued in this regard. The bidders for the purpose of compliance and its 
procedure for registration from Competent Authority etc. The bidder has to 
submit the undertaking as per Annexure-H (enclosed) regarding compliance 
of above-mentioned order. In case the undertaking given by the bidder whose 
tender has been accepted by the Employer is found false at the later stage, this 
would be a ground for immediate termination 

 

 

 

 
 

mailto:mpant2007@gmail.com
mailto:verma.davendra@gmail.com
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 TENDER FORM   

 FORM OF DECLARATION 

 QUALIFICATION INFORMATION   

 SCHEDULES  

 UNDERTAKING REGARDING BLACKLISTING  
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TENDER FORM  - PCD - 2969(Civil)/2026 

 

To 
The HOD (P&C), 

NJHPS, SJVN Ltd., Jhakri,  
Tehsil Rampur Bsr., Distt. Shimla (HP)-172201 

 
We have read and examined the following tender documents relating to    
“Removal of Rockslide Debris, Construction of Berm Wall Upstream 

of Nathpa Dam Reservoir (Above BTRDT Road), and Allied Works." 
PCD - 2969(Civil)/2026).  
 

Volume-I 
Sections 

I Notice Inviting Tender 
II Instructions to Bidders 

III Tender Forms, Form of Declaration, Qualification information, 

Schedules, Integrity Pact, Undertaking regarding Blacklisting    
IV General Conditions of Contract and Contract Data 
V Forms for Deeds of Guarantees and Proforma for Agreement 

VI Special Terms and Conditions 
VII Bill of Quantities 

Annexures 
 
Volume-II  

1 Scope of Work 
2 Specifications 

3 Safety Code 
4  List of Approved Makes of Building Materials 
5 Tender Drawings 

 
1. We hereby tender for execution of the work referred to in the 

documents mentioned in paragraph one above upon the terms and 

conditions contained or referred to in the aforesaid documents and in 
accordance in all respects with the specifications, designs, drawings 

and other details given herein and at the rates contained in BOQ and 
within the period(s) of completion as given in Schedule-B and subject 
to such terms and conditions as stipulated in the enclosed tender 

documents. 
 

2. We agree to keep this tender open for acceptance for 180 days from the 
date of opening of bids and also agree not to make any modifications in 
its terms and conditions on our own accord. 

 
3. A sum of Rs. 4,79,590/- (Rupees Four Lakh Seventy Nine Thousand Five 

Hundred Ninety only) as Earnest Money has been paid as per the 

procedure mentioned in Section-I of Tender Document or is hereby 
enclosed as scanned copy of FDR/TDR pledged to SJVN. In case of 

FDR/TDR, the original of same shall be submitted as per deadline 
specified in NIT. 
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We agree that if we fail to keep the validity of tender open, as aforesaid, 
or make any modification in the terms and conditions of our tender on 

our own accord and/or fail to commence the execution of the works as 
provided in the documents referred to in paragraph-1 above, after the 

acceptance of our tender, we shall become liable for forfeiture of our 
earnest money, as aforesaid, and the Employer shall without prejudice to 
any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely/ necessary action may be taken as per bid security 
declaration submitted by the firm along with their bid. 
 

Should this tender be accepted, we agree to abide by and fulfil all the 
terms and conditions and provisions of the above mentioned tender 

documents. 
 
We certify that the Tender submitted by us is strictly in accordance with 

the terms, conditions, specifications etc. as contained in your Tender 
Documents, referred to in paragraph-1 above, and it does not contain 

any deviations to the aforesaid documents. It is further certified that 
information furnished in the Tender submitted by us correct to the best 
of our knowledge and belief. 

 
(Signature of person duly authorised to sign the Tender on behalf of the 
bidder along with Seal of Company) 

 
Witness: 

 
Name______________________________ 
 

Signature_________________ Designation_______________________ 
 
Date_____________________ Name of Company___________________ 

 
Name & Address___________ 

____________________________ 
_________________________ Date: _____________________________ 
 

Postal Address__________________________ ____________________ 
 

Telegraphic Address:____________________ ________________________ 
 
Telephone No._____________________ Telex  No.___________________ 

 

Fax No.___________________________ e-mail ________________________ 
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FORM OF DECLARATION - PCD - 2969(Civil)/2026 
 

M/s----------------------------------------------------------------(name of Bidder) 

having its registered office at ------------------------------------------------------

--------- (hereinafter referred to as `the Bidder') having carefully studied 
all the Tender documents, specifications, drawings, etc. pertaining to the 
Work for “Removal of Rockslide Debris, Construction of Berm Wall 
Upstream of Nathpa Dam Reservoir (Above BTRDT Road), and Allied 
Works."(PCD-2969(Civil)/2026)  the local and site conditions and having 
undertaken to execute the said works.  

DO HEREBY DECLARE THAT:  
1. The Bidder is familiar with all the requirements of the Contract.  

 

2. The Bidder has not been influenced by any statement or promise of 
any person of the Employer but only the Contract Documents.  

 

3. The Bidder is financially solvent.  
 

4. The Bidder is experienced and competent to perform the Contract 
to the satisfaction of Employer.  

 

5. The Bidder is familiar with all general and special laws, acts, 
ordinances, rules and regulations of the Municipalities, District, 

State and Central Government of India that may affect the work, its 
performance or personnel employed therein. 

  

  
6. The Bidder undertakes to abide by all labour welfare legislations. 

 

7. The Bidder undertakes that the information furnished in the Bid is 
true and correct in all respects.  

 
 

8. The Bidder undertakes that all the documents uploaded along with 

the NIT have been read and there is no deviation from the standard 
terms and conditions of the tender document including 

Corrigendum/Addendum (if any). 
 

Date: For and on behalf of the bidder 

…………………………………….. 
 
 

(Signature of authorized representative 
of the Bidder, along with his name, Seal 

of Company)            
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QUALIFICATION INFORMATION -PCD - 2969(Civil)/2026 

Notes on Form of Qualification Information 

The information to be filled in by bidders in the following pages will be 
used for purposes of qualification as provided for in Clause 3 of the 

Instructions to Bidders (ITB). This information will not be incorporated in 
the Contract. Attach additional pages as necessary. 

 
1.  Individual Bidders  
 

1.1  Constitution or legal status 

of Bidder [attach copy] 
Place of registration:  

 
Principal place of business:  
 

Power of attorney or any 
other legally valid document 

with regard to authenticity 
of signatory of Bid  

[To be filled in by the bidder]    

1.2  Average Annual Financial 
Turnover (as per clause 3.3 
of ITB) is Rs. 71,93,853/-  

Financial 
Year 

(Turnover Rs. 
In lakhs) 

 

2022-23  

2023-24  

2024-25  

 
Average Annual Turnover for Last 

three (03) years =   
{To be filled by the bidder}. 

1.3  a. PAN [attach copy]  
 

[To be filled in by the bidder]     

b. GST Number [attach 
copy]  

[To be filled in by the bidder]     

1.4 

 

the bidder as sole contractor or partner of a Joint venture or 
sub-contractor approved by the employer should have 

experience of executing at least one similar work of value not 
less than ₹ 1,19,89,756/- (Rupees One Crore Nineteen Lakh Eighty 

Nine Thousand Seven Hundred Fifty Six only ) in the preceding 07 
years. Experience certificate and work order from employer 
should be submitted along with the bid to substantiate the 

experience in all cases. In case evidence of work experience 
against QR is issued by non-governmental organization; copy 
(ies) of the TDS for the same contract is required to be 

submitted by the bidder. 
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 [To be filled in by the bidder]     

 
 

Project 
Name  

Name of 
Employer 

Description 
of work  

Value of 
contract  

Contract 
No.   

Date of 
Issue of 

Work 
Order  

Stipulated 
Date of 

Completion  

Actual Date 
of 

Completion  

Remarks 
explaining 

reasons for 
Delay, if 

any  

 
 
 

  
 
 
 

      

 

1.5 Duly certified financial reports for the last three financial years ending 
31.03.2025 i.e. balance sheets, profit and loss statements (attach 
copies). 

 
1.6 The proposed methodology and program of construction, backed with 

equipment and material planning and deployment, duly supported 
with broad calculations , justifying their capability of execution and 
completion of  the work as per technical specifications and within the 

stipulated period of completion in pursuant to Clause 3.2 of the ITB. 
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SCHEDULE-A – 

 SCHEDULE FOR ACHIEVEMENT OF MAJOR MILESTONES OF WORKS AND 
COMPENSATION FOR DELAY 

(Refer Clause-40 of General Conditions of Contract and 

Schedule-C) 

Sl. 
No. 

Description of 
works 

 

Schedule completion 
period  

Compensation for 
delay 

1 “Removal of 

Rockslide Debris, 
Construction of 

Berm Wall 

Upstream of 
Nathpa Dam 

Reservoir (Above 

BTRDT Road), 
and Allied 

Works.”  
 

Six (06) months @0.035% of 

Contract Price per 
day of delay 
subject to a 

maximum of 10% 
(Ten  percent) of 
Contract Price of 

Annexure-A. 

     

Note: The completion period shall be reckoned from the actual date of start 
of work but not later than 30 days from the date of issue of letter of Award.
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                SCHEDULE – B - PCD - 2969(Civil)/2026 

SCHEDULE FOR CHARGEABLE INTEREST RATES 

AGAINST ADVANCES, COMPLETION TIME, DEFECT 
LIABILITY PERIOD, PERCENTAGES OF VARIOUS 

COMPONENTS FOR PRICE 
VARIATION/ADJUSTMENT 

S. 
No. 

Clause 
No. 

Description Stipulation 

1 3.2 of 
GCC 

Performance Security Deposit  3% of Contract 
Price  

 3.4 of 
GCC 

Retention Money 3% of Contract 
Price  

2 6.2 of 
GCC 

Number of Copies of Contract 
to be Furnished by the 

Contractor to the Employer. 

Three (03) 

3 13.1.1 of 

GCC 

Mobilization Advance Limit  Not applicable 

 
 
 

 
 

 

 13.1.1(ii) 
GCC 

Initial limit of lump sum 
advance  

Not applicable 
 

 
 

 
 

 13.1.1(i) 
GCC 

Simple interest per Annum on 
Mobilization Advance 

Not applicable 
 
 

 
 
 

4 13.1.2 
GCC 

Advance for Construction 
Equipment limited to  

Not applicable. 
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 13.1.2(i) 

GCC 

Simple interest per Annum on 

sum advanced for purchase of 
new equipment  

Not applicable. 

 

5 14 of ITB Earnest Money Deposit Rs. 4,79,590/- 

6  11.2 of 

ITB 

Tenders invited on %age Rate Method 

7 18.2(iii) of 

GCC 

Contractor’s Overheads, Profits 

and Supervision Charges.  

15% 

 

8 34.4 (a) 

GCC 

An addition to Contract Price to 

account for the materials which 
is to be issued to the Contractor 
free of cost by the Employer 

Not applicable. 

 

9 34.4 (b) of 
GCC 

Deductibles  5% of each loss 
subject to 

minimum of Rs 
10,000/-. 

10 34.8 GCC Limit for Public Liability & 
Property Liability  

10% of Contract 
Price. 

11 39.1 of 
GCC 

Restoration of damaged 
portions of approach road to 
Power House Jhakri during 

monsoon 2025 as per 
Annexure-A" 

Six (06) months 

12 43 of GCC Defect liability Period 365 Days for  
Annexure-A 

13 45.7 of 
GCC 

Interest Rate for Delayed 
Payment 

8% Simple Interest 
per Annum 

14 46 of GCC Price Adjustment/ Variation Not Applicable 

Index 
Code 

Index Description Pre-determined 
Weightages  

a Non adjustable  a  0.15 

E Fuel & Lubricant b:  ____ 

M Materials (Other than 
Cement, Steel and Fuel 

& Lubricant and Fuel & 
Lubricant and  After 
due adjustment of any 

other materials forming 

 part of escalation 

c:  ____ 
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 under this clause. 

C Cement d:  ____ 

S Steel e   ____ 

L Labour  

Skilled 

f:  ____ 

U Labour  

Un-Skilled 

g:  ____ 
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SCHEDULE – C 

 

CONSTRUCTION SCHEDULE 

 
(As per Schedule-A)
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SCHEDULE –D - PCD - 2969(Civil)/2026 

CONSTRUCTION PLANT, EQUIPMENT & MACHINERY AND ITS PLANNING SCHEDULE 

[To be filled in by the Bidder] 
 

 

 

 

 

Sl. 

No. 

Name of 

Equipment 

Make & 

Model 

Capacity Total No. 

of 
equipments 

Source /sources 

of 
Mobilisation 

Year of 

Purchase 

Whether 

New /Old 

Hours 

run 

No. of 

overhauling 
already done 

Proposed 

deployment 
for 

the work 
month wise 

phasing in 
accordance 

with 
constn. 

Schedule 

Remarks 

1  2  3  4  5  6  7  8  9  10  11  
 
12 

          
 
 

 

 
 
 

         
 

Note 
1) The above schedule will be supplemented from time to time to achieve the required targets and as per directions of 

Engineer-in-charge. 
2) Under the head "source/sources of mobilization", the Contractor would clearly indicate the source(s) of equipment 

and the time  when it could be released from his existing works (s) / contract (s) for work (s) / contract (s) in 
question  For the new equipments the  Contractor would indicate the source of purchase and the likely delivery after 
placement of order. 
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SCHEDULE-E -PCD - 2969(Civil)/2026 

LIST OF PLANT, MACHINERY & EQUIPMENT IMMEDIATELY AVAILABLE WITH THE 
CONTRACTOR FOR DEPLOYMENT ON THE WORKS (Ref. Annexure-I “Additional 
Special Term & conditions”) 

[To be filled in by the Bidder] 

Sl. 
No. 

Name of 
Machinery 

Quantity 

Description, 
size, 

capacity, 

model etc. 

Condition 
Year of 
Service 

Present 
location 
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SCHEDULE-F -PCD - 2969(Civil)/2026 

CONSTRUCTION METHODS 

[To be filled in by the Bidder] 

The Bidder shall submit the proposed methodology and program of construction, backed 
with equipment and material planning and deployment, duly supported with broad 
calculations, justifying their capability of execution and completion of the work as per 
technical specifications and within the stipulated period of completion. 
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To be executed on plain paper at the time of submission of bid and on legal paper of Rs. 100/- by 
successful bidder prior to signing of contract agreement 

  
(Format of Integrity Pact) 

 
PRE CONTRACT INTEGRITY PACT (PCD-2969(Civil)/2026) 

 
Between 

 
SJVN Limited, a company incorporated under the relevant law in the matter and having its 
registered office at SJVN Ltd., Corporate Head Quarter, Shanan, Shimla (H.P.)-171006, 
hereinafter referred to as “The Employer” which expression shall mean and include, unless 
the context otherwise requires, his successors in office and assigns of the First Part.  

And 
 

M/s _____________________________________________________ , a company/ firm/ 
individual (status of the company) constituted in accordance with the relevant law in the 
matter and having its registered office at _____________________________________ 
represented by Shri _______________________________, hereinafter referred to as “The 
Bidder/Contractor” which expression shall mean and include, unless the context otherwise 
requires, his successors and permitted assigns of the Second Part.  
 
WHEREAS the Employer proposes to procure under laid down organizational procedures, 

contract/s for “Removal of Rockslide Debris, Construction of Berm Wall 

Upstream of Nathpa Dam Reservoir (Above BTRDT Road), and Allied 

Works."(PCD-2969(Civil)/2026)”   of NJHPS, SJVN Ltd. Jhakri (Name of the works/ 

goods/ services) and the Bidder/Contractor is willing to offer against PCD-2969(Civil)/2026 
 
NOW, THEREFORE,  
 
To avoid all forms of corruption by following a system that is fair, transparent and free from 
any influence/prejudiced dealings prior to, during and subsequent to the currency of the 
contract to be entered into with a view to:-  
 
Enabling the Employer to obtain the desired said (work/ goods/ services) at a competitive 
price in conformity with the defined specifications by avoiding the high cost and the 
distortionary impact of corruption on public procurement, and  
 
Enabling the Bidder(s)/Contractor(s) to abstain from bribing or indulging in any corrupt 
practice in order to secure the contract by providing assurance to them that their 
competitors will also abstain from bribing and other corrupt practices and the Employer will 
commit to prevent corruption, in any form, by its officials by following transparent 
procedures.  
 
1.0 Commitments of the Employer 
 
1.1 The Employer undertakes that no official of the Employer, connected directly or 

indirectly with the contract, will demand, take a promise for or accept, directly or 

Annexure-L 
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through intermediaries, any bribe, consideration, gift, reward, favour or any material or 
immaterial benefit or any other advantage from the Bidder/Contractor, either for 
themselves or for any person, organization or third party related to the contract in 
exchange for an advantage in the bidding process, bid evaluation, contracting or 
implementation process related to the contact.  

 
1.2. The Employer will, during the pre-contract stage, treat all the Bidders/Contractors alike, 

and will provide to all the Bidders/Contractors the same information and will not provide 
any such information to any particular Bidder/Contractor which could afford an 
advantage to that particular Bidder/Contractor in comparison to other 
Bidders/Contractors.  

 
1.3. All the officials of the Employer will report to the appropriate Authority any attempted or 

completed breaches of the above commitments as well as any substantial suspicion of 
such a breach.  

 
1.4 In case any such preceding misconduct on the part of such official(s) is reported by the 

Bidder to the Employer with full and verifiable facts and the same is prima facie found 
to be correct by the Employer, necessary disciplinary proceedings, or any other action 
as deemed fit, including criminal proceedings may be initiated by the Employer or 
Independent External Monitor and such a person shall be debarred from further 
dealings related to the contract process. In such a case while an enquiry is being 
conducted by the Employer the proceedings under the contract would not be stalled.  

 
2.0 Commitments of the Bidder(s)/Contractor(s) 
 

The Bidder(s)/Contractor(s) commits itself to take all measures necessary to prevent 
corrupt practices, unfair means and illegal activities during any stage of its bid or during 
any pre-contract or post-contract stage in order to secure the contract or in furtherance 
to secure it and in particular commit itself to the following :-  

 
2.1 The Bidder(s)/Contractor(s) will not offer, directly or through intermediaries, any bribe, 

gift, consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the Employer, 
connected directly or indirectly with the bidding process, or to any person, organization 
or third party related to the contract in exchange for any advantage in the bidding, 
evaluation, contracting and implementation of the contract.  

 
2.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to 

give, directly or indirectly any bribe, gift consideration, reward, favour, any material or 
immaterial benefit or other advantage, commission, fees, brokerage or inducement to 
any official of the Employer or otherwise in procuring the Contract or forbearing to do or 
having done any act in relation to the obtaining or execution of the contract or any 
other contract with Employer for showing or forbearing to show favour or disfavour to 
any person in relation to the contract or any other contract with Employer.  

 
2.3 The Bidder(s)/Contractor(s) shall disclose the name and address of agents and 

representatives and Indian Bidder(s)/Contractor(s) shall disclose their foreign principals 
or associates.  
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2.4 The Bidder(s)/Contractor(s) shall disclose the payments to be made by them to 

agents/brokers or any other intermediary, in connection with this bid/contract  
 
2.5 The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or 
intends to make to officials of the Employer or their family members, agents, brokers or 
any other intermediaries in connection with the contract and the details of services 
agreed upon for such payments.  

 
2.6 The Bidder/Contractor will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of the contract.  

 
2.7 The Bidder/Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities.  
 
2.8 The Bidder/Contractor shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the Employer as part of the 
business relationship, regarding plans, technical proposals and business details, 
including information contained in electronic data carrier. The Bidder/Contractor also 
undertakes to exercise due and adequate care lest any such information is divulged.  

 
2.9 The Bidder(s)/Contractor(s) commits to refrain from giving any complaint directly or 

through any other manner without supporting it with full and verifiable facts.  
 
2.10 The Bidder(s)/Contractor(s) shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above.  
 
2.11 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting 

on behalf of the Bidder/Contractor, either directly or indirectly, is a relative of any of the 
officers of the Employer, or alternatively, if any relative of an officer of the Employer 
has financial interest/stake in the Bidder(s)/Contractor(s) firm(excluding Public Ltd. 
Company listed on Stock Exchange), the same shall be disclosed by the 
Bidder/Contractor at the time of filling of tender.  

 
The term ‘relative’ for this purpose would be as defined in Section 2(77) of the 
Companies Act 2013. 

 
2.12 The Bidder(s)/Contractor(s) shall not lend to or borrow any money from or enter into 

any monetary dealings or transactions, directly or indirectly, with any employee of the 
Employer.  

2.13. The Bidder/supplier shall follow all rules and regulations of India including statutory 
requirements like minimum wages, ESIC and EPF.  

 
3.0 Previous Transgression 
 
3.1 The Bidder(s)/Contractor(s) declares that no previous transgression occurred in the last 

three years immediately before signing of this Integrity Pact, with any other company in 
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any country in respect on any corrupt practices envisaged hereunder or with any Public 
Sector Enterprise / Government Department in India.  

 
3.2 The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be 

disqualified from the tender process or the contract, if already awarded, can be 
terminated for such reason. 

 
4.0 Earnest Money (Security Deposit) 
 

The provision regarding Earnest Money/Security Deposit as detailed in the GeM Bid 
Document is to be referred.  

 
5.0 Sanctions for Violations 
 
5.1 Any breach of the aforesaid provisions by the Bidder/Contractor or any one employed 

by it or acting on its behalf shall entitle the Employer to take action as per the 
procedure mentioned in the “Guidelines on Banning of Business Dealings” attached 
as Annex-A and initiate all or any one of the following actions, wherever required:-  

 
(i) To immediately disqualify the bidder and call off the pre contract proceedings without 

assigning any reason or giving any compensation to the Bidder/Contractor. 
However, the proceedings with the other Bidder(s)/Contractor(s) would continue.  

(ii) The Earnest Money Deposit (in pre-contract stage) and/or Security 
Deposit/Performance Bond (after the contract is Signed) shall stand forfeited 
either fully or partially, as decided by the Employer and the Employer shall not be 
required to assign any reason thereof. 

(iii) To immediately cancel the contract, if already signed, without giving any 
compensation to the Contractor. The Bidder/Contractor shall be liable to pay 
compensation for any loss or damage to the Employer resulting from such 
cancellation/rescission and the Employer shall be entitled to deduct the amount so 
payable from the money(s) due to the Bidder/Contractor.  

(iv) To encash the Bank guarantee, in order to recover the dues if any by the 
Employer, along with interest as per the provision of contract.  

(v) To debar the Bidder/Contractor from participating in future bidding processes of 
Employer, as per provisions of “Guidelines on Banning of Business Dealings” 
(Annex-A), which may be further extended at the discretion of the Employer.  

(vi) To recover all sums paid in violation of this Pact by Bidder(s)/Contractor(s) to any 
middleman or agent or broker with a view to securing the contract.  

(vii) In cases where irrevocable Letters of Credit have been received in respect of any 
contract signed by the Employer with the Bidder/ Contractor, the same shall not 
be opened/operated.  

(viii) Forfeiture of Performance Security in case of a decision by the Employer to forfeit 
the same without assigning any reason for imposing sanction for violation of this 
Pact.  
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5.2  The Employer will be entitled to take all or any of the actions mentioned at para 5.1 (i) 
to (viii) of this Pact also on the Commission by the Bidder/Contractor or any one 
employed by it or acting on its behalf (whether with or without the knowledge of the 
Bidder/Contractor), of an offence as defined in GFR, Chapter IX of the Indian Penal 
Code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for 
prevention of corruption in Employer’s country.  

 
5.3 The decision of the Employer to the effect that a breach of the provisions of this Pact 

has been committed by the Bidder / Contractor shall be final and conclusive on the 
Bidder / Contractor. However, the Bidder/Contractor can approach the Independent 
External Monitor(s) appointed for the purposes of this Pact.  

 
6.0 Independent External Monitor(s) 
 
6.1 The Employer has appointed Independent External Monitor(s) (hereinafter referred to 

as Monitors) for this Pact.  
 
6.2 The task of the Monitors shall be to review independently and objectively, whether and 

to what extent the parties comply with the obligations under this Pact.  
 
6.3 The Monitors shall not be subject to instructions by the representatives of the parties 

and perform their functions neutrally and independently.  
 
6.4 Both the parties accept that the Monitors have the right to access all the documents 

relating to the project/procurement for which a complaint or issue is raised before them, 
including minutes of meetings. The right to access records should only be limited to the 
extent absolutely necessary to investigate the issue related to the subject 
tender/contract.  

 
6.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will 

so inform CMD/CEO/MD of Employer and request Employer to discontinue or take 
corrective action, or to take other relevant action. The Monitor can in this regard submit 
non-binding recommendations. Beyond this the Monitor has no right to demand from 
the parties that they act in a specific manner, refrain from action or tolerate action.  

 
6.6 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without 

restriction, to all Project documentation of the Employer including that provided by the 
Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request 
and demonstration of a valid interest, unrestricted and unconditional access to his 
project documentation. The same is applicable to Subcontractor(s). The Monitor shall 
be under contractual obligation to treat the information and documents of the 
Bidder/Contractor/Subcontractor(s) with confidentiality.  

 
6.7 The Employer will provide to the Monitor sufficient information about all meetings 

among the parties related to the project provided such meetings could have an impact 
on the contractual relations between the parties. The parties will offer to the Monitor the 
option to participate in such meetings as and when required.   
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6.8 The Monitor will submit a written report to the CMD/CEO/MD of Employer within 30 
days from the date of reference or intimation to him by the Employer/Bidder and should 
the occasion arise, submit proposals for correcting problematic situations.  

 
6.9 The word ‘Monitor’ would include both singular and plural.  
 
6.10 In the event of a dispute between the management and the contractor related to those 

contracts were integrity pact is applicable, in case both the parties agree, they may try 
to settle the dispute through mediation before the panel of IEMs in a time bound 
manner. In case the dispute remains unresolved even after mediation by the panel of 
IEMs, SJVN may take further action as per the terms and conditions of Contract. 
Expenses on dispute resolution shall be equally shared by both the parties. 

 
7.0 Facilitation of Investigation 
 

In case of any allegation of violation of any provisions of this Pact or payment of 
commission, the Employer or its agencies shall be entitled to examine all the 
documents including the Books of Accounts of the Bidder/Contractor and the 
Bidder/Contractor shall provide necessary information and documents in English and 
shall extend all possible help for the purpose of such examination.  

 
8.0 Law and Place of Jurisdiction 
 

This Pact is subject to Indian Law. The place of performance and jurisdiction is the 
Registered Office of the Employer. The arbitration clause provided in the tender 
document/contract shall not be applicable for any issue/dispute arising under Integrity 
Pact.  

 
9.0 Other Legal Actions 
 
9.1 The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of the extant law in force 
relating to any civil or criminal proceedings.  

 
9.2 Changes and supplements as well as termination notice need to be made in writing.  
 
9.3 If the Contractor is a partnership or a consortium or a joint venture, this pact must be 

signed by all partners of the consortium/joint venture. In case of sub-contracting, the 
principal contractor shall be solely responsible adherence to the provisions of IP by 
the sub-contractor(s) 

 
10.0 Validity   
 
10.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 

years or the complete execution of the contract to the satisfaction of both the 
Employer and the Bidder/Contractor/Seller, including warranty period, whichever is 
later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months 
from the date of the signing of the contract or six months from the date of opening of 
price bids, whichever is earlier.  
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10.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of 

this Pact shall remain valid. In this case, the parties will strive to come to an 
agreement to their original intention.  

 
 
11.0 The Parties hereby sign this Integrity Pact at ____________ on ______________. 

 
 

Employer  
 
Name of the Officer  
 
Designation  
 
 
 
Place----------------  
 
Date---------------  
 

Bidder  
 
(Authorised Person)  
 
(Name of the Person)  
 
Designation  
 
Place--------------  
 
Date--------------  

Witness1.__________________ 
 
(Name and address)  
 
2.__________________________  
 
(Name and address)  

Witness1.___________________  
 
(Name and address)  
 
2.__________________________  
 
(Name and address)  
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Guidelines on Debarment of Business Dealings for SJVN Limited (including 
its Subsidiaries and Joint Ventures) 

1.0 Introduction 
 

SJVN (including its subsidiaries, and joint ventures) deal with various 
bidders, contractors, suppliers, consultants, and service providers, 
who are expected to adopt ethics of highest standards and a very 
high degree of integrity, commitments and sincerity towards the work 
undertaken. It is not in the interest of SJVN to deal with Agencies who 
commit deception, fraud or other misconduct in the tendering process. 

These Guidelines are issued with a view to ensuring transparency, 
integrity, and fairness in public procurement undertaken by SJVN 
Limited, its Subsidiaries and Joint ventures. 

These guidelines are framed in alignment with the ‘Guidelines on 
Debarment of firms from Bidding’ issued by the Department of 
Expenditure, Ministry of Finance, Government of India. 

2.0  Scope  

These Guidelines shall apply to all procurements financed, executed, or 
managed by SJVN, its Projects, Power Stations, Regional Offices, 
Liaison Offices including its subsidiaries, and joint ventures, and shall be 
binding upon all categories of bidders, contractors, suppliers, 
consultants, and service providers dealing with SJVN or its associated 
entities. 

 

3.0 Definitions 
 

a) SJVN means SJVN Ltd., its Projects, Power Stations, Regional 
Offices, Liaison Offices including its subsidiaries, and joint ventures. 

 
b) Debarment means disqualification of a bidder from participation in 

any procurement process undertaken by SJVN for a specified period 
in accordance with Rule 151 of GFR 2017. 

For the purposes of these Guidelines, the expressions banning of 
firm, suspension, and blacklisting shall convey the same meaning as 
debarment. 

c) Firm: The term ‘Firm’ or ‘Bidder’ has the same meaning for the 
purpose of these guidelines, which includes an individual or person, a 
company, a co-operative society, a Hindu undivided family, and any 
association or body of persons, whether incorporated or not, engaged in 
trade or business. 

 
d) Allied Firm means any concern within the sphere of effective influence 

of a debarred firm. In determining such influence, the following factors 
shall be considered— 

(i) whether the management is common; 

(ii) whether majority interest in the management is held by the 
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partners or directors of the debarred firm; 

(iii) whether substantial or majority shares are owned by the 
debarred firm and, by virtue thereof, it has a controlling voice; 

(iv) whether the firm directly or indirectly controls, or is controlled by, 
or is under common control with another bidder; and 

(v) all successor firms shall also be treated as allied firms. 

 
e) Unit shall mean the Project/ Power Station/ Regional Office/ Liaison 

Office/Subsidiary/JV, as the context requires. 

 
4.0 Authorities and Jurisdiction 

 

(a) SJVN-level Debarment. 

       Competent Authority: Functional Director, SJVN. In case of 
subsidiaries, the Competent Authority shall be CEO. 

       Appellate Authority: Chairman & Managing Director (CMD), SJVN. In 
case of subsidiaries, the Appellate Authority shall be Chairman of the 
subsidiary. 

(b) Ministry of Power (MoP)-level Debarment. 
      Debarment orders issued or endorsed by the Ministry of Power shall 

be governed by the Competent and Appellate Authorities as may be 
notified by the Ministry from time to time, and shall be binding on SJVN, 
its subsidiaries, and joint ventures for the period specified therein. 

(c) Department of Expenditure (DoE)-level Debarment. 
     Debarment orders issued or endorsed by the Department of 

Expenditure, Ministry of Finance, Government of India, shall be 
governed by the Competent and Appellate Authorities specified by the 
said Department, and shall be binding on SJVN, its subsidiaries, and 
joint ventures for the period specified therein 

 

5.0 Initiation of Debarment proceedings 
 

  During bidding: Action for banning of business dealings with any Firm 
shall be initiated by the department responsible for invitation of bids after 
noticing the irregularities or misconduct on the part of Firm concerned. 

  During execution: Action for banning of business dealings with any Firm 
shall be initiated by the respective department responsible for execution 
of works/services after noticing the irregularities or misconduct on the 
part of Firm concerned. 

Besides the concerned department, Vigilance Department of each Unit/ 
Corporate   Vigilance may also be competent to initiate such action. 

 

6.0 Grounds for Debarment 

Without prejudice to Rule 151 and Rule 175 of GFR 2017, a bidder or 
any of its successors may be debarred from participation in procurement 
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undertaken by SJVN and its subsidiaries and JVs for any of the following 
reasons— 

a) conviction under the Prevention of Corruption Act, 1988, the Indian 
Penal Code or Bhartiya Nyaya Sanhita, 2023, or any other law in 
force, for causing loss of life, damage to property, or threat to public 
health in the course of execution of a public procurement contract; 

 
b) breach of the Code of integrity prescribed under Rule 175 of GFR 2017, 

including bribery, collusion, bid-rigging, anti-competitive conduct, 
false declaration, obstruction of investigation or audit, or undisclosed 
conflict of interest; 

 

c) submission of false or forged information, misrepresentation, or 
concealment of material facts, resorting to corrupt or fraudulent 
practices; 

d) persistent failure, default, or non-performance of contractual obligations; 
e) supply of substandard material, non-supply of material, abandonment 

of works, sub- standard quality of works, or failure to abide by the Bid 
Securiñg Declaration etc.; 

f) misuse of SJVN's premises or its facilities, forcefully occupies or 
damages SJVN's properties including land, water resources, forests / 
trees or tampers with documents/records etc.; and 

g)  Any other act or omission which, in the opinion of SJVN, warrants 
debarment in the interest of probity, fairness, and public interest. 

 
7.0 Debarment Review Committee (DRC) and Procedure for Debarment 

 
a) Constitution of DRC: 

    Prior to the initiation of debarment proceedings, the Competent 
Authority shall constitute a Debarment Review Committee (DRC) for 
examination of the case. The Committee shall comprise officers not 
below the rank of General Manager or Head of Department / Head of 
Project, as under— 

• One officer from Contracts or Procurement of the concerned Unit 
or the Corporate Office; 

• One officer from Finance (Corporate / Projects) of the concerned 
Unit or Corporate Finance; 

• One officer from Corporate Law / Legal; and 

• One officer representing the user or indenting department at the 
Corporate or Unit level, or the Head of Project / Engineer-in-Charge 
representing the concerned project site, as the case may be. 

The officer belonging to the department initiating the proposal for 
debarment shall act as the Coordinator of the DRC and shall be 
responsible for convening meetings, facilitating examination of 
relevant records etc. The DRC shall submit its report to the 
Competent Authority. 

b) Mandate and Process: 
   The DRC shall, 
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(i) examine all facts, records, and evidence pertaining to the case; 

(ii) ensure that a show-cause notice has been issued and that a 
reasonable opportunity of representation, including personal hearing if 
sought, has been afforded; 

(iii) assess the applicability to allied and successor firms; and 

(iv) submit a reasoned and self-contained recommendation to the Competent 
Authority within eight (08) weeks, extendable with recorded justification. 

c) Decision: 
    The DRC shall function in an advisory capacity. The final decision 

shall rest with the Competent Authority, who shall, after due 
consideration of the DRC's recommendation, issue a speaking order 
specifying the reason (in brief), scope, jurisdiction, and duration of 
debarment. 

The entire proceeding shall, as far as practicable, be concluded within 
twelve (12) weeks from the date of initiation. 

 

8.0 Period and Effect of Debarment 
 

a)  Maximum period — up to three (3) years for conviction-based 
cases under Rule 151(i) (DoE-wide), and up to two (2) years for breach 
of the Code of Integrity or performance-related grounds at the 
SJVN/MoP level. 

 
b) Minimum period —ordinarily not less than six (6) months. 

 

c) Commencement — the period of debarment shall commence from 
the date of issue of the debarment order by the issuing entity. 

 

d) Contract Placement Bar — no contract of any kind shall be placed 
on a debarred firm, including its allied firms; this prohibition shall also 
apply in cases of risk purchase. 

 
e) Bid/Contract Dates — only bids from firms that are not debarred on 

(i) the date of submission/opening of the tender and (ii) the date of 
issuance of Letter of Award/ Signing of Contract Agreement shall be 
considered. 

 
f) Bids by Debarred Firms — if a debarred firm submits a bid, such bid 

shall be ignored. If such firm is the lowest (L-1), the next lowest eligible 
bidder shall be considered as L-1. Any bid security submitted by the 
debarred firm shall be returned. 

 
g) Existing Contracts —contracts concluded prior to the issue of the 

debarment order shall not be affected. 

 
h) Removal from approved/empanelled lists — the debarred firm shall 
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also be removed from any approved/empanelled lists. 

 
9.0  Applicability to Allied and Successor Firms 

Debarment of a firm shall automatically extend to its allied and successor 
firms unless otherwise directed by the Competent Authority for 
reasons recorded in writing. 

In the case of debarment of a joint venture or consortium, all partners 
shall stand debarred for the period specified in the debarment order, 
and the names of all such partners shall be explicitly mentioned in the 
order. 

 

10.0 Jurisdiction and Recommendation of Debarment 
 

a) SJVN-Level Debarment: for misconduct confined to SJVN or its 
subsidiaries/joint ventures, including non-performance, false 
declarations, or breach of integrity obligations. 

b) Recommendation to Ministry of Power (MoP): for cases having 
sector-wide or systemic implications affecting multiple PSUs under 
the administrative control of MoP, or integrity breaches such as 
corruption, bribery, or cartelization in tenders of SJVN. 

c) Recommendation to Department of Expenditure (DoE): for 
conviction-based cases or offences causing loss of life, property, or 
threat to public health, warranting Government-wide debarment under 
Rule 151. 
Where such Government-wide debarment is warranted, the 
department responsible for initiation of debarment proceedings shall 
forward a self-contained proposal, along with complete supporting 
documentation, to the Ministry of Power for onward transmission to 
the Department of Expenditure, in accordance with the DoE OM. 

 

11.0 Effect of Debarment by Other Authorities 
 

      SJVN shall give effect to debarment orders issued by the 
Department of Expenditure (Ministry of Finance), the Ministry of 
Power, or any other Government entity, where such orders expressly 
provide for applicability across Ministries, Departments, or PSUs. 

       Note (GeM). The Government e-Marketplace (GeM) may debar 
bidders for a period of up to two (2) years on its portal. SJVN shall 
honour such debarments for procurements undertaken on or through 
GeM, in accordance with GeM provisions. 

 

12.0 Publication of Debarment Orders 

Debarment orders issued by SJVN shall be displayed on SJVN's 
website and shall be binding upon all subsidiaries and joint ventures 
of SJVN. For the purpose, the concerned department shall forward 
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the name and details of the Agency(ies) banned to IT&C Division of 
SJVN's Corporate Office for displaying the same on SJVN website. 
The details shall also be displayed on the respective subsidiary's 
website. 

  Debarment orders of the Ministry of Power shall be displayed on the 
Ministry's website, and those of the Department of Expenditure shall 
be displayed on the Central Public Procurement Portal (CPPP) 
maintained by DoE. 

 

13.0 Appeal and Review (SJVN Level) 

     An aggrieved firm may prefer an appeal to the CMD, SJVN, within 
thirty (30) days from the date of communication of the SJVN-level 
debarment order. 

    The CMD may, after due consideration of the record and representation, 
uphold, modify, or set aside the order. 

  Appeal against MoP/DoE orders shall be dealt as per Guidelines on 
Debarment of firms from Bidding’ issued by the Department of 
Expenditure, Ministry of Finance, Government of India. 

 
14.0 Revocation and Reinstatement 

 

(a) A debarment order shall stand automatically revoked upon expiry 
of the period specified therein; no separate order shall be required. 

(b) For debarments issued by SJVN, the CMD, SJVN shall be the sole 
authority competent to review or revoke the order prior to its expiry, 
either suo motu or upon representation by the firm, based on new 
facts or sufficient justification. 

Such revocation shall be issued by formal order and shall take 
effect from the date specified therein. 

(c) For debarments issued by the Ministry of Power or the 
Department of Expenditure, revocation or modification prior to 
expiry shall rest exclusively with the respective issuing authority. 

(d) Upon receipt of a revocation or modification order, the concerned 
department shall promptly update internal records and, where 
applicable, SJVN's website or the CPPP. 

Note: In case of shortage of suppliers/contractors/service providers in a 
particular group, such debarments may also hurt the interest of 
procuring entities. In such cases, endeavour should be to pragmatically 
analyse the circumstances, try to reform the supplier and may get a 
written commitment from the suppliers / contractors / service 
providers that its performance will improve. 

 

15.0 Record-Keeping and Reporting 
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All proceedings, communications, and decisions under these 
Guidelines shall be duly forwarded for record to Corporate Civil 
Contracts Deptt. 

A consolidated list of firms debarred and reinstated at the SJVN level 
shall be maintained by Corporate Contracts Deptt. and published on 
SJVN's website. 

Matters having inter-ministerial or sectoral implications, including 
those requiring consideration by the Department of Expenditure, 
Ministry of Finance, shall be reported to the Ministry of Power through 
the Corporate Civil Contracts Department, in accordance with the 
procedure prescribed under the DoE OM. 

 

Form of Declaration of Eligibility 

Undertaking 

 

 

I/We, ……………………………………………………[Name of the 

Bidder / Firm / Company], having our registered office at 

[………………………………………..], do hereby certify that neither I/we 

nor any of our allied firms, successor entities, consortium / joint-venture 

partners (as applicable) are currently under debarment by SJVN Limited 

(including its subsidiaries/JVs), the Ministry of Power, Government of 

India, or the Department of Expenditure (DoE), Ministry of Finance, 

Government of India. 

 

I/We fully understand that if this declaration/undertaking is found to be 

false or misleading, our Bid shall be liable for rejection and, if the Contract 

has been awarded, the same shall be liable for termination, in addition to 

any other action as may be taken under law. 

 

Date. ...................... 

Place....................... 

 

(Name & Signature of Authorised Representative  

With Seal/Stamp of Company) 

 

Notes: 

• In case of subsidiaries registered outside India, the reference of 
relevant Government Department dealing with Banning may also be 
incorporated. 
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• The undertaking shall be obtained at the time of submission of bids as 
well as before placement of LOA/Signing of Contract Agreement. 

• The undertaking shall be submitted by Bidder including each of 
the JV/Consortium partners and any sub-contractors proposed. 

 
  

(Seal & signature of the Bidder) 
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SECTION -IV 

GENERAL CONDITIONS OF CONTRACT 
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GENERAL CONDITIONS OF CONTRACT 
 
CLAUSE-1: DEFINITIONS: 

In the contract, the following expression shall, unless the context 

otherwise requires, have the meanings thereby respectively assigned 
to them:  

(i) Bill of Quantities or Schedule of Quantities & Prices: means 

the priced and completed bill of quantities forming part of the 
Contract.  

(ii) Contract: means the document forming the tender, acceptance 

thereof and the formal agreement executed between the SJVN 
Limited and the Contractor, together with documents referred to 

therein.   
(iii) Contract Price: means the amount arrived at by applying 

percentage (%) quoted by bidder (pursuant to e-RA or otherwise, 

as applicable) to the rates shown in Bill of Quantities as allowed 
and included in the Letter of Acceptance.    

(iv) Contractor: means the successful Bidder who is awarded 

contract to perform the work covered under these tender 
documents and shall be deemed to include the Contractor's 

successors, executors, representatives or assigns.  
(v) Corporation or Employer: means the SJVN Limited having its 

registered office at SJVN Corporate CHQ, Shanan, Shimla, Pin-

171006 (Himachal Pradesh), and includes therein legal 
representatives, successors and assigns. 

(vi) Construction Drawing: means such drawings approved in 
writing by the Engineer-in-Charge/ Employer and issued for 
actual construction of the Works from time to time by the 

Engineer-in-Charge. 
(vii) Contractor’s Equipment:  means all appliances and things of 

whatsoever nature (other than Temporary Works) required for 

the execution and completion of the Works and the remedying of 
any defects therein, but does not include Plant, materials or 

other things intended to form or forming part of the Permanent 
Works. 

(viii) Cost: The word “cost” shall be deemed to include overhead costs 

whether on or off the site.   
(ix) Day: means a calendar day beginning and ending at midnight.  

(x) Drawing:  means and shall include Tender drawing and 
Construction Drawing.  

(xi) Engineer-in-Charge/Engineer: means the Engineering Officer 
nominated by the Employer or its duly authorized representative 

to direct, supervise and be in charge of the works for the 
purpose of this contract.  

(xii) HOP: means Head of Project, the person deputed by the 

Employer, as the case may be.  
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(xiii) Letter of Award or Acceptance: means a letter from the 
Employer/Engineer-in-Charge conveying the acceptance of the 

tender/offer subject to such reservations as may have been 
stated therein.  

(xiv) Permanent works: means the permanent works to be executed 
(including Plant) in accordance with the Contract. 

(xv) Plant: means machinery, apparatus and like intended to form 

or forming part of Works.   
(xvi) Site: means the land and/or other places, on or through which 

the works are to be executed including any other lands or places 

which may be allotted for the purpose of the contract. 
(xvii) Specifications: means the Technical specification of the Works 

included in the Contract and any modification thereof or 
addition thereto made under Clause 18 or submitted by the 
Contractor and approved by the Engineer. 

(xviii) Time for Completion : means the time for completing the 
execution of and passing the Tests on Completion of the Works 

or any Section or part thereof as stated in the Contract (or as 
extended under Clause 39) calculated from the Commencement 
Date. 

(xix) Temporary works: means all temporary works of every kind 
(other than Contractor's Equipment) required in or about the 
execution and completion of the Works and the remedying of 

any defects therein. 
(xx) Tender Drawings: means the drawings referred to in the 

Specifications and/or appended with the tender document.    

(xxi) Urgent Works: means any urgent measures, which in the 

opinion of the Engineer-in-Charge, become necessary at the 
time of execution and/or during the progress of work to obviate 

any risk of accident or failure or to obviate any risk of damage to 
the structure, or required to accelerate the progress of work or 
which become necessary for security or for any other reason the 

Engineer-in-Charge may deem expedient.  
(xxii) Week: means seven consecutive calendar days.  

(xxiii) Work or Works: means Permanent Works and/or Temporary 
Works to be executed in accordance with the Contract. 

 

CLAUSE 2: INTERPRETATIONS  

2.1. Words importing the singular only shall also include the plural; 

he includes she and vice versa unless this is repugnant to the 
context.  Unless specifically defined, words shall have normal 
meaning under the language of Contract. 

  
2.2. Heading and marginal notes in these General Conditions shall 

not be deemed to form part thereof or be taken into consideration 
in the interpretation or construction thereof of the Contract.  
 

2.3. Any error in description, quantity or price in Bill of Quantities or 
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any omission there from shall not vitiate the Contract or release 
the Contractor from execution of the whole or any part of the 

Works comprised therein according to drawings and 
Specifications or from any of his obligations under the Contract.  

2.4. The documents forming the Contract are to be taken as mutually 
explanatory of one another. The sequence of the priority of the 
documents for the purposes of interpretation shall be as under:  

a) Agreement; 
b) Letter of acceptance;  
c) Tender Form, Form of Declaration; 
d) Schedules; 

e) Special Terms and Conditions;  
f) General Conditions of Contract;  

g) Technical Specifications and Safety Code;  
h) Tender Drawings;  
i) Bill of Quantities; 

j) Instructions to Bidders 
k) Any other document forming part of the Contract  

 

CLAUSE 3: SECURITY DEPOSIT  
 

3.1. The Security Deposit shall comprise the following: 
   

i. Performance Security Deposit to be furnished by the 

Contractor within 28 days from the date of issuance of 
Letter of Acceptance.  

ii. Retention Money to be recovered from Interim bills of the 
Contractor.  

3.2. The Contractor within 28 (Twenty Eight) days from the date of 

issuance of Letter of Acceptance, shall furnish a Performance 
security deposit of 3% (Three percent) of the Contract Price. 
The Performance Security Deposit shall be in the form of 

irrevocable, valid and fully enforceable Bank Guarantee in favour 
of SJVN Ltd. in the form prescribed from a Nationalized / 

Scheduled Bank of India acceptable to SJVN or in the form of a 
FDR pledged to SJVN Ltd. issued by a Nationalized/ Scheduled 
Indian Bank located in India acceptable to SJVN and shall valid 

till 45 (Forty five) days beyond Defect Liability Period. 
 

    3.3 The interest *shall be charged on delay period for breach in 

timely submission of CPG/Initial security deposit without 
prejudice to right of SJVN to other remedies available under the 
contract. The GST shall be levied and recovered extra on interest 
as per applicable rule of GST.  

* Interest shall be chargeable on per the day basis on the amount of CPG/PSD 
@ SBI MCLR as on date of bid submission specified in the tender document 
+200 basis point 
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Note: a) In case last day of submission of performance security happens 
to be a bank holiday, the last day of submission shall be the next working 
day. 
 
b) In case extension of contract , if required the contract performance 

security needs to be extended as per the  extension accorded. 

 

3.4. Retention money shall be deducted by the Engineer-in-
Charge from the interim bills of the Contractor @ 3% (three 

percent) of the total value of each bill of the work done 
(including those of price variation) towards security deposit.  

3.5 The Notification of Award/ Letter of Acceptance will constitute 

the formation of the Contract until formal agreement is signed 
and further subject only to the furnishing of a performance 

security deposit in accordance with the relevant provisions of 
Tender/ bid Document. 

3.6 If the Contractor expressly requests in writing, he will be 

permitted to convert the amount of Retention Money deducted 
from his interim bills into Bank Guarantee to be submitted in 
the prescribed Form, when cumulative retention money reaches 

more than 50% of the maximum limit i.e. 50% of 3% of Contract 
Price, subject to minimum amount of Rs 1.0 (one) Crore or 

more in each event if applicable. The Contractor shall ensure 
and demonstrate that all such amounts shall be used strictly for 
completion of same work.   

             
3.7 All compensation or other sums of money payable by the 

Contractor to the Employer under the terms of this Contract or 

any other contract or on any other account whatsoever may be 
deducted from Security Deposit.  Also in the event of the 

Contractor's Security Deposit being reduced by reasons of such 
deductions, as aforesaid, the Contractor shall, within 14 days of 
receipt of notice of demand from the Engineer-in-Charge, make 

good the deficit in Security Deposit.  
3.8 Should there arise any occasion under the Contract due to which 

the periods of validities of Bank Guarantees as may have been 
furnished by the Contractor from time to time, are required to be 
extended/renewed, the Contractor shall get the validity periods of 

such guarantees extended/renewed, and furnish these to the 
Engineer-in- Charge one month before the expiry date of the 
aforesaid Guarantees originally furnished failing which the 

existing Bank Guarantees shall be invoked by the Engineer-in-
charge. Also in case of any deficit in securities on any account as 

might occur or is noticed, the Contractor shall forthwith 
recoup/replace the same with acceptable Security Deposit. 

 

3.9 Bank Guarantees as aforesaid shall be valid till the 45 (Forty five) 
days beyond Defect Liability Period under the Contract (Clause 

43). 
3.10 The original BG against Performance Security Deposit and 
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Retention Money should be sent by the Bank to SJVN Limited 
directly under Regd. Post (A.D.). However, in exceptional cases, 

where the original BG against Performance Security Deposit and 
Retention Money is handed over to the bidder by the issuing 

bank/branch, the bidder shall ensure that an un-stamped 
duplicate copy of the BG against Performance Security Deposit 
and Retention Money has been sent immediately by the issuing 

bank/branch under Regd. Post (A.D.) directly to SJVN Ltd with a 
covering letter to compare with original BGs and confirm that it is 
in order. 

CLAUSE 4: REFUND OF SECURITY DEPOSIT  

The Security Deposit less any amount due shall, on demand, be 

returned to the Contractor on or before 14th day after 
issuance of Defects Liability Certificate (referred in Clause 43 
and 57 hereof) No interest on the amount of Security Deposit 

shall be paid to the Contractor at the time of release of Security 
Deposit as stated above.  

CLAUSE 5: SUFFICIENCY OF TENDER 

5.1 The Contractor shall be deemed to have satisfied himself as to 

the correctness and sufficiency of the Tender and of the rates 
and prices stated in the Bill of Quantities, all of which shall, 
except insofar as it is otherwise provided in the Contract, cover 

all his obligations under the Contract and all matters and things 
necessary for the proper execution and completion of the Works 
and the remedying of any defects therein.  

CLAUSE 6: CONTRACT DOCUMENTS  

6.1 The Contract shall be signed in two originals, one for each party 

to the Contract. The language of the contract shall be English.   
6.2 The Contractor shall furnish free of charge true copies of the 

Contract to the Employer  as indicated in Schedule B 

6.3 One copy of Contract shall be kept by the Contractor on the Site 
in good order and the same shall at all reasonable time be 

available for inspection and use by the Engineer-in-Charge, his 
representatives or by other Inspecting Officers.  

6.4 None of these Documents shall be used by the Contractor for any 

purpose other than that of this contract.    
 
CLAUSE 7: LIFE-SAVING APPLIANCES AND FIRST-AID EQUIPMENT  

The Contractor shall provide and maintain upon the works 
sufficient, proper and efficient life-saving appliances and first-
aid equipment in accordance with the requirement of ILO 

Convention No.62.  The appliances and equipment shall be 
available for use at all time.  



 

68 

 

CLAUSE 8: DUTIES AND POWERS OF ENGINEER-IN-CHARGE'S 
REPRESENTATIVE  

8.1 The duties of the representative of the Engineer-in-Charge are to 
watch and supervise the works and to test and examine any 

materials to be used or workmanship employed in connection 
with the works.  

8.2 The Engineer-in-Charge may, from time to time in writing, 

delegate to his representative any of the powers and authorities, 
vested in the Engineer-in-Charge and shall furnish to the 

Contractor a copy of all such written delegation of powers and 
authorities.  Any written instruction or written approval given by 
the representative of the Engineer-in-Charge to the Contractor 

within the terms of such delegation shall bind the Contractor and 
the Employer as though it has been given by the Engineer-in-
Charge.  

8.3 Failure of the representative of the Engineer-in-Charge to 
disapprove any work or materials shall be without prejudice to 

the power of the Engineer-in-Charge thereafter to disapprove 
such work or materials and to order the pulling down, removal or 
breaking up thereof. The Contractor shall, at his own expense, 

again carry out such works as directed by the Engineer-in-
Charge.  

8.4 If the Contractor is dissatisfied with any decision of the 
representative of the Engineer-in-Charge, he will be entitled to 
refer the matter to the Engineer-in-Charge who shall thereupon 

confirm, reverse or vary such decision and the decision of the 
Engineer-in-Charge in this regard shall be final and binding on 
the Contractor.  

 
CLAUSE 9: ASSIGNMENT AND SUBLETTING  

The Contractor shall not sub-let, transfer or assign the whole or 
any part of the work under the Contract. However, the 
employment of piece-rate workers and purchase of material shall 

not be construed as sub-letting.  

CLAUSE 10: FACILITIES TO OTHER CONTRACTORS  

10.1  The Contractor shall, in accordance with the requirements of 
the work as decided by the Engineer-in-Charge, afford all 
reasonable facilities to other Contractors engaged 

contemporaneously on separate contracts and for departmental 
labour and labour of any other properly authorized authority or 

statutory body which may be employed at the site for execution 
of any work not included in the Contract or of any contract 
which the Employer may enter into in connection with or 

ancillary to the works. In all matters of conflict of interest, the 
Engineer-in-Charge shall direct what compromise should be 
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made and his decision shall be final and binding on the parties.  
 

10.2  If, however, pursuant to Sub-Clause 10.1 the Contractor shall, 
on the written request of the Engineer-in-Charge:  

 
(a)  make available to any such other Contractor, or to the Employer 

or any such    authority, any roads or ways the maintenance of 

which is the responsibility of the  Contractor ,  
 
(b) permit the use, by any such, of Temporary facilities or 

Contractor's Equipment on the Site, or  
 

(c)   provide any other service of whatsoever nature for any such, the 
Engineer-in-Charge shall determine the payment admissible to 
the Contractor at the cost of other Contractors or Employer as 

the case may be.  
 

CLAUSE 11: CHANGES IN CONSTITUTION  
 

Where the Contractor is a partnership firm, prior approval in 

writing of the Engineer-in-Charge shall be obtained before any 
change is made in the constitution of the firm.  Where the 
Contractor is an individual or a Hindu undivided family 

business concern, such approval, as aforesaid, shall likewise be 
obtained before the Contractor enters into any partnership firm 

which would have the right to carry out the work undertaken by 
the Contractor.  If prior approval as aforesaid is not obtained, 
the Contract shall be deemed to have been assigned in 

contravention of Clause 38 hereof and the same action will be 
taken and the same consequences shall ensure as provided for 
in the said Clause 38.  

CLAUSE 12: POSSESSION AND USE OF SITE  

12. 1  Save in so far as the Contract may prescribe:  

(a)  the extent of portions of the Site of which the Contractor 
is to be given possession from time to time,  

 
(b) the order in which such portions shall be made available to 

the Contractor, and, subject to any requirement in the 

Contract as to the order in which the Works shall be 
executed, the Employer will give to the Contractor 
possession of  

 
(c) so much of the Site, and  

 
(d)  such access as, in accordance with the Contract, is to be 

provided by the Employer as may be required to enable the 

Contractor to commence and proceed with the execution of 
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the Works in accordance with the program referred to in 
Clause 14, if any, and otherwise in accordance with such 

reasonable proposals as the Contractor shall, by notice to 
the Engineer. The Employer will, from time to time as the 

Works proceed, give to the Contractor possession of such 
further portions of' the Site as may be required to enable the 
Contractor to proceed with the execution of the Works in 

accordance with such program or proposals, as the case 
may be. 

  

12.2  If the Contractor suffers delay from failure on the part of the 
Employer to give possession in accordance with the terms of 

Sub-Clause 12. 1, the Engineer-in-Charge shall, determine any 
extension of time to which the Contractor is entitled under 
Clause 39. 

 
12.3 The Contractor shall be responsible to arrange the land for 

Contractor's infrastructure works namely field office(s), colony, 
workshop(s), stores, magazines for explosives including 
explosive/detonator in isolated locations, assembly-yard, and 

access thereto over routes as may be required for execution of 
the Works at his own cost and Employer shall not be 
responsible for making available the same. 

    
12.4  The Contractor shall provide at his own cost all temporary 

pathways/roads required at site or to quarries or borrow areas 
and shall alter, adopt and maintain the same as required from 
time to time and shall bear all expenses and charges for special 

or temporary way leaves required by him in connection with 
access to the site and shall take up and clear them away and 
make good all damages done to the site as and when no longer 

required and as and when ordered by the Engineer-in-Charge. 
  

CLAUSE 13: ADVANCES AND RECOVERY THEREOF (Not 
Applicable)  

13.1  Financial assistance in the shape of recoverable advance on 
written request from the Contractor, may be provided to the 

Contractor for augmenting/supplementing his resources in the 
manner indicated hereunder. 

 

13.1.1 Advances for Initial Mobilisation, Preliminary, Enabling 
and Ancillary Works 

Interest bearing Advance upto a maximum of 5 (Five) percent (as 
mentioned in Schedule B) of the Contract Price may be given to 
the Contractor for his initial mobilisation, preliminary, enabling 

and ancillary works, such as labour mobilisation, construction 
of offices, labour huts, staff quarters, stores, workshops, laying 
of air, water and electric lines, subject to the following 

conditions: 
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(i)  The advance shall bear simple interest @ _____percent per 

annum (as mentioned in Schedule `B'). The monthly interest 
shall be calculated on outstanding balance of advance on the 

last day of the previous calendar month. 
 
(ii)  Initially a lump sum advance upto 2 (Two) percent (refer 

Schedule B) of the Contract Price, shall be paid within one 
month of the signing of the agreement and on Contractor's 
furnishing the requisite Bank Guarantee of the value of 

110% of such advances on the approved form incorporated in 
the contract from a Nationalised Bank or a Scheduled Bank in 

India. 
 
(iii)  The balance advance shall be released upon mobilization of 

resources at site to the satisfaction of the Engineer-in- charge 
and on furnishing the Bank Guarantee from a Nationalised or 

scheduled bank. 
 
(iv)  The Bank Guarantee so furnished shall be valid till the said 

advance alongwith interest thereupon has been fully 
recovered. Should there arise any occasion under the Contract 
due to which the period of validities of such Bank Guarantees, 

are required to be extended or the same be renewed, the 
Contractor at his own cost shall get the validity period of such 

guarantees extended or the same be renewed, as the case may 
be, and furnish the same to the Engineer-in-Charge 30 days 
before the  expiry date of the aforesaid guarantees failing which 

the Engineer-in-Charge shall be at liberty, to invoke the existing 
Bank Guarantee or to withhold the payments of the Interim bills 
till such time the amount of outstanding advance including 

interest thereupon is fully recovered. 
 

(v)  The recovery of advance shall start after the Contractor has 
received a gross payment equivalent to 10% of Contract Price 
and shall be effected on pro-rata basis to the gross value of work 

billed in such a way that the full advance with interest 
thereupon is recovered by the time 90% of the Contracted Price 

is paid. 
 

The interest shall be calculated on the outstanding amount of 

principal at the close of each month. The recovery of interest 
shall be started when the Contractor has received a gross 
payment equivalent to 5% of the Contract Price and interest as 

accrued/accruing till the time 10% of Contract Price is paid 
shall be recovered in suitable instalments in such a way that 

the above said accrued interest is fully recovered by the time the 
Contractor receives a gross payment equivalent to 10% of the 
Contract Price and thereafter the interest as may be due on 1st 
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of each month will be recovered from the Interim bills of the 
Contractor to be paid during that month. Recoveries will first be 

credited to interest due and residual applied to the principal. 
 

13.1.2. Advance for construction equipment: 
 

Interest bearing advance upto a maximum of ……………percent 

(refer schedule B) of the Contract Price will be paid to the 
Contractor for Construction Equipment subject to the following 
conditions: 

 
i)  The advance shall bear simple interest @ …………..  Percent per 

annum (as mentioned in Schedule `B') The monthly interest 
shall be calculated on outstanding balance of advance on the 
last day of the previous calendar month. 

 
ii)  The construction equipment, as are required for the actual 

execution of the work depending upon the techniques and 
sequences of construction as proposed by the Contractor, shall 
be mutually discussed and finally approved by the Engineer-in-

Charge. Such approved Construction Equipment must reach the 
site of work before release of advance payment. 

 

iii)  The Construction Equipment for which the advance is to be 
granted shall be of unencumbered ownership of the Contractor 

and shall be hypothecated in favour of the Employer before the 
advance is paid. This shall be executed on the form of 
Hypothecation Deed as approved by the Employer, on legally 

valid stamp paper of appropriate value. The Hypothecation Deed 
shall be registered by the Contractor with the Registrar of 
Companies under the Companies Act and all charges on 

account of execution of deed, registration charges etc. shall be 
borne by the Contractor and the Contractor shall duly inform 

the Engineer-in-Charge about such registration. The Contractor 
shall also get such construction Equipment insured under CPM 
Policy in the joint name of the Contractor and the Employer for 

full value against all risks at his cost. The insurance policy shall 
be valid till such time the Plant and Equipment remains under 

Hypothecation and the advance is recovered/repaid in full. Both 
the Hypothecation Deed and the Insurance Policy shall be 
deposited by the Contractor with the Engineer-in-Charge before 

the advance is released. 
 
iv)  Subject to the maximum limit fixed for such advances as above 

and conditions thereto, the advance shall be granted to the 
extent of 90% of the cost of new equipment purchased by him 

duly hypothecated and supported by due proof of payment, 
purchase vouchers and other connected documents. No advance 
shall be granted for old, used equipment. 
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v)  In case the Contractor desires to shift any such equipment from 

the site of work, he shall do so with the written permission of 
the Engineer-in-Charge and after repaying the outstanding 

advance of that particular equipment. 
 
vi)  The recovery of principal shall start after the Contractor has 

received a gross payment equivalent to 10% of Contract Price 
and shall be effected on pro-rata basis to the gross value of work 
billed in such a way that the full advance is recovered by the 

time 90% of the Contract Price is paid. The interest shall be 
calculated on the outstanding amount of principal at the close 

of each month.  
 
  The recovery of interest shall be started when the Contractor 

has received a gross payment equivalent to 5% of the Contract 
Price and the interest as accrued/accruing till the time 10% of 

the Contract Price is paid shall be recovered in suitable 
instalments in such a way that the above said accrued interest 
is fully recovered by the time the Contractor receives a gross 

payment equivalent to 10% of Contract Price and thereafter the 
interest as may be due on 1st of each month will be recovered 
from the Interim bills of the Contractor to be paid during that 

month. Recoveries will first be credited to interest due and 
residual applied to the principal. 

 
vii)  The cost of the new equipment for the purpose of this clause 

shall mean the cost as invoiced by the suppliers of the 

Construction equipment, inclusive of taxes and duties. 
 

In respect of imported equipment, C.I.F. cost plus customs duty 

shall be deemed to be the cost of equipment for the purpose of 
this clause. For this purpose, C.I.F. cost shall be the same as 

determined by the customs authorities for customs duty 
purposes. 

 

13.2 The gross value of work billed/gross payment shall mean to 
include payment towards scheduled items, extra items, deviated 

items, substituted items, altered items and escalation bills for 
the purpose of this clause only. 

13.3 The interest as specified in 13.1.1 and 13.1.2 shall be charged 
on monthly basis reckoned from the date of release thereof.  

13.4 The contractor shall be entitled to replace the advance payment 
Bank Guarantee with the Bank Guarantee of the value equal to 
110% of the reduced outstanding amount of down payment as a 

result of part recovery from time to time or alternatively, the 
Contractor may furnish an undertaking from issuing Bank, as 
acceptable to the Employer, to the effect that the Bank’s liability 
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under the Bank Guarantee is hereby reduced to an amount 
equal to 110% of the reduced outstanding amount of down 

payment as a result of part recovery from time to time. Advance 
payment Bank Guarantee shall be returned to the Contractor 

within 30 days after its reduction to zero or fully recovered.  

13.5 If the advance payment has not been repaid by the Contractor 

prior to the issue of the certificate of completion (Clause 42) for 
the works or prior to termination under Clause 36, Clause 37, 
Clause 38 Or Clause 32 (Force Majeure) (as the case may be), 

the whole of the balance then outstanding shall immediately 
become due and payable by the Contractor to the Employer. 

13.6 The release of advance payment shall be subject to receipt of 
original Bank Guarantee directly from the issuing bank in the 
manner & term as stipulated in these Conditions of Contract to 

the Employer and which is in finality to be acceptable to the 
Engineer-in-Charge. 

CLAUSE 14: COMMENCEMENT OF WORK  

14.1 The Contractor shall commence the Work(s) immediately after 
the issue of Letter of Acceptance and shall proceed with the 

same with the expedition and without delay as may be expressly 
sanctioned or ordered by the Engineer-in-Charge. If the 
Contractor commits default in the commencement of work 

within 30 days of issue of Letter of Acceptance, the Engineer-in-
Charge shall without prejudice to any other right or remedy be 

at liberty to cancel the Contract and earnest money shall be 
forfeited.  

14.2 The Contractor shall submit along with his tender, the 
construction planning, phasing & sequence of construction, 

time & progress chart within the framework of construction 
schedule, i.e. Schedule ‘C' for achieving the completion targets 

of Work(s) as a whole and also of each group/sub- group of 
work(s) as stipulated in Bill of Quantities, showing the order or 
procedure and a statement showing the method and techniques 

of construction by which the Contractor proposes to carryout 
the Works.  Such charts or program shall be prepared in direct 
relation to the construction schedule i.e. Schedule ’C’ as well as 

the time stated in the Contract for completion of part of Works 
stipulated in Schedule ’A'.  It shall indicate the commencement 

and completion of various trades or sections of the Works, 
distribution and balancing of work-load pertaining to 
construction activities in various structures/component parts of 

Works into working seasons duly taking into account working 
months available in each working season and number of 

working days available in the working months, to arrive at 
seasonal monthly average and seasonal monthly peak progress 
with corresponding time periods.  Such construction planning 
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will be discussed and finally agreed with successful Bidder 
before award of work and the same shall form an integral part of 

the agreement. Contractor shall follow such an agreed planning 
& scheduling.  However, it shall not relieve the Contractor of 

any of his duties, obligations or responsibilities under the 
Contract.  

 

14.3 The Contractor shall provide a detailed month-wise cash flow 
estimate at the beginning of each financial year duly revised at 
quarterly intervals if required so by the Engineer-in-Charge.  

 
14.4  The submission to and consent by the Engineer-in-Charge of 

such programs or the provision of such general descriptions or 
cash flow estimates shall not relieve the Contractor of any of his 
duties or responsibilities under the Contract. 

 
CLAUSE 15:  WORKS TO BE CARRIED OUT IN ACCORDANCE 

WITH SPECIFICATIONS, DRAWINGS AND ORDERS, 
ETC  

15.1 The Contractor shall execute the Works in the most substantial 

and workmanlike manner and both as regards material and 
otherwise in every respect in strict conformity with the 

Specification. The Contractor shall also conform exactly, fully 
and faithfully to the designs, drawings, Specifications and 
instructions in writing in respect of the work, duly signed by the 

Engineer-in-Charge issued from time to time.  The Contractor 
shall take full responsibility for the adequacy of all the site 
operations and methods of construction.  

 
The Contractor shall give prompt notice to the Engineer-in-

Charge, with a copy to the Employer, of any error, omission, 
fault or other defect in the design of or Specifications for the 
Works which he discovers when reviewing the Contract or 

executing the Works.  

15.2  The Contractor shall be entitled to receive, the documents set 

forth herein during the performance of the Contract:  

a.  Construction drawings and revisions thereto       3 sets  

b.  Specifications or revisions thereof other than 
standard printed Specifications.            2 sets 

c.  Explanations, instructions etc.       1 copy  

 
Such further drawings, explanations, modifications and 

instructions, as the Engineer-in-Charge may issue to the 
Contractor from time to time in respect of the Work, shall be 
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deemed to form integral part of the Contract and the Contractor 
shall to carry out the Work accordingly.  

15.3  The Contractor shall give notice to the Engineer-in-Charge, 
whenever planning or execution of the Works is likely to be 

delayed or disrupted unless any further drawing or instruction 
is issued by the Engineer-in-Charge within a reasonable time.  
The notice shall include details of the drawing or instruction 

required and of why and by when it is required and of any delay 
or disruption likely to be suffered if it is late.  

15.4  If, by reason of any failure or inability of the Engineer-in-Charge 
to issue, within a time reasonable in all the circumstances, any 
drawing or instruction for which notice has been given by the 

Contractor in accordance with Sub-Clause 15.3, the Contractor 
suffers delay then the Engineer-in-Charge shall, after approval 

of the Employer determine any extension of time to which the 
Contractor is entitled under Clause 39.  

 

CLAUSE 16: SETTING OUT THE WORKS  

16.1  The Engineer-in-Charge shall establish/indicate the Bench 
Marks and convey the same in writing to Contractor 

immediately after issuance of Letter of Acceptance.  Engineer-in-
Charge shall be responsible for correctness of such data / 

bench marks conveyed to the Contractor.  

16.2  The Contractor shall be responsible for the true and proper 
setting out of all the work (in relation to the afore-mentioned 

Bench Marks) for the correctness of the location, grades, 
dimensions and alignment of all components of the work; and 

for the provisions of all instruments, appliances, materials and 
labour required in connection therewith.  If at any time during 
the progress of work, any error shall appear or arise in the 

location, grades, dimensions, or alignment of any part of the 
Work, the Contractor on being required to do so by the 
Engineer-in-Charge shall, subject to Clause 16.1 hereof, at his 

own expense, rectify such error to the satisfaction of the 
Engineer-in-Charge.  

 
16.3  The Contractor shall afford all reasonable facilities and 

assistance to the   Engineer-in-Charge for checking the setting 

out and lines and grades established by the Contractor. The 
checking of any setting out or of any line and grade by the 
Engineer-in-Charge shall not in any way relieve the Contractor 

of his responsibility for the correctness thereof.  

CLAUSE 17: URGENT WORKS  

If any urgent work (in respect whereof the decision of the 
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Engineer-in-Charge shall be final and binding) becomes 
necessary, the Contractor shall execute the same as may be 

directed.  

CLAUSE 18: DEVIATIONS   

18.1 The Engineer-in-Charge shall have powers to make any 
deviations in the original specifications or drawings or designs 
of the works or any part thereof that are, in his opinion, 

necessary at the time of or during the course of execution of the 
Works.  For the aforesaid purpose or for any other reason, if it 
shall, in the opinion of the Engineer-in-Charge, be desirable, he 

shall also have the powers to make Deviations, such as (i) 
Variations (ii) Extra (iii) Additions/Omissions and (iv) Alterations 

or Substitutions of any kind. No such Deviations in the 
specifications or drawings or designs or Bill of Quantities, as 
aforesaid, shall in any way vitiate or invalidate the Contract and 

any such Deviations which the Contractor may be directed to do 
shall form integral part of the Contract as if originally provided 

therein and the Contractor shall carry out the same on the 
same terms & conditions in all respects on which he agreed to 
do the works under the contract subject to clause 18.2 of the 

bid.  
  
18.2  The rates for such items of work as are required to be executed 

due to Deviations, as stated in sub-clause 18.1 above shall be 
payable in the manner as stated hereunder: 

i) The rates already provided in the Bill of Quantities, shall 
apply in respect of the same item(s) of work to be executed due 
to Variation, subject to the condition that the Variation so 

ordered do not exceed (+) 30% (plus thirty percent) in respect of 
quantities of individual items appearing in the Bill of Quantities.  
However, the quoted rates shall hold good for all minus 

Variations.    

ii)  In case of items for which rates are not available in the Bill of 

Quantities, the rates of such items as far as practicable, shall 
be derived from the quoted rates of analogous item(s) in the 
Bill of Quantities.  

iii) In the cases, where analogous items are not available in the Bill 
of Quantities, such items shall be termed as extra items and the 

rates for such items and also for items exceeding the prescribed 
limit of (+) 30% as mentioned in clause 18.2 (i) above, the 
Contractor, within 15 days  (or as agreed by the Engineer) of 

receipt of order  to execute such items shall submit rate 
analysis to the Engineer-in-Charge supported by documentary 
evidence of basic rates adopted therein, notwithstanding the fact 

that the rates for such items exist in the Contract, having regard  
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to the cost of materials  (including transportation and taxes, 
levies if paid), actual wages for labour and ownership & 

operational cost of construction equipment  as per standard 
norms or if standard norms are not specified/available then on 

the basis of labour/materials/equipment  actually engaged for 
the particular work.  The standard norms for materials and 
labour specified herein shall mean those specified in “Guidelines 

for preparation of Project Estimates for River Valley Projects 
(Latest Version) of Central Water Commission, Govt. of India 
and if not available therein, then of  Delhi Schedule of 

Rates/State’s Public Works Department.  Standard norms for 
machinery use shall mean those of “Bureau of Indian Standards 

(IS 11590:1995- Latest Version)” and if not available therein, 
then those specified in “Guidelines for preparation of Project 
Estimates for River Valley Projects (Latest Version) of Central 

Water Commission, Govt. of India”.  

Over and above the cost of labour, material arranged by the 

Contractor and ownership & operational cost of plant and 
machinery, an element of such percentage as specified in 
Schedule ‘B shall be allowed to cover the Contractor’s 

overheads, profits, and supervision charges.  

Provided further that unless otherwise specifically mentioned in 

BOQ or Letter of Acceptance, no change in the rate or price for 
any item contained in the Contract shall be considered unless 
change in quantity multiplied by BOQ rate do not exceed 0.25 % 

of the Contract Price and the actual quantity of work executed 
under the item exceeds the quantity set out in the Bill of 
Quantities by more than 30 percent.  

         The Engineer-in-Charge shall examine the rate analysis 
submitted by the Contractor and fix the rates accordingly whose 

decision shall be conclusive, final and binding on the 
Contractor. 

18.3  If requested by the Contractor, the Time for Completion of the 

Works shall, in the event of any deviation resulting in additional 
cost over the Contract Price, be extended in the proportion 

which the altered, additional or substituted work bears to the 
original Contract Price plus such further additional time as may 
be considered reasonable by the Engineer-in-Charge.  

18.4 Under no circumstances, the Contractor shall suspend the work 
on account of non-settlement of rates of such Deviated items.  

 

18.5  Provided that no deviations instructed to be done by the 
Engineer – in – charge pursuant to Clause 18.1 shall be valid 

under Clause 18.2 unless within  15 days of the date of such 
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instruction before the commencement of  execution of deviated 
items, notice shall have been given either ;  

 
a) By the Contractor to the Engineer – in – Charge of an 

intention to Claim extra payment or varied rate or price or  

b) By Engineer – in – Charge to the Contractor of his intention 
to vary a rate or price for the deviated items.  

  
CLAUSE 19: CONTRACTOR'S SUPERVISION  

19.1  The Contractor shall appoint at his own expense adequate 
number of engineers with sufficient experience to supervise the 
Works.  

The Contractor or his authorized representatives present at the 
site(s) shall superintend the execution of the works with such 
additional assistance in each trade, as the work involved shall 

require and considered reasonable by the Engineer-in-Charge. 
Directions/instructions given by the Engineer-in-Charge to the 

Contractor's authorized representatives shall be considered to 
have the same force as if these had been given to the Contractor 
himself.  

CLAUSE 20: INSTRUCTIONS AND NOTICES  

20.1  Except as otherwise provided in this Contract, all notices to be 

given on behalf of the Employer and all other actions to be 
taken on its behalf may be given or taken by the Engineer-in-
Charge or any officer for the time being entrusted with the 

functions, duties and powers of the Engineer-in-Charge.  
 

20.2  All instructions, notices and communications etc. under the 
contract shall be given in writing and any such oral 
orders/instructions given shall be confirmed in writing and no 

such communication which is not given or confirmed in writing 
shall be valid.  

 

20.3  Either party may change a nominated address to another 
address by prior notice to the other party.  

 

20.4  The Engineer-in-Charge shall communicate or confirm the 
instructions to the Contractor in respect of the execution of 

work in a `Work Site Order Book' maintained in the office of the 
Engineer-in-Charge or his representative and the Contractor or 

his authorized representative shall confirm receipt of such 
instructions by signing the relevant entries in this book.  If 
required by the Contractor, he shall be furnished a certified true 

copy of such instruction(s).  
 

CLAUSE 21: CONSTRUCTION EQUIPMENT  
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21.1  The Contractor shall provide and install all necessary 
construction equipment and machinery required for the 

execution of the Works under the Contract, at his cost and shall 
use such methods and appliances for the purpose of all the 

operations connected with the Work covered by the Contract 
which shall ensure the completion of Work(s) within the 
specified Time for completion. 

 

21.2  The Bidder shall submit as per Schedule `D', full details of 
construction equipment and machinery proposed to be deployed 
for the work(s) along with its planning schedule showing month 

wise phasing in accordance with the construction schedule i.e. 
Schedule `C'. The Schedule `E' submitted by the Bidder should 

conform to the Construction Schedule i.e. Schedule `C'. The 
Construction, equipment & machinery schedule as submitted 
shall be mutually discussed and finalised with the successful 

Bidder before signing of Contract Agreement and these shall 
form integral part of Contract. The Contractor shall deploy 
construction equipment and machinery as per agreed schedule. 

Provided further that in case of slow rate of Progress of Works, 
the Contractor should supplement the agreed schedule of 

equipment with additional equipment so as to ensure 
completion of Works within Time for Completion at no extra cost 
to Employer. 

 

21.3 The Contractor shall not remove construction equipment, except 
for purpose of removing it from one part of the site to another, 

without written consent of the Engineer. 
 

Provided always that any such approval of Construction 
equipment schedule in 21.2 shall not absolve the Contractor of 

his obligations for due execution of the Works within the Time 
for Completion as per the Contract.  

 

CLAUSE 22: PATENT RIGHTS  

The Contractor shall indemnify the Employer, its 
representatives or its employees against any action, claim or 

proceedings relating to infringement or use of any patent or 
design or any alleged patent or design rights and shall pay any 

royalties or other charges which may be payable in respect of 
any article or material or part thereof included in the Contract. 
In the event of any claim being made or action being brought 

against the Employer or any agent, servant or employee of the 
Employer in respect of any such matters as aforesaid, the 

Contractor shall immediately be notified thereof.  Provided that 
such indemnity shall not apply when such infringement has 
taken place in complying with the specific directions issued by 

the Employer, but the Contractor shall pay any royalties or 
other charges payable in respect of any such use, the amount so 
paid being reimbursed to the Contractor only if the use was the 
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result of any drawings and/or specifications issued after 
submission of the tender.  

CLAUSE 23: MATERIALS  

23.1  Subject to clause 31.2, the Contractor shall at his own expense 

provide/arrange all materials required for the bonafide use on 
work under the Contract.   

 

23.2  All materials to be provided by the Contractor shall be in 
conformity with the Specifications laid down in the Contract and 

the Contractor shall furnish from time to time proof and 
samples, at his cost, of the materials as may be specified by the 
Engineer-in-Charge for his approval before use in the Works.  

The Engineer-in-Charge shall also have powers to have such 
tests, in addition to those specified in the Contract, as may be 

required and the Contractor shall carry out the same. The cost 
of materials consumed in such tests and also expenses incurred 
thereon shall be borne by the Contractor in all cases except 

when the materials are agreed to be issued by the Employer 
under the contract and also where such tests which are in 
addition to those provided in the Contract.   

 
23.3  The Engineer-in-Charge or his representative shall be entitled at 

any time to inspect and examine any materials intended to be 
used in or on the works, either on the site or at factory or 
workshop or other place(s) where such materials are assembled, 

fabricated, manufactured, or at any place where these are lying 
or from where these are being obtained.  For this purpose, the 

Contractor shall afford such facilities as may be required for 
such inspection and examination.   

 

23.4  The Engineer-in-Charge shall have full powers for removal of 
any or all materials brought to site by the Contractor, which are 
not in accordance with the Contract Specifications or samples, 

approved by him.  Should the Contractor fail to remove the 
rejected materials, the Engineer-in-Charge shall be at liberty to 

have them removed by other means at the Contractor's cost. 
The Engineer-in-Charge shall have full power to procure other 
proper materials to be substituted at Contractor's costs.  

 

23.5 It is a prime responsibility of the Contractor to arrange for all 

the materials.  
 

23.6 Provisions contained hereinabove shall not in any way dilute the 

Contractor's liabilities under the Contract in any manner 
whatsoever.  

 

CLAUSE 24: POWER SUPPLY 
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24.1 The Contractor shall make arrangements for the full anticipated 
requirement of construction power at his own risk and cost.  
 

The Employer, if requested by the Contractor will provide 
assistance to the Contractor to obtain construction power from 

grid to meet part requirement as standby arrangement. 
Contractor will not have any claim, if construction power is not 
available from the grid or the quality or availability of Grid 

Power is not up to the mark.  The Contractor will also be 
responsible for making all payments to the concerned 

authorities and will make no claims if the power is not available 
due to grid failure or otherwise.   

 

24.2 The Contractor at his own cost, shall provide and install all 

necessary electrical installations and other temporary 
equipments for further distribution and utilization of energy for 

power and lighting and shall remove the same on completion of 
the Works. All jobs shall be suitably lighted by the Contractor at 
his own expenses for their proper execution and inspection in 

accordance with the provisions of laws in force.    
 

24.3  No payment shall be made by the Employer for generation, 

distribution and consumption of electricity in execution of 
Works by the Contractor.  

  

CLAUSE-25: SUPPLY OF WATER  

The Contractor shall make his own arrangements for water 
required for and in connection with the work at his cost.  It 
shall be the responsibility of the Contractor to satisfy himself 

that the water arranged by him is fit for construction & 
consumption & he shall adequately treat such water whenever it 
is not found fit for the said purposes.  

CLAUSE-26: WATCHING AND LIGHTING  

The Contractor shall provide and maintain at his expense all 

lights, guards, fencing and watching when and where necessary 
or as required by the Engineer-in-Charge for the protection of 

the works or for the safety and convenience of those employed 
on the works or the public.  

CLAUSE 27: WORK DURING NIGHT OR ON SUNDAYS AND 

HOLIDAYS:  

27.1  Subject to any provisions to the contrary contained in the 

Contract, the Contractor shall have the options to carry out the 
works continuously during night, Sunday   or holidays, without 
any additional cost to Employer.  

  
CLAUSE 28: SITE DRAINAGE, PROTECTION OF TREES AND 
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PREVENTION OF NUISANCE 

28.1  The Contractor shall, throughout the execution and completion 

of the Works and remedying of any defects therein have full 
regard for the safety of all persons entitled to be upon the Site 

and keep the Site (so far as the same is under his control) and 
the Works (so far as the same are not completed or occupied by 
the Employer) in an orderly state appropriate to the avoidance of 

danger to such persons.  
 

28.2  The Contractor shall endeavor to protect from damage, the trees 
marked by the Engineer-in-Charge at the site of work or in the 
lands licensed to him for use under the contract. Where 

necessary, the Contractor shall provide at his expense 
temporary fencing to protect such trees. No tree shall be cut 
unless authorised by Engineer-in-Charge in writing to do so.  

 
28.3  The Contractor shall at no time, cause or permit any nuisance 

on the site or cause any thing which shall cause unnecessary 
disturbance or inconvenience to the public in general and 
owners/tenants/occupants of adjacent properties.  

 
CLAUSE 29: LABOUR  

29.1  The Contractor shall employ labour in sufficient numbers to 
maintain the required rate of progress and quality to ensure 
workmanship of the degree specified in the Contract. The 

Contractor shall not employ in connection with the works any 
person who has not completed Fourteen years of age. The 

Contractor is encouraged, to the extent practicable and 
reasonable, to employ staff and labour with appropriate 
qualifications and experience from the region of the project. 

Unskilled labour shall be recruited from local region only.  
 
29.2  The Contractor shall furnish and deliver fortnightly to the 

Engineer-in-Charge, a distribution return of the number and 
description by trades of the works of people employed on the 

works.  The Contractor shall also submit on the 4th and 19th of 
every month to the Engineer-in-Charge a true statement 
showing in respect of the second half of the preceding month 

and the first half of the current month.  
 

(i)  The accidents that occurred during the said fortnight 

showing the circumstances under which they happened and 
the extent of damage and injury caused by them, and  

(ii)  The number of female workers who have been allowed 
maternity benefit as provided in the Maternity Benefit Act, 
1961 or Rules made thereunder.   
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29.3 During continuance of the Contract, the Contractor and his 
sub-Contractors shall abide at all times by all existing labour 

enactments and rules made thereunder, regulations, notifications 
and bye laws of State or Central Government or local authority 

and any other labour law (including rules), regulations, bye laws 
that may be passed or notification that may be issued under any 
labour law in future either by the State or the Central Government 

or the local authority.  The Contractor shall keep the Employer 
indemnified in case any action is taken against the Employer by 
the competent authority on account of contravention by the 

Contractor of any of the provisions of any Act or rules made 
thereunder, regulations or notifications including amendments. If 

the Employer is caused to pay or reimburse, such amounts as 
may be necessary to cause or observe, or for non-observance of 
the provisions stipulated in the notifications/bye 

laws/acts/rules/regulations including amendments, if any, on the 
part of the Contractor, the Engineer/Employer shall also have 

right to recover from the Contractor any sum required or 
estimated to be required for making good the loss or damage 
suffered by the Employer.  

 
The employees of the Contractor and his sub-Contractor in no 
case shall be treated as the employees of the Employer at any 

point of time.  

Some of the major labour laws that are applicable to 

construction industry  are given below.  

(i) Workmen Compensation Act 1923 as amended by 
Amendment Act No.65 of 1976. 

(ii) Payment of Gratuity Act 1972 
(iii) Employees PF and Miscellaneous Provision Act 1952 

including FPS- 71/EPS-95. 

(iv) Maternity Benefit Act  1961 (Amended) 
(v) Contract Labour (Regulation and Abolition) Act 1970 with 

Rules framed there under as amended.  

(vi) Minimum Wages Act 1948 (Amended) 
(vii) Payment of Wages Act 1936 (Amended) 

(viii) Equal Remuneration Act 1979 
(ix) Payment of Bonus Act 1965 and Amendment Act No.43 of 

1977 and No.48 of 1978 and any amendments thereof. 

(x) Industrial Disputes Act 1947(Amended) 
(xi) Industrial Employment (Standing Orders) Act 1946 

(Amended)  
(xii) Trade Unions Act 1926  
(xiii) Child Labour (Prohibition and Regulation) Act 1986  

(xiv) Inter-State Migrant Workmen's (Regulation of Employment 
and Conditions of Service) Act 1979  
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(xv) The Building and Other Construction Workers (Regulation 
of Employment and Conditions of Service) Act 1996 and the 

Cess Act of 1996 
(xvi) The Personal Injuries (Compensation Insurance) Act, 1963 

and any modifications   thereof and rules made there under 
from time to time.  

 

29.4  The Engineer-in-Charge shall on a report having been made by 
an authorised Inspecting Officer as defined in the Contract 
Labour (Regulation and Abolition) Act and Rules or on his own 

in his capacity as Principal Employer, have the power to deduct 
from the amount due to the Contractor any sum required or 

estimated to be required for making good the loss suffered by 
worker(s) by reasons of non-fulfillment of the conditions of the 
Contract for the benefit of workers, non-payment of wages or of 

deductions made by him from wages which are not justified by 
the terms of the contract  or non-observance of the relevant Acts 

and Rules with amendments made from time to time. If the 
Employer makes payment to Contractor’s labour due to non-
payment of wages to labour by the Contractor, the Employer 

shall recover the amount thus paid from the next Interim Bill of 
the Contractor or any other dues of the Contractor   along with 
15% interest per annum and administration charges for the 

number of days the said amount remains outstanding.  
 

29.5  The Contractor shall indemnify the Employer against any 
payments to be made under and for observance of the 
Regulations, Laws, Rules as stipulated in clause 29.4 above 

without prejudice to his right to claim indemnity from his sub-
Contractors. In the event of the Contractor's failure to comply 
with the provisions of sub-clause 29.4 or in the event of decree 

or award or order against the Contractor having been received 
from the competent authority on account of any default or 

breach or in connection with any of the provisions of sub-clause 
29.4 above, the Engineer-in-Charge, without prejudice to any 
other right or remedy under the Contract, shall be empowered 

to deduct such sum or sums from the bills of the Contractor or 
from his Security Deposit or from other payments due under 

this contract or any other Contract to satisfy within a 
reasonable time the provisions of the various 
Acts/Laws/Rules/Codes as mentioned under sub-clause 29.4 

above, on the part of the Contractor under the Contract on 
behalf of and at the expenses of the Contractor and make 
payment and/or provide amenities/facilities/services 

accordingly. In this regard, the decision of the Engineer-in-
Charge shall be conclusive and binding on the Contractor.  

 
29.6  The Contractor shall at his own expense comply with or cause 

to be complied with the Provisions/Rules provided for welfare 
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and health of Contract Labour in the Contract Labour 
(Regulation & Abolition) Act and other relevant Acts and Rules 

framed thereunder or any other instructions issued by the 
Employer in this regard for the protection of health and for 

making sanitary arrangements for workers employed directly or 
indirectly on the works.  In case, the Contractor fails to make 
arrangements as aforesaid, the Engineer-in-Charge shall be 

entitled to do so and recover the cost thereof from the 
Contractor.  

 

29.7  The Contractor shall at his own expense arrange for the safety 
provisions as required by the Engineer-in-Charge, in respect of 

all labour directly or indirectly employed for performance of the 
Works and shall provide all facilities in connection therewith.  In 
case the Contractor fails to make arrangements and provide 

necessary facilities as aforesaid, the Engineer-in-Charge shall 
be entitled to do so and recover the cost thereof from the 

Contractor.  But this will not absolve the Contractor of his 
responsibility or otherwise thereof.  

 

29.8  In the event of any injury, disability or death of any workmen in 
or about the work employed by the Contractor either directly or 
through his sub-Contractor, Contractor shall at all times 

indemnify and save harmless the Employer against all claims, 
damages and compensation under the Workmen Compensation 

Act, 1923 as amended from time to time or in other law for the 
time being in force and rules there under from time to time and 
also against all costs, charges and expenses of any smooth 

action by proceedings arising out of such accidents or injury, 
disability or death of a workmen and against all sum or sums 
which may with the consent of the Contractor be paid to 

compromise or compound any claim in this regard.  If any 
award, decree or order is passed against the Contractor for 

recovery of any compensation under the Workmen 
Compensation Act, 1923, for any injury, disability or death of a 
workman by any competent court, the said sum or sums shall 

be deducted by the Engineer-in- charge from any sum then due 
or that may become due to the Contractor or from his Security 

Deposit or sale thereof in full or part under the Contract or any 
other contract with the Employer towards fulfillment of the said 
decree, award or orders.  

 
29.9 Provided always that the Contractor shall have no right to 

demand payments/claims whatsoever on account of his 

compliance with his obligations under this clause and Labour 
Regulation except those specifically mentioned in the clause 46 

pertaining to Price Adjustment/Variation.  

CLAUSE 30: REMOVAL OF CONTRACTOR'S MEN:  
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The Contractor shall employ on the execution of the Works only 
such persons as are skilled and experienced in their respective 

trades and the Engineer-in-Charge shall be at liberty to object 
to and require the Contractor to remove from the works any 

persons employed by the Contractor on the execution of the 
works who, in the opinion of the Engineer-in-Charge, 
misconducts himself or is incompetent or negligent in the 

proper performance of his duties.  The Contractor shall forth-
with comply with such requisition and such person shall not be 
again employed upon the works without permission of the 

Engineer-in-Charge.  Any person so removed shall be replaced 
immediately. 

  
CLAUSE 31: MATERIALS OBTAINED FROM EXCAVATION AND 

TREASURE, TROVE, FOSSILS ETC  

31.1 Materials of any kind obtained from excavation on the site shall 
remain the property of the Employer and shall be disposed off 

as directed by the Engineer-in-Charge.  
 

31.2  However, if any of the materials except stone thus obtained from 

excavation on the site is such as can be used in the execution of 
the work under the contract, the Contractor will be allowed to 

use the same free of cost (except that any amount of royalty, 
levies are paid by the Contractor) for the aforesaid purposes 
provided the same is found suitable and is approved by the 

Engineer-in-Charge.  
 
31.3  Fossils, coins, articles of value, structures and other remains or 

things of geological or archeological interest discovered on the 
site shall be the absolute property of the Employer.  The 

Contractor shall take reasonable precautions to prevent his 
labour or any other person from removing or damaging any 
such article or thing and shall immediately upon the discovery 

thereof and before removal acquaint the Engineer-in-Charge 
with such discovery and carry out the Engineer-in-Charge's 
directions as to the disposal of the same at the expense of the 

Employer.  
 

CLAUSE 32: FORCE MAJEURE  

32.1  The term "Force Majeure" shall herein mean riots (other than 
among the Contractor's employees), Civil Commotion (to the 

extent not insurable), war (whether declared or not), invasion, 
act of foreign enemies, hostilities, civil war, rebellion, revolution, 

insurrection, military or usurped power, damage from aircraft, 
nuclear fission, acts of God, such as earthquake (above 7 
magnitude on Richter Scale), lightning, unprecedented floods, 

fires not caused by Contractor's negligence and other such 
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causes over which the Contractor has no control and are 
accepted as such by the Engineer-in-Charge, whose decision 

shall be final and binding.  In the event of either party being 
rendered unable by Force Majeure to perform any obligation 

required to be performed by them under this contract, the 
relative obligation of the party affected by such Force Majeure 
shall be treated as suspended for the period during which such 

Force Majeure cause lasts, provided the party alleging that it 
has been rendered unable as aforesaid, thereby shall notify 
within 10 days of the alleged beginning and ending thereof 

giving full particulars and satisfactory evidence in support of 
such cause.  

 
32.2  On occurrence of Force Majeure, the liability of either party 

shall be dealt with, in accordance with the provisions of sub-

clause 34.2  
32.3  Should there be a request for extension of time arising out of 

"Force Majeure" the same shall be considered in accordance 
with clause 39.  

 

CLAUSE 33: LIABILITY FOR DAMAGE, DEFECTS OR 
IMPERFECTIONS AND RECTIFICATIONS THEREOF:  

33.1    If the Contractor or his labour or sub-Contractor injure, 
destroy or damage roads, fence enclosures, water pipes, cables, 
buildings, drains, electricity or telephone posts, wires, trees, 

grass line, cultivated land in the area in which they may be 
working or in the areas contiguous to the premises on which 
the work or any part of it is being executed or if any damage is 

caused during the progress of work, the Contractor shall upon 
receipt of a notice in writing in that behalf from the Engineer-

in-Charge, make the same good at his costs.  
 
 

33.2  If it appears to the Engineer-in-Charge or his representative at 
any time during construction or reconstruction or prior to the 
expiration of the Defects Liability period that any work has 

been executed with unsound, imperfect or unskilled 
workmanship or that any materials or articles provided by the 

Contractor for execution of the Works are unsound or of a 
inferior quality, or otherwise not in accordance with the 
Contract, or that any defect, shrinkage or other faults found in 

the work arising out of defective or improper materials or 
workmanship, the Contractor shall, upon receipt of a notice in 

writing in that behalf from the Engineer-in-Charge, forthwith 
rectify or remove and reconstruct the work so specified in 
whole or in part, as the case may be, and/or remove the 

materials/articles so specified and provide other proper and 
suitable materials at his own expense.  
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33.3  If the Contractor fails to rectify, make good or remove and 

reconstruct the work as notified herein above, the Engineer-in-
Charge shall have power to carry out such damages, defects or 

imperfections by any means or through any other agency or by 
himself at the risk and cost of the Contractor. In such a case 
the value of such rectification/replacement, reconstruction 

through such agencies shall be recovered from the Contractor 
from any amount due to him.  The decision of Engineer-in-
Charge in this regard shall be final and binding on the 

Contractor. 
  

CLAUSE 34: CONTRACTOR'S LIABILITY AND INSURANCE  

34.1  From commencement to completion of the Work(s) as a 
whole, the Contractor shall take full responsibility for the care 

thereof of work and for taking precautions to prevent any loss 
or damage.  He shall be liable for any damage or loss that may 

happen to the Works or any part thereof and to the Employer’s 
Plant, Equipment and Material (hired or issued to the 
Contractor). Any such loss or damage shall be restored in good 

order and condition and in conformity in every respect with the 
requirements of the Contract and instructions of the Engineer-

in-Charge.  
 
34.2  i)  Neither party to the Contract shall be liable to the other in 

respect of any loss or damage which may occur or arise out of 
"Force Majeure" to the Works or any part thereof or to any 
material or article at site but not incorporated in the Works or 

to any person or anything or material whatsoever of either 
party provided such a loss or damage could not have been 

foreseen or avoided by a prudent person and the either party 
shall bear losses and damages in respect of their respective 
men and materials. Liability of either parties shall include 

claims/compensation of the third party also.  
 

  ii) Provided, however, in an eventuality as mentioned in sub-

clause 34.2 (i) above, the following provisions shall also 
have effect:  

 
(a)    The Contractor shall, as may be directed in writing by the 

Engineer-in-Charge proceed with the erection and 

completion of the works under and in accordance with the 
Contract; and   

 
(b)    The Contractor shall, as may be directed in writing by the 

Engineer-in-Charge, re-execute the works lost or 

damaged, remove from the site any debris and so much of 
the works as shall have been damaged and carry the 
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Employer’s T&P, Equipment, Material etc, to the 
Employer’s stores.  The cost of such re- execution of the 

works, removal of damaged works and carrying of 
Employer’s store shall be ascertained in the same manner 

as for deviations and this shall be paid separately to the 
Contractor.  

 

Provided always that the Contractor shall, at his own cost, 
repair and make good so much of the loss or damage as has 
been by any failure on his part to perform his obligations under 

the Contract or not taking precautions to prevent loss or 
damage or minimize the amount of such loss or damage.    

34.3  The Contractor  shall indemnify  and keep indemnified the 
Employer against all losses and claims for death, injuries or 
damage to any person or any property whatsoever which may 

arise out of or in consequence of the construction and 
maintenance of works during the Period for Completion and 

also against all claims, demands, proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation 
thereto, and such liabilities shall include 

claims/compensations of the third party.  
 

34.4  Immediately after issuance of Letter of Acceptance the 
Contractor shall, without in any way limiting his obligations 
and responsibilities under this condition, insure and pay all 

costs and maintain the insurance premium throughout the 
period of Contract, with the following coverage:   

 

(a)   the Works, together with materials and Plant for 
incorporation therein, to the full replacement cost (the 

term "cost" in this context shall include profit also), (CAR 
/ EAR Policy)  

 

(b)     an additional sum of 15 per cent of such replacement 
cost, to cover any additional costs of and incidental to the 
rectification of loss or damage including professional fees 

and the cost of demolishing and removing any part of the 
Works and of removing debris of whatsoever nature, (CAR 

/ EAR Policy)  
 

(c)   the Contractor's Equipment  brought at the Site by the 

Contractor in terms of Clause 13.1.2 iii of GCC., and  
 

(d)    the Contractor's workmen and public liability  
 
34.5  Scope of Cover:  

 
  The insurance in paragraphs (a), (b) and (c) of Sub-Clause 34.4 
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shall be in the joint names of the Contractor and the Employer 
and shall cover:  

 
(a) The Employer and the Contractor against all loss or 

damage from whatsoever cause arising other than as 
provided in Sub-Clause 34.6 from the Commencement date 
until the date of issue of relevant Completion 

Certificate in respect of the Works, and  
 
(b) the Contractor for his liability:  

 
(i) during the Defects Liability Period for loss or damage 

arising from a cause occurring prior to the 
commencement of the Defects Liability Period, and      

 

(ii) or loss or damage occasioned by the Contractor in the 
course of any operations carried out by him for the 

purpose of complying with his obligations under 
Clauses 43.  

 

34.6    There shall be no obligation for the insurances in Sub-Clause 
34.4 to include loss or damage caused by:  

 

(a)   war, hostilities (whether war be declared or not), invasion 
act of foreign enemies.  

 
(b)  rebellion, revolution, insurrection, or military or usurped 

power, or civil war.  

 
(c)  ionizing radiations, or contamination by radio-activity from 

any nuclear fuel or from any nuclear waste from the 

combustion of nuclear fuel, radio-active toxic explosive or 
other hazardous properties of any explosive nuclear 

assembly or nuclear component thereof or(d) pressure 
waves caused by aircraft or other aerial devices traveling at 
sonic or supersonic speeds.  

 
34.7  If the Contractor receives instructions from the Employer to 

insure against War Risk, such insurance if available shall be 
effected, at the cost of the Employer.  

 

34.8  The Contractor shall, without limiting his or the Employer’s ' 
obligations and responsibilities, insure, in the joint names of the 
Contractor and the Employer, against liabilities for death of or 

injury to any person or loss of or damage to any property (other 
than the Works) arising out of the performance of the Contract 

for at least the amount stated here under:  
 

(i)     Public liability limits for bodily injury not less than Rs.2, 
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50,000 and/or for death not less than Rs. 5,00,000 per 
person for each accident.  

(ii)   Property liability limits for each accident not less than 
Rs.10, 00,000 (ten lacs).  

 
The limit of total liability for death of or injury to any person or 
loss of or damage to any property (other than the Works) arising 

out of the performance of the Contract shall be 10 % of Contract 
Price as mentioned in Schedule ‘B’. 
 

 
34.9  The insurance policy shall include a cross liability clause such 

that the insurance shall apply to the Contractor and to the 
Employer as separate insured.  

34.10 The Employer shall not be liable for  in respect of any damages 

or compensation payable to any workman or other person in the 
employment of the Contractor or any sub-Contractor, other 

than death or injury resulting from any act or default of the 
Employer, his agents or servants. The Contractor shall 
indemnify and keep indemnified the Employer against all such 

damages and compensation, other than those for which the 
Employer is liable as aforesaid, and against all claims, 

proceedings, damages costs, charges and expenses whatsoever 
in respect thereof or in relation thereto.  

 

34.11 The Contractor shall insure against such liability and shall 
continue such insurance during the whole of the time and that 
for any persons are employed by him on the Works.  Provided 

that, in respect of any persons employed by any Sub Contractor, 
the Contractor's obligations to insure as aforesaid under this 

liability in respect of such persons in such manner that the 
Employer is indemnified under the policy, but the Contractor 
shall require such sub-Contractor to produce to the Employer, 

when required, such policy of insurance and the receipt for the 
payment of the current premium.  

 

34.12 Immediately but not later than 30 days issuance of letter of 
Award, the Contractor shall provide the insurance policies to 

Engineer-in-Charge. Such insurance policies shall be consistent 
with the general terms agreed prior to the issue of the Letter of 
Acceptance. The Contractor shall affect all insurances for which 

he is responsible with insurers and in terms approved by the 
Employer.  

 
34.13 The Contractor shall notify the insurers of changes in the 

nature, extent or Programme for the execution of the Works and 

ensure the adequacy of the insurances at all times in 
accordance with the terms of the Contract and shall, when 
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required, produce to the Employer the insurance policies in 
force and the receipts for payment of the current premiums.  

 
34.14 If the Contractor fails to effect and keep in force any of the 

insurances required under the Contract, or fails to provide the 
policies to the Engineer-in-Charge within the period required by 
Sub-Clause 34.12 then and in any such case the Engineer-in-

charge may affect the recovery of such premium(s) on pro-rata 
basis from the interim bills of the Contractor. Additionally the 
payment of interim bills may also be suspended until the 

Contractor complies with the requirements of sub clause 34.12 
of these conditions. If non-insurance prolongs for a period of 

continuous 2 months, the Employer may treat it as Default of 
Contractor as per the provisions of clause 38 of GCC.  

 

34.15 In the event that the Contractor or the Employer fails to comply 
with conditions imposed by the insurance policies affected 

pursuant to the Contract, each shall indemnify the other 
against all losses and claims arising from such failure.  

 

34.16 The Contractor shall at his own expense arrange for the safety 
provisions as laid down in safety code of the Employer in 
respect of the works covered under this Contract.  In case, the 

Contractor fails to comply with the provisions of the safety code, 
the Engineer-in-Charge shall be entitled to and make the 

necessary arrangement at the risk and cost of the Contractor.  
This will, however, not absolve the Contractor of his overall 
responsibility to execute the works under the Contract.  

 
34.17  Deleted without change in Sr. No. 
 

CLAUSE 35: SUSPENSION OF WORKS:  

35.1  The Contractor shall on the order of the Engineer-in-Charge 

suspend the progress of the works or any part thereof for such 
time or times and in such manner as the Engineer-in-Charge 
may consider necessary and shall during such suspension 

properly protect and secure the work so far as is necessary in 
the opinion of the Engineer-in-Charge.  If such suspension is:  

(a) Provided for in the Contract, or  
 
(b) necessary for the proper execution of the Works or by 

reason of weather conditions or by some default on the 
part of the Contractor, or  

 
(c) necessary for the safety of the  Works or any part thereof.  
 

The Contractor shall not be entitled to extra costs (if any) 
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incurred by him during the period of suspension of the works; 
but in the event of any suspension ordered by the Engineer-in-

Charge for reasons other than aforementioned and when each 
such period of suspension exceeds 14 days, the Contractor shall 

be entitled to such extension of Time for Completion of the 
Works as the Engineer-in-Charge may consider proper having 
regard to the period or periods of such suspensions and to such 

compensation as the Engineer-in-Charge may consider 
reasonable in respect of salaries or wages paid by the 
Contractor to his employees during the periods of such 

suspension.  

35.2 If the progress of works or any part thereof is suspended on the 

order of the Engineer-in-  Charge for more than three months at 
a time the Contractor may serve a written notice on the 
Engineer-in-Charge requiring permission within 15 days from 

the receipt thereof to proceed with the Works or that part 
thereof in regard to which progress is suspended and if such 

permission is not granted within that time the Contractor by a 
further written notice so served may (but is not bound to) elect 
to treat the suspension where it affects part only of the Works 

as an omission of such part or where it affects  the whole of the 
Works as an abandonment of the Contract by the Employer. 

CLAUSE 36: FORECLOSURE OF CONTRACT IN FULL OR IN PART 
DUE TO ABANDONMENT OR REDUCTION IN SCOPE 
OF WORK  

36.1  If at any time after issuance of Letter of Award the Employer 
decides to abandon or reduce the scope of the Works for reason 

whatsoever and hence does not require the whole or any part of 
the Works to be carried out, the Engineer-in-Charge shall give 
notice in writing to that effect to the Contractor, and the 

Contractor shall have no claim to any payment of compensation 
or otherwise whatsoever, on account of any profit or advantage 
which he might have derived from the execution of the Works in  

full but which he could not derive in consequence of the fore- 
closure of the whole or part of the Works.  

 
The Contractor shall be paid at Contract rates for full amount of 
the Works executed at Site and, in addition, a mutually agreed 

reasonable amount as certified by the Engineer-in-Charge for 
the items hereunder mentioned which could not be utilised on 

the Works to the full extent because of the foreclosure:  

(a)      Any expenditure incurred on preliminary works, e.g. 
temporary access roads, temporary labour huts, staff 

quarters and site office; storage accommodation 
workshop, installation and dismantling of Construction 
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Equipment (batching plant, crushing plant) and water 
storage tanks.  

 
(b)  i) The Employer shall have the option to take over 

Contractor’s materials or any part thereof, either brought 
to site or of which the Contractor is legally bound to 
accept delivery from suppliers (for incorporation in or 

incidental to the Work), provided, however, the Employer 
shall be bound to take over the material or such portions 
thereof as the Contractor does not desire to retain.  The 

cost shall, however, take into account purchase price, 
cost of transportation and deterioration or damage which 

may have been caused to materials whilst in the custody 
of the Contractor.  

  

           ii) For Contractor's materials not retained by the 
Employer, reasonable cost of transporting such materials 

from Site to Contractor's permanent stores or to his other 
Works, whichever is less. If materials are not transported 
to either of the said places, no cost of transportation shall 

be payable.  
 

(c)      Reasonable compensation for transfer of T&P from Site to 

Contractor's permanent stores or to his other works 
whichever is less.  If T&P are not transported to either of 

the said places, no cost of outward transportation shall be 
payable.  

 

36.2 The Contractor shall, if required by the Engineer-in-Charge, 
furnish to him books of account, wage books, time sheets and 
other relevant documents as may be necessary to enable him to 

certify the reasonable amount payable under this condition.  

36.3   In the event of foreclosure of the Contract, the advances 

released to the Contractor shall be recovered/adjusted by en-
cashing Bank Guarantees submitted by the contractor against 
the advances, in appropriate proportion as due to the Employer.  

 

 
 
CLAUSE 37: TERMINATION OF CONTRACT ON DEATH:  

If the Contractor is an individual or a proprietary concern and 
the individual or the proprietor dies, or if the Contractor is a 

partnership concern and one of the partners dies, then, unless 
the Engineer-in-Charge is satisfied that the legal 
representatives of the individual Contractor or of the proprietor 

of the proprietary concern and in the case of partnership, the 
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surviving partners are capable of carrying out and completing 
the Contract, the Engineer-in-Charge shall be entitled to 

terminate the Contract as to its uncompleted part without the  
Employer  being in any way liable to payment of any 

compensation whatsoever on any account to the estate of the 
deceased Contractor and/or to the surviving partners of the 
Contractor's firm on account of termination of the Contract.  

The decision of the Engineer-in-Charge that the legal 
representatives of the deceased Contractor or the surviving 
partners of the Contractor's firm cannot carry out and complete 

the Works under the Contract shall be final and binding on the 
parties.  In the event of such termination, the Corporation shall 

not hold the estate of the deceased Contractor and/or the 
surviving partners of the Contractors firm liable for damages 
for not completing the Contract. Provided that the power of the 

Engineer-in-Charge of such termination of contract shall be 
without prejudice to any other right or remedy, which shall 

have accrued or shall accrue to him under the Contract.  
 
CLAUSE-38: DEFAULT BY THE CONTRACTOR AND 

TERMINATION OF CONTRACT IN FULL OR IN PART:  

38.1          If the Contractor:  

i)    commits default in complying with or commits breach of any 
of the conditions of the Contract and does not remedy it or 
take effective steps to remedy it immediately after a notice in 

writing is given to him by the Engineer-in-Charge; or  

ii)  fails to complete the Works or any item of Works within the 

time specified in Schedule 'A' or any extended time under 
the Contract and does not complete the Work(s) or any item 
of Work(s) within the period specified in a notice given in 

writing by the Engineer-in-Charge; or  

iii)   is engaged in corrupt or fraudulent  practices in competing 
for  or in the execution of the  Contract.  For the purpose of 

this clause  

a)  ‘Corrupt Practice’ means offering, giving, receiving or 

soliciting of any thing of value to influence the action of 
a public official in the procurement or execution of 
Contract.  

b) ‘Fraudulent Practice’ means mis-representation of fact 
in order to influence the tendering process or the 

execution of a Contract and includes collusive practice 
among bidders (prior to or after bid submission) 
designed to establish bid prices at artificial non-

competitive levels and to deprive the employer of the 
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benefits of free and open competition.   

iv)  being an individual, or if a firm, any partner thereof, shall 

at any time be adjudged insolvent or have a receiving order 
or order for administration of his estate made against him or 
shall take any proceedings for liquidation for the purpose of 

amalgamation or reconstruction under any insolvency Act 
for the time being in force or make any conveyance or 
assignment of his effective or composition or arrangement 

for the benefit of his creditors or purport as to do, or if any 
application be made under any insolvency Act for the time 

being in force for the sequestration of his estate or if a trust 
deed be executed by him for benefit of his creditors; or  

v)  being a company shall pass a resolution or the Court shall 

make an order for the liquidation of its affairs or a receiver 
or manager on behalf of the debenture holders shall be 

appointed or circumstances shall arise which entitle the 
Court or debenture holders to appoint a receiver or manager; 
or  

vi)  shall suffer an execution in an execution being levied on his 
goods; or  

vii)   assigns, transfers, sublets (engagement of labour on a piece-
work basis or of labour with materials not being 
incorporated in the work shall not be deemed to be 

subletting) or attempts to assign, transfer or sublet the 
entire works or any portion thereof without the prior written 

approval of the Engineer-in-Charge.  
 
The Engineer-in-Charge shall have powers to terminate the 

Contract in full or in part as aforesaid without prejudice to any 
other right or remedy which shall have accrued or shall accrue of 
which cancellation notice in writing to the Contractor under the 

hand of the Engineer- in-Charge shall be conclusive evidence.  

38.2  The Engineer-in-Charge shall, on such termination of the 

contract, have powers to take possession of the site of work 
under the contract as well as the land/premises allotted to the 
Contractor for his preliminary, enabling and ancillary works 

and any materials, constructional equipment, implements, 
stores, structures etc. thereon. The Engineer-in-Charge shall 

also have powers to carry out the incomplete work by any 
means or through any other agency or by himself at the risk 
and cost of the Contractor.  In such a case, the value of the 

work done through such agencies shall be credited to the 
Contractor at the contract rate and the Contractor shall pay the 
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excess amount, if any, incurred in completing the work as 
aforesaid, as stipulated under sub-clause 38.4 hereunder.  

 
38.3  On termination of the Contract in full or in Part, the Engineer-

in-Charge may direct that a part or whole of such plant, 
equipment and materials, structures be removed from the site of 
the work as well as from the land/premises allotted to the 

Contractor for his preliminary, enabling and ancillary works, 
within a stipulated period.  If the Contractor shall fail to do so 
within the period specified in a notice in writing by the 

Engineer-in-Charge, the Engineer-in-Charge may cause them to 
be sold, holding the net proceeds of such sale to the credit of the 

Contractor, which shall be released after completion of works 
and settlement of amounts under the Contract.  

 

38.4  If the expenses incurred or to be incurred by the Employer for 
carrying out and completing the incomplete work or part of the 

same, as certified by the Engineer-in-Charge, are in excess of 
the value of the work credited/to be credited to the Contractor, 
the difference shall be paid by the Contractor to the Employer.  

If the Contractor fails to pay such an amount, as aforesaid, 
within thirty days of receipt of notice in writing from the 
Engineer-in-Charge, the Engineer-in-Charge shall recover such 

amount from any sums due to the Contractor on any account 
under this or any other contract or from his Security Deposit or 

otherwise.  
 
38.5  The Engineer-in-Charge shall have the right to sell any or all the 

Contractor's unused materials, constructional equipment, 
implements, temporary buildings/structures etc. and apply the 
proceeds of sale thereof towards the satisfaction of any sums 

due from the Contractor under the Contract and if thereafter 
there may be any balance outstanding from the Contractor, the 

Engineer-in-Charge shall have powers to recover the same as 
debt.  

 

38.6  All decisions/actions of the Engineer-in-Charge under this 
clause, as aforesaid, shall be conclusive and binding on the 

Contractor. 
  
 

 
CLAUSE 39: TIME FOR COMPLETION AND EXTENSIONS:  

39.1  Time for Completion allowed for execution of the Works is as 
specified in Schedule `B’ of these conditions.  

 

39.2  However, if the work is delayed on account of:  
i)  Delay in handing over of site to the Contractor as per clause 
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12; or     

ii)  Increase in the quantity of work to be done under the 

Contract as per clause 18; or  

iii) Suspension of work as per clause 35; or  

iv)  Rebuilding of work as per clause 34; or  

v)  "Force Majeure" as per clause 32 or  

vi) Any other cause which, in the opinion of the Engineer-in-

Charge is beyond the Contractor's control;  
 

then, immediately upon the happening of any such event as 

aforesaid, the Contractor shall inform the Engineer-in-Charge 
accordingly, but the Contractor shall nevertheless use 

constantly his best endeavors to prevent and/or make good the 
delay and shall do all that may be required in this regard. No 
extension in time on account of rains shall be admissible.  The 

Contractor shall request, in writing, for extension of time, to 
which he may consider himself eligible under the Contract, 

within fourteen days of the date of happening of any such 
events as indicated above.  

Provided further that no monetary claims shall be admissible to 

the Contractor for such extension of Time for Completion except 
for Price Adjustment in accordance with clause-46 and 
reimbursement of cost of extension of bank guarantee for 

Security Deposit (i.e. Performance security deposit and retention 
money) and Insurance Policy(ies).  

39.3  In any such case as may have arisen due to any of the events, 
as aforesaid, and which shall be brought out by the Contractor 
in writing, the Engineer-in-Charge may give a fair and 

reasonable extension of Time for Completion, after taking into 
consideration the nature of the work delayed and practicability 

of its execution during the period of extension.  Provided in the 
event of non-receipt of a request for such extensions from the 
Contractor for reasons whatsoever, the Engineer-in-Charge 

may, at his sole discretion and with due regard to the event, 
grant fair and reasonable extension of time sue motto.  

Such extensions, if admissible, shall be communicated to the 
Contractor by the Engineer-in-Charge in writing.    

Provided that Engineer-in–Charge is not bound to make any 

determination unless the Contractor has;  

a) within 14 days  after such  event has first arisen notified the 
Engineer  and  

b) within 28 days  or such other reasonable time as may be 
agreed by the Engineer–in–Charge detailed particulars of any 
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extension of Time  for Completion to which the Contractor 
may consider himself entitled .   

CLAUSE 40: COMPENSATION FOR DELAY:  
 

40.1  If the Contractor fails to complete all items of work(s) in respect 
of any of Milestone and/or Work as a whole, as the case may be 
and as specified in Schedule `A' before the expiry of the period(s) 

of completion as stipulated in the aforesaid Schedule or any 
extended period under Clause 39 as may be allowed, he shall  
without prejudice to any other right or remedy of the Employer 

on account of such default, pay as an ascertained/agreed 
compensation (Liquidated Damages)  not by way of penalty; 

such amount as stipulated in the aforesaid Schedule `A'.  
 
40.2 The amount of Liquidated Damages /compensation may be 

adjusted/withheld/ deducted or set-off against any sum due or 
payable to the Contractor under this or any other contract with 

the Employer. The payment or deduction of such damages shall 
not relieve the Contractor from his obligation to complete the 
Works or from any other obligations and liabilities under the 

Contract 
 
40.3 Should, however, the Contractor achieve the completion of the 

Works as a whole under the Contract within the time as 
stipulated in Schedule `B' or in the extended time as may be 

accorded, the Employer will refund to him the amount of 
compensation recovered from him, if any, in respect of delay in 
the non-completion of work(s) under the individual Milestone, 

as aforesaid in full. However, no interest on refund of amount of 
compensation as above shall be payable to the Contractor.    

  

40.4 In case the compensation for delay (Liquidated Damages) are 
levied on account of delay in preceding Milestones and if 

contractor achieves the milestone within the specified schedule 
(as mentioned in Schedule-A) and also achieves all the delayed 
preceding Milestones by that date, then the compensation 

already levied for all delayed preceding Milestones shall be 
refunded in next payment. However, no interest on refund of 

delay damages as above shall be payable to the contractor.  
 
 

CLAUSE 41: INSPECTION AND APPROVAL  
 
41.1 All works embracing more than one process shall be subject to 

examination and approval at each stage thereof and the 
Contractor shall give due notice to the Engineer-in-Charge or 

his authorised representative, when each stage is ready.  In 
default of such notice, the Engineer-in-Charge shall be entitled 
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to appraise the quality and extent thereof and the decision of 
the Engineer-in-Charge in this regard shall be final and binding.   

 
41.2  No work shall be covered or put out of view without the approval 

of the Engineer-in-Charge or his authorised representative and 
the Contractor shall afford full opportunity for examination of 
foundations before permanent work is placed thereon.  The 

Contractor shall give due notice to the Engineer-in-Charge or 
his authorised representative whenever any such work or 
foundation is ready for examination and the Engineer-in- 

Charge or his representative shall, without unreasonable delay, 
unless he considers it unnecessary and advises the Contractor 

accordingly, examine and measure such work or such 
foundations.  In the event of the failure of the Contractor to give 
such notice, he shall, if required by the Engineer-in-Charge, 

uncover such work at the Contractor's expense.  
 

41.3  The Engineer-in-Charge or his representative shall have powers 
at any time to inspect and examine any part of the Works and 
Contractor shall give such facilities as may be required for such 

inspection and examination.  
41.4  The Contractor shall uncover any part of the works and/or 

make opening in or through the same as the Engineer-in-

Charge may from time to time direct for his verification and 
shall reinstate and make good such part to the satisfaction of 

the Engineer-in-Charge.  If any such part has been covered up 
or put out of view after being approved by the Engineer-in-
Charge and is subsequently found, on uncovering, to be 

executed in accordance with the Contract, the expenses of 
uncovering and/or making openings in or through, reinstating 
and making good the same, shall be borne by the Employer.  In 

any other causes all such expenses shall be borne by the 
Contractor.  

 
CLAUSE 42: COMPLETION CERTIFICATE:  

42.1  The Work shall be completed to the entire satisfaction of the 

Engineer-in-Charge and in accordance with the time mentioned 
in Schedule `B' and terms and conditions mentioned in clause-

39.  As soon as the Works under the Contract is completed as a 
whole, the Contractor shall give notice of such completion to the 
Engineer-in-Charge.  The Engineer-in-Charge, within two week 

of receipt of such notice, shall inspect the Work and shall 
satisfy himself that the Work(s) has been completed in 

accordance with the provisions of the Contract and then issue 
to the Contractor a certificate of completion indicating the date 
of completion.  Should the Engineer-in-Charge notice that there 

are defects in the Works or the Works are not considered to be 
complete, he shall issue a notice in writing to the Contractor to 
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rectify/replace the defective Work or any part thereof or 
complete the work, as the case may be, within such time as may 

be notified and after the Contractor has complied with as 
aforesaid and gives notice of completion, the Engineer-in-Charge 

shall inspect the Work and issue the completion certificate in 
the same manner as aforesaid.  

42.2  The certificate of completion shall neither be issued as 

stipulated under 42.1 above nor Work be considered to be 
completed unless the Contractor shall have removed from the 
Work site and/or premises all his belongings/temporary 

arrangements brought/made by him for the purpose of 
execution of the work and clean the site and/or premises in all 

respects and made the whole of the site and or premises fit for 
immediate occupation/use to the satisfaction of the Engineer-
in-Charge.  If the Contractor fails to comply with the above 

mentioned requirements on or before the date of completion of 
the Work, the Engineer-in-Charge, may, as he thinks fit and at 

the risk and cost of the Contractor, fulfill such requirements 
and remove/dispose off the Contractor's belongings/temporary 
arrangements, as aforesaid, and the Contractor shall have no 

claim in this respect except for any sum realized by the sale of 
Contractor's belongings/temporary arrangements less the cost 
of fulfilling the said requirements and any other amount that 

may be due from the Contractor.  Should the expenditure on the 
aforesaid account exceed the amount realised by sale of such 

Contractor's belongings/temporary arrangements than the 
Contractor shall on demand, pay the amount of such excess 
expenditure.  

CLAUSE 43: DEFECTS LIABILITY PERIOD:  

43.1  The "Defects Liability Period" for the entire work under the 

Contract shall be as indicated under ‘Schedule B’.  
 
43.2  If during the Defects Liability Period any portion of the Works is 

found defective or deficient in any manner and is 
repaired/rectified/replaced pursuant to the defects liability 
provisions of the Contract, the Defects Liability Period for such 

portion of the Works, shall, notwithstanding anything to 
contrary contained herein, be operative for a further period of 6 

months from the date of such repair/rectification/ replacement 
but shall not in any case be operative for more than 18 months 
from the date of completion stated in the Completion Certificate. 

 

CLAUSE 44: MEASUREMENTS:  

44.1 The Engineer-in-Charge shall except as otherwise stated 
ascertain and determine by measurement, the value of work 
done in accordance with the Contract.  
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44.2  Notwithstanding any provision in the relevant standard method 

of measurement or any general or local custom, measurement of 
work done under the Contract shall be taken in accordance with 

the procedure set forth in the Technical Specifications or Bill of 
Quantities under the Contract. In the case of items of Work, 
which are not covered by the Technical Specifications or Bill of 

Quantities, measurement shall be taken in accordance with the 
relevant standard methods of measurements laid down by the 
Bureau of Indian Standards (BIS).  

 
44.3  All items having a financial value shall be entered in 

measurement book, level book, etc., prescribed by the Employer 
so that a complete record is maintained of all work performed 
under the Contract.  

 
44.4  Measurement shall be taken jointly by the Engineer-in-Charge 

or his representative and by the Contractor or his authorised 
representative.  

 

44.5  Before taking measurement of any works, the Engineer-in-
Charge or his representative, shall give a reasonable notice to 
the Contractor.  If the Contractor fails to attend or send an 

authorised representative for measurement after such a notice 
or fails to countersign or to record the objection within a week 

from the date of taking the measurements, then in that event 
the measurements taken by the Engineer-in-Charge shall be 
taken to be correct and final measurements of such work.  

 
44.6  The Contractor shall, without extra charge, provide assistance 

with every appliance, labour and other appliances ( theodolite, 

level etc.) and things necessary for measurement.  
 

44.7  Measurement shall be signed and dated by both parties on the 
Site on completion of measurement. If the Contractor objects to 
any of the measurements recorded by the representative of the 

Engineer-in-Charge, a note to that effect shall be made in the 
measurement book against the item objected to and such note 

shall be signed and dated by both parties engaged in taking the 
measurement. The decision of the Engineer-in-Charge on any 
such dispute or difference or interpretation shall be final and 

binding on the Contractor in respect of all contract items, 
substituted items, extra items and deviations.  Provided that 
items of Work which are not susceptible to measurement at the 

later  date must be measured jointly and signed accordingly by 
both the parties at the time of execution  of such items.  

 
CLAUSE 45: PAYMENT ON ACCOUNT:  
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45.1  Running Account / Interim bills shall be submitted by the 
Contractor monthly on or before the date fixed by the Engineer-

in-Charge for the work executed after compliance of all statuary 
provisions and complete in terms of contract conditions.  The 

Engineer-in-Charge shall then verify the bills with reference to 
the measurements recorded in the measurement book(s).  

 

45.2  Payment on account for amount admissible shall be made on the 
Engineer-in-Charge certifying the sum to which the Contractor is 
considered entitled by way of interim payment for the work 

executed, after deducting there from the amounts already paid, 
the Retention Money and such other amounts as may be 

withheld/deductable or recoverable in terms of the Contract.  
 
45.3  Payment of the Contractor's bills shall be made by the Employer 

within 30 days from the date of submission of the bill subject to 
the acceptance of the Engineer-in-Charge and in accordance 

with clause 45.10.  
 
45.4  Payments due to the Contractor shall be made through  

electronic mode for which the Contractor will provide the 
complete bank details viz. Beneficiary’s name, account no., 
Bank name and address of bank, RTGS code etc. to the 

Engineer-in-Charge or his representative.  
 

45.5  Any interim bills given relating to work done or materials 
delivered, may be modified or corrected by any subsequent 
interim bills or by the final bill. No certificate(s) of the Engineer-

in-Charge supporting an interim payment shall itself be 
conclusive evidence that any work or materials to which it 
relates is/are in accordance with the Contract.  

 
45.6 Should there be a request for Extension of Time for completion, 

pending its consideration, interim payments shall continue to 
be made as provided herein. Such payment shall be without 
prejudice to right of the Employer to levy Liquidated Damages 

on the Contractor in terms of provisions of Contract.  
 

45.7  If the payment due to the Contractor for any undisputed 
amount for which interim bill  has been approved by the 
Engineer – in – Charge,  is delayed by more than 15 days from 

the due date of payment  (i.e. 45 days from date of submission 
of bill) an interest @ of 8% per annum (as mentioned in 
schedule 'B') and acceptance thereof by Engineer in Charge, 

shall be payable  to the Contractor  for the actual   number of 
days of delay in payment of  bill beyond the above said period of 

15 days.  
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in case of Micro & Small Enterprise (MSE) following provision 
shall apply :  

All the payments for the supplies and/or services (as applicable) 
rendered by MSEs (Micro & Small Enterprises) 

supplier/Contractor under the contract shall be released within 
forty five (45) days from the day of acceptance, subject to 
submission of invoice on or before the day of acceptance.  

Day of acceptance means day of actual delivery of Plant or the 
rendering of services; or where any objection is made in writing 
by SJVN regarding acceptance of Plant or service within fifteen 

days from the date of delivery of Plant or the rendering of 
services, the day on which such objection is removed by the 

contractor/supplier. 

In case payments are not released as mentioned above, SJVN 
shall pay the principal amount plus compound interest with 

monthly rests from the date immediately following the date 
agreed upon @ three times of bank rates as notified by Reserve 

Bank of India from time to time.  

 45.8  In case of disputed items for which payment has been withheld, 
the Engineer-in-Charge will intimate to the Contractor in writing 

the details of such disputed items.  The Contractor shall submit 
in writing the clarifications / modifications in regard to this 
disputed items to the Engineer-in-Charge.  After such 

clarifications / modifications and acceptance thereof by the 
Engineer-in-Charge, payment of such disputed items shall be 

released within 30 days thereafter.  No interest shall be paid 
for the disputed amounts of items till the same is resolved 
and accepted by Engineer-in-charge as above. Interest for 

delayed payment for such amounts shall be regulated in 
accordance with clause 45.7 after treating above said 30 days  
mentioned in this clause as due date of payment.  

45.9  With respect to material and Plant brought by the Contractor to 
the Site for incorporation in the Permanent Works, the 

Contractor shall receive a credit in the month in which these 
materials and Plant are brought to the Site and be charged a 
debit in the month in which they are incorporated in the 

Permanent Works, both such credit and debit to be determined 
by the Engineer-in-Charge in accordance with the following 

provisions:  
 

(a)  no credit shall be given unless the following conditions  

shall have been met  to the Engineer-in-Charge’s 
satisfaction:  

(i) the materials and Plant are in accordance with the  
Specifications for the Works.  

(ii) the materials and Plant have been delivered to the 
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Site  and are properly stored and protected against 
loss, damage, or deterioration;  

(iii) the Contractor’s record of the requirements, order, 
receipts and use  of materials and Plant are kept in 

a form approved  by the Engineer, and such records 
are available for inspection by the Engineer. 

(iv)   the Contractor has submitted a statement of his 

cost of acquiring  and delivering the materials and 
Plant  to the Site, together  with such documents as 
may be required for the purpose of evidencing such 

cost ; 
(v)  The materials are to be used within a reasonable 

time. 
(b)  the amount to be  credited to the Contractor shall be the 

equivalent  of 80 percent of the Contractor’s  reasonable 

cost of materials and Plant delivered to the Site, as  
determined by the Engineer-in-Charge after review of the 

documents listed in sub-para (a)(iv) above but not more 
than the unit price mentioned in the Bill of Quantity; 

(c)  The amount to be debited to the Contractor for any 

materials and Plant incorporated into the Permanent 
Works shall be equivalent to the credit previously granted 
to the Contractor for such materials and Plant pursuant 

to Sub-Clause(b) above, as determined by the Engineer-
in-Charge.    

 
45.10  (i)  Based on the examination of the statement and 

supporting documents submitted by the Contractor in respect of 

Interim Payment Certificate, 75% of the admissible gross value 
of the Interim Payment Certificate on provisional basis within 7 
days of the Engineer receives the statement and supporting 

documents and after taking into account all recoveries including 
retention amount on 100 % of the value of Interim Payment 

Certificate. All the statutory deductions will be carried out on 
the certified amount payable to the Contractor.  

(ii)  Balance 25% payment within 30 days after the date of 

receipt of the statement in accordance with clause 45.3 & 45.7 
and after taking into account of balance adjustment, statutory 

deductions & recoveries, if any. In case it is discovered that the 
Contractor has billed excess amount than that admissible and 
amount released by the Engineer in 7 days as (i) above was 

more than 100% of the admissible amount, the Employer shall 
charge and recover interest on the amount in excess of 75% of 
the net payment due from the next payment to the Contractor at 

the interest rate  of  18 % p.a. simple rate of interest, whichever 
is higher for the number of days the excess amount was with 

the Contractor reckoned from the date of its actual payment till 
the adjustment / recovery of the same. In case of such events 
becoming repetitive, the Engineer shall withdraw such a facility 
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of provisional payment and the Contractor shall have no claim 
whatsoever against the Employer. 

(iii)  Next 75 % provisional payment shall be made only after 
100 % payment of one out of preceding two (2) Interim Payment 

Certificates has been adjusted. 

CLAUSE 46: PRICE ADJUSTMENT/VARIATIONS: Not Applicable  
 

46.1 The amounts payable to the Contractor shall be adjusted for 
rises or falls in the cost of labour, goods and other inputs to the 
Works, by the addition or deduction of the amounts determined 

by the formulae prescribed in this Clause.  

The adjustments shall be determined from the following 

formulae for payment : 

Pn = a + b En/Eo + c Mn/Mo + dCn/Co + eSn/ So + f Ln/ Lo + 
gUn/Uo.  

Where, “Pn” is the price adjustment multiplier to be applied to 
the amount  for the payment of BOQ items of the works carried 

out in period “n”, this period being a month. 

“a” is a fixed coefficient, representing the non-adjustable portion 
in contractual payments; and “b”, “c”, “d”, “e”, “f” and “g” are 

coefficients representing the estimated proportion of each cost 
element related to the execution of the Works, as stated in Table 
below.  

 “En”, “Mn”, “Cn”, “Sn” , “Ln” and “Un” are the current cost 
indices or reference prices of the cost elements in INR for period 

“n”, each of which is applicable to the relevant tabulated cost 
element on the date 28 days prior to the last day to which the 
particular monthly payment certificate relates; and 

 ““Eo”, “Mo”, “Co”, “So”, “Lo” and “Uo” are the base cost indices 
or reference prices of the cost elements in INR, each of which is 
applicable to the relevant tabulated cost element on the Base 

date, 28 days prior to the month in which price bid is 
submitted. 

The cost indices and value of the coefficients for the different 
cost inputs stated in the Table below shall be used. 

Table 

Index 
Code 

Index 
Description 

Source of Indices Pre-determined 
Weightings 

a Non 
adjustable  

 
a:   0.15 

E Fuel & 
Lubricant 

Official retail price (inclusive of 
taxes/ duties) of High Speed 

diesel oil at outlet of Indian Oil 
Corporation at Jeori (Shimla) 

b: _________  
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M Materials 

(all 
commodities
)  

Index numbers of Wholesale 

Prices in India – by Groups & 
Sub-Groups (Base 2011-12 = 
100) published by Economic 

Advisor, Ministry of Industry, 
Govt. of India under the Head : 
‘All Commodities’.   

c: _________ 

C Cement 
(Manufactur

e of Cement, 
Lime and 

Plaster)  

Index numbers of Wholesale 
Prices in India – by Groups & 

Sub-Groups (Base 2011-12 = 
100) published by Economic 

Advisor, Ministry of Industry, 
Govt. of India under the head 
‘(M). Manufacture of Other 

Non-Metallic Mineral Products 
i.e. Manufacture of Cement, 
Lime and Plaster.   

d: _________ 

S Steel (Mild 
Steel – Long 

Products) 

Index numbers of Wholesale 
Prices in India – by Groups & 

Sub-Groups (Base 2011-12 = 
100) published by Economic 

Advisor, Ministry of Industry, 
Govt. of India under the head 
‘(N). Manufacture of Basic 

Metals’ and Sub-head ‘d. Mild 
Steel-Long Products.   

e: _________ 

L Labour  

Skilled 

All India Consumer Price Index 
for Industrial Workers, 
General Index base 

(2016=100) as published in 
the Indian Labour Journal of 

“Labour Bureau” by Ministry 
of Labour, Govt. of India. 

f:  __________ 

U Labour  

Un-Skilled 

Minimum Wages applicable for 

Un-Skilled labourer as notified 
by the Department of Labour 

and Employment of 
Centre/State Government. 

g: __________ 

 

If at any time the current indices are not available, provisional indices 
as determined by the Engineer in Charge will be used, subject to 

subsequent correction of the amounts paid to the Contractor when the 
current indices become available. 

In case of Government of India or other applicable source, stops 

publishing price indices of any of the prescribed cost element at any 
time and announces a new series with a linking factor for conversion 

of Index of new series to the old series, regulation of price adjustment 
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shall be done using the indices of new series along with linking factor 
from the period the indices of old series becomes unavailable.  

However, if the new series released by the relevant source does not 
have the linking factor, the new series shall be used without use of 

linking factor from the date indices of old series becomes unavailable.   

Any increase, direct or indirect, in the cost of construction due to any 
increase in minimum wage or increase in provision of labour 

amenities and benefits in excess of those applicable on the Base Date 
shall not be payable to the Contractor separately under Clause 47.2 
except as per provisions of this price adjustment clause.  

46.2  Provided further that adjustments on account of above as 
provided in sub-clause 46.1shall be subject to the following: 

(a) In the case of material brought to site for which any 
secured advance is included in the Interim Bill according 
to Clause 45.9, the amount of such secured advance 

considered as a credit shall be added to the value of work 
done and payable during the month under review 

(excluding those Extra, additional, substituted and altered 
items of work, whose rates are based on actual analysis 
on the current market rates)   for operation of this clause. 

Similarly, when such material are incorporated in the 
work and the secured advance is debited, the amount of 
secured advance originally considered for operation of this 

clause should be deducted from the value of work done. 
b)  Price Escalation shall be applicable only for the work that 

is carried out within the Time for Completion as in 
Schedule `B' or extended time if any under clause 39 of 
GCC for which no damages are leviable on the Contractor. 

c)  Price Escalation shall not be operable during the period 
for which extension of Time for Completion is not granted 
under Clause 39. 

d)  Variations arising on account of payment related to rates 
for Extra, Altered and Substituted items whose cost has 

been worked out on actual analysed cost or on market 
price basis as envisaged in Clause 18.2 shall be regulated 
with reference to such variations in cost as are 

subsequent to the date of settlement of the rates, instead 
of the date of submission of price bids. 

e)  No separate escalation whatsoever shall be payable for 
reimbursement of any statutory or otherwise, increase in 
customs duty, excise duty, sales tax, octroi, Dharat etc. 

on materials and on labour under Clause 47.2 required 
for the execution of the work over and above the 
provisions made in this clause. 

f)  No claims whatsoever for the Price Adjustments/ 
Variations due to increase in cost of labour, material and 

machinery of whatsoever nature and due to whatsoever 
reason  other than those stipulated above shall be 
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entertained, save and except the provision made in clause 
47. 

 
46.3  To the extent that full compensation for any rise or fall in costs 

to the Contractor is not covered by the provisions of this or 
other Clauses in the Contract, the unit rates and prices 
included in the Contract shall be deemed to include amounts to 

cover the contingency of such other rise or fall of costs. 
 
46.4  Subject to provisions of sub-para 46.1 and 46.2 above, 

provisional monthly payments on account of Price Variation on 
contract rates will be made to the Contractor alongwith the 

monthly bill for works on the basis of latest available provisional 
price indices and the same shall be adjusted as and when the 
final indices of that period are available. 

 
46.5  If the Contractor fails to complete whole of the Works within the 

Time for Completion, adjustment of prices thereafter until the 
date of completion of the Works shall be made using either the 
indices or prices relating to the prescribed Time for Completion, 

or the current indices or prices, whichever is more favourable to 
the Employer, provided that if an extension of time is granted 
pursuant to Clause 39 the above provision shall apply only to 

adjustments made after the expiry of such extension of time. 
 

46.6  The price variation formula will not be admissible, where the 
resultant increase is lower than or equal to one (01)  percent of 
the contract price, no price adjustment will be made in favour 

of the supplier/Contractor. However, decrease , if any shall be 
regulated as per 46.1 above. 

 

46.7  The maximum ceiling under positive/upward price variation 
clause  shall be 20% of the total contract price. There shall be 

no ceiling for negative/ downward price variation.  
 
46.8   Where deliveries are accepted beyond the scheduled delivery 

date subject to levy of liquidated damages as provided in the 
contract. The LD (if a percentage of the price) will be applicable 

on the price as varied by the operation of the PVC. 
46.9   No upward price variation will be admissible beyond the original 

scheduled delivery date for defaults on the part of the supplier. 

However, a downward price variation would be availed by the 
purchaser as per the denial clause in the letter of extension of 
the delivery period. 

 
46.10  Price variation may be allowed beyond the original scheduled 

delivery date, by specific alteration of that date through an 
amendment to the contract in cases of force majeure or 
defaults by Government/purchaser. 
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46.11 An undertaking should be obtained from the contractor to the 

following effect in case, it becomes necessary to make the final 
payment before he/contractor submitted the required 

data/documents related to the PVC: 
 “It is certified that there has been no decrease in the price of 
price variation indices and, in the event of any decrease of 
such indices during the currency of this contract, we shall 
promptly notify this to the purchaser and offer the requisite 
reduction in the contract rate.” 

 
46.12 The above price adjustment clause shall not be applicable for 

the works having original time of completion up to 18 months. 
However in case the time of completion of such contract is 

extended beyond 18 months due to the reasons not 
attributable to the contractor the price adjustment in respect 
of value of works carried out beyond 18 months will be 

regulated as under: 
a) if the time of completion extended beyond 18 months 

price adjustment will be applicable for the value of the 

works carried out beyond 18 (eighteen)  months and the 
same shall governed in accordance with the clause 46.1 to 

46.11. The base cost indices/ reference price shall be as 
applicable on the date of the expiry of 18 months as 
mentioned above.  

 
CLAUSE 47: TAXES, DUTIES AND LEVIES ETC:  

47.1  All existing taxes, duties, levies, royalty or any other fee etc. that 
may be levied in accordance with laws and regulation in force as 
on 28 days before the last date of submission of price bid and 

the Contractor shall pay on the Contractor’s Equipment, Plant, 
materials and consumables acquired for the performance of the 

Contract shall be exclusively payable by the Contractor, and the 
Employer shall not entertain any claim in this regard.  The 
rate/prices quoted by the Contractor shall be deemed to be 

inclusive of all such taxes, duties, levies, royalty, etc.  However, 
payment in respect of taxes will be regulated in terms of 
statutory provisions prevailing while releasing the same.  Any 

statutory variation in the rate of aforesaid 
taxes/duties/levies/royalty if any, during the Time for 

Completion of the Contract shall be to the account of Employer 
provided the amount thus claimed is not covered in indices or 
prices under price variation clause 46 of these conditions.  

47. 2  "However, if a New Tax or Duty or Levy, other than those 
existing on 28 days before the last date of submission of price 

bid is imposed in India under a statute or law during the 
currency of the Contract and the Contractor becomes legally 
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liable thereunder to and actually pays the same for bonafide use 
on the Works contracted, then the Contractor shall immediately 

inform  the Engineer-in-Charge in this regard. The Employer 
will reimburse the same to the Contractor on production of 

satisfactory proof of payment, provided that the amount thus 
claimed is not paid under   Price variation clause 46 of General 
Conditions of the Contract. Changes in the advance tax rates of 

Income Tax payable to appropriate authorities shall not be 
construed as a change in the rate(s) of taxes and will not be 
subject to adjustment.  

 
47.3  The Contractor’s staff and labor will be liable to pay personal 

income taxes in respect of such of their salaries and wages as 
are chargeable under the laws and regulations for the time 
being in force, and the Contractor shall perform such duties in 

regard to such deductions thereof as may be imposed on him by 
such laws and regulations.  

CLAUSE 48: PAYMENT OF FINAL BILL:  

The final bill shall be submitted by the Contractor within one 
month of the date fixed for completion of the Work or of the date 

the Certificate of Completion furnished by the Engineer-in-
Charge. No further claim in this regard unless as specified 
herein under shall be entertained. Payment shall be made 

within 6 months, of the submission of Final bill. If the payment 
not made within 6 months the interest @ 8%  shall be payable 

on undisputed amount of bill. If there shall be any dispute 
about any item or items of the work then the undisputed item or 
items only shall be paid within the said period of six months.  

The Contractor shall submit a list of the disputed items within 
thirty days from the disallowance thereof and if he fails to do so, 
his claim shall be deemed to have been fully waived and 

absolutely extinguished. Provided further the Employer shall 
not be liable to the Contractor for any matter or thing arising 

out of or in connection with the Contract or execution of the 
Works, unless the Contractor shall have included a claim in 
respect thereof in his Final Bill. No interest will be paid on 

disputed amount till the same is resolved and accepted by the 
Engineer-in-Charge, except that is awarded by Dispute 

Resolution Mechanism Authority and subjected to its 
acceptance by the employer. After such acceptance thereof by 
the Engineer-in-Charge, payment of such disputed items shall 

be released within 30 days thereafter in accordance with clause 
45.7 or otherwise in accordance with the dispute resolution 
mechanism award accepted for implementation by the Engineer 

in Charge. 

 

CLAUSE 49: OVER PAYMENT AND UNDER PAYMENT:  
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49.1  Whenever any claim whatsoever for the payment of a sum of 
money to the Employer arises out of or under this Contract 

against the Contractor, the same may be deducted by the 
Employer from any sum then due or which at any time 

thereafter may become due to the Contractor under this 
Contract and failing that under any other contract with the 
Employer or from any other sum whatsoever due to the 

Contractor from the Employer or from his security deposit, or he 
shall pay the claim on demand.  

 

49.2  The Employer reserve the right to carry out post- payment audit 
and technical examination of the final bill including all 

supporting vouchers, abstracts, etc.  The Employer further 
reserves the right to enforce recovery of any overpayment   when 
detected, notwithstanding the fact that the amount of the final 

bill may be included by one of the parties as an   item of dispute 
before an arbitrator appointed under clause 55 of this Contract 

and notwithstanding the fact that the amount of the final bill 
figures in the arbitration award.  

 

49.3  If as a result of such audit and technical examination any 
overpayment is discovered in respect of any work done by the 
Contractor or alleged to  have been done by him under the 

Contract, it shall be recovered by the Employer  from the 
Contractor by any or all of  the methods prescribed above, and if 

any under- payment is discovered, the amount shall  be duly 
paid  to the Contractor by the Employer .  

 

49.4  Provided that the aforesaid right of the Employer  to adjust 
overpayments against amounts due to the Contractor under any 
other contract with the Employer  shall not extend beyond the 

period of two years from the date of payment of the final bill or 
in case the final bill is a MINUS bill, from the date the amount 

payable by the Contractor under the MINUS final bill is 
communicated to the Contractor.  

49.5  Any sum of money due and payable to the Contractor (including 

the security deposit (i.e. Performance Security & Retention 
Money) returnable to him) under the Contract may be withheld 

or retained by way of lien by the Engineer-in-Charge or 
Employer against any claim of the Employer or such other 
person or persons in respect of payment of a sum of money 

arising out of or under any other contract made by the 
Contractor with the Engineer-in-Charge or Employer or with 
such other person or persons.  

The sum of money so withheld or retained under this clause by 
the Engineer-in-Charge or Employer will be kept withheld or 

retained as such by the Engineer-in- Charge or Employer or till 
his claim arising out of in the same Contract or any other 
contract is either mutually settled or determined by the 
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arbitrator under Clause 55 hereof, or by the competent court . 

 

CLAUSE 50: TRAINING OF APPRENTICES:  

The Contractor shall, during the currency of the Contract, 

engage and also ensure engagement by his sub- Contractor and 
other employed by the Contractor in connection with the Works, 
such number of apprentices and in such categories for such 

periods as may be required under the Apprenticeship Act 1961 
and he shall be responsible for all obligations of the Employer 
under the aforesaid Act, including the liability to make payment 

to Apprentices as required under the Act. 
          

CLAUSE 51: CONTRACT MATTERS TO BE TREATED AS 
CONFIDENTIAL:  

51.1  All documents, correspondence, decisions and orders 

concerning the Contract shall be considered as confidential 
and/or restricted in nature by the Contractor and he shall not 

divulge or allow access to them by any unauthorised person.  
 
51.2  The Contractor shall take necessary steps to ensure that all 

persons employed on any work in connection with this Contract 
have noted that the Indian Official Secret Act, 1923 (XIX of 
1923) applies to them and shall continue so to apply even after 

the execution of such Works under the Contract.  

CLAUSE 52: LAWS GOVERNING THE CONTRACT:  

Unless otherwise hereinafter provided, this Contract shall be 
construed, interpreted and governed by laws of India. The laws 
applicable to the Contract shall be the laws in force in India. 

Respective Courts of Rampur Bushahr Distt. Shimla (HP)  
shall have exclusive Jurisdiction for adjudication upon the 
dispute arising out of the contract between the parties 

 
CLAUSE 53: PROCEDURE FOR CLAIMS  

 
53.1   Except as otherwise provided in any other provision of the 

Contract, if the Contractor intends to claim any additional 

payment pursuant to any Clause of these Conditions or 
otherwise, he shall give notice of his intention to the Engineer, 

within 28 days after the event giving rise to the claim has first 
arisen.  

 

53.2  Upon the happening of the event referred to in Sub-Clause 53.1, 
the Contractor shall keep such contemporary records as may 
reasonably be necessary to support any claim he may 

subsequently wish to make.  Without necessarily admitting the 
Employer's liability, the Engineer-in-Charge shall, on receipt of 

a notice under Sub-Clause 53.1, inspect such contemporary 
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records and may instruct the Contractor to keep any further 
contemporary records as are reasonable and may be material to 

the claim of which notice has been given. The Contractor shall 
permit the Engineer-in-Charge to inspect all records kept 

pursuant to this Sub-Clause and shall supply him with copies 
thereof as and when the Engineer so instructs.  

 

53.3  Within 28 days, or such other reasonable time as may be agreed 
by the Engineer-in-Charge, of giving notice under Sub-Clause 
53.1, the Contractor shall send to the Engineer-in-Charge an 

account giving detailed particulars of the amount claimed and 
the grounds upon which the claim is based.  Where the event 

giving rise to the claim has a continuing effect, such account 
shall be considered to be an interim account and the Contractor 
shall, at such intervals as the Engineer-in-Charge may 

reasonably require, send further interim accounts giving the 
accumulated amount of the claim and any further grounds 

upon which it is based.  In cases where interim accounts are 
sent to the Engineer-in-Charge, the Contractor shall send a 
final 'account within 28 days of the end of the effects resulting 

from the event.  The Contractor shall, if required by the 
Engineer-in-Charge so to do, copy to the Employer all accounts 
sent to the Engineer-in-Charge pursuant to this Sub-Clause.  

 
53.4  The Contractor shall be entitled to have included in any interim 

payment certified by the Engineer-in-Charge pursuant to Clause 
45 such amount in respect of any claim as the Engineer-in-
Charge, after due approval of the Employer, may consider due 

to the Contractor provided that the Contractor has supplied 
sufficient particulars to enable the Engineer-in-Charge to 
determine the amount due.  If such particulars are insufficient 

to substantiate the whole of the claim, the Contractor shall be 
entitled to payment in respect of such part of the claim as such 

particulars may substantiate to the satisfaction of the Engineer-
in-Charge.  The Engineer-in-Charge shall notify the Contractor 
of any determination made under this Sub-Clause.  

 
CLAUSE 54: SUM PAYABLE BY WAY OF COMPENSATION TO 

BE CONSIDERED AS REASONABLE WITHOUT 
REFERENCE TO ACTUAL LOSS:  

All sums payable by way of compensation to the Employer 

under any of these conditions shall be considered as reasonable 
compensation without reference to the actual loss or damage 
sustained and whether or not damage shall have been 

sustained.  

CLAUSE 55: ARBITRATION 

55.1  Except as otherwise provided in clause-53.1 above, all 
questions, dispute or difference in relation to or in connection 
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with the Contract shall be referred for arbitration in the manner 
provided as under:  

a. Either of the parties may give to the other a notice in writing of 
the    existence of such question, dispute or difference,   

b. All dispute or difference in respect of which the decision has not 
been final and conclusive arising between the Contractor and 
SJVN in relation to or in connection with the Contract, shall be 

referred to Arbitration in the manner provided as hereunder: 
 

  i)  On receipt of such notice, the Employer shall send to the 

Contractor a panel of three persons and thereafter the 
Contractor within fifteen (15) days of receipt of such panel, 

communicate to the Employer the name of one of the persons 
from such panel and such a person shall then be appointed as 
Sole Arbitrator by the Engineer-in-Charge or the Employer.  

ii)   Provided that if the Contractor fails to communicate the selection 
of a name out of the panel so forwarded to him by the Employer 

then after the expiry of the aforesaid stipulated period, the 
Engineer-in Charge shall without delay select one person from 
the aforesaid panel and appoint him as the Sole Arbitrator.  

iii)  The Arbitrator to whom the matter is originally referred being 
unable to act for any reason, then the Employer shall appoint 
another person to act as Sole Arbitrator in the same manner as 

provided in clause (ii) herein above. Such person shall be 
entitled to proceed with the reference from the stage at which it 

was left by the predecessor.  

iv)   The award of the Arbitrator shall be final and binding on both 
parties to the Contract. The Arbitrator’s fees, as well as the cost 

of Arbitration proceedings shall be borne equally by either party.  

v)   Irrespective of the amount of claim, the Arbitrator shall give 
reasons for the award.  

vi) Arbitration and Conciliation Act 1996 or any statutory 
amendment or re-enactment thereof and the rules made there 

under and for time being in force shall apply to the arbitration 
proceedings under this clause.  

vii)    The venue of the arbitration proceedings shall be in Shimla.  

viii)  The Language of arbitration proceedings and of all documents 
and  communications between the parties shall be English.  

ix)    Notwithstanding any reference to the Arbitration herein,  

a)  The parties shall continue to perform their respective 
obligations under the Contract unless they otherwise agree 

to the contrary.  

b)   The Employer shall pay the Contractor any monies due to 
the Contractor.  
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x)  Notwithstanding any reference to the arbitration herein, the 

parties shall continue to perform their respective obligations 
under the contract 

 
55.2  The cost of Arbitration proceedings shall be borne equally by 

either party. 

 
55.3 In the event of any dispute or difference relating to the 

interpretation and application of the of the provision of 

commercial contact (s) between Central Public sector 
Enterprise (s)/Port Trusts inter se and also between CPSEs 
and Governmental Departments/Organizations (other than 
those related to taxation matters), such dispute or 

difference shall be taken up either party for resolution 

through Administrative Mechanism for Resolution of CPSEs 
Disputes (AMRCD) having two level (Tier) structures in terms 
of DPE Office Memorandum No. 4(1)/2013-DPE (GM)/FTS-1835 
dated 22.05.18 and DPE OM No.DPE-GM-05/0003/2019-FTS-
10937 dated 20/02/2020. 

 
Unless otherwise agreed by both Parties: The following structure 
and procedure shall be followed by the concerned disputing 

parties: 
Structure: (i) At the first Level (Tier), such commercial disputes 

shall be referred to a Committee comprising of Secretaries of the 
Administrative Ministries/Departments to which the disputing 
CPSEs/Parties belong and Secretary – D/o Legal Affairs. The 

Financial Advisors (FAs) of the two concerned Administrative 
Ministries/Departments will represent the issue related to the 
dispute in question before the above Committee. In case the two 

disputing parties belong to the same Ministry/Department, the 
above said Committee will comprise Secretary of the 

Administrative Ministry/Department concerned, Secretary – 
D/o Legal Affairs and Secretary-Department of Public 
Enterprise. In such a case, the matter may be represented 

before the Committee by the FA and one Joint Secretary of that 
Ministry/Department. 

 
Further, in case of a dispute between CPSE and State 
Government Department/Organization, the above said 

committee will comprise the Secretary of the 
Ministry/Department of the Union to which the CPSE belongs 
and Secretary-D/o Legal Affairs and a senior office nominated 

by the Chief Secretary of the State concerned. In such a case, 
the matter will be represented before the Committee by the FA 

of the concerned administrative Ministry/Department and the 
concerned Principal Secretary of the State Government 
Department/Organization. 
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(i) In case the dispute remains unresolved even after 

consideration by the above Committee, the same will be 
referred to the Second Level (Tier) to the Cabinet Secretary, 

whose decision will be final and binding on all concerned. 
 

Procedure: (i) At the First Level (Tier), the claiming party 

(Claimant) will approach the FA of it’s administrative 
Ministry/Department for representing t he dispute 
before the Secretary of it’s administrative 

Ministry/Department. The Secretary of administrative 
Ministry/Department of claiming party will intimate the 

same to the secretary of administrative 
Ministry/Department of responding party (Respondent) and 
Secretary- D/o Legal Affairs and thereafter meetings will 

take place in the administrative Ministry/Department of 
the claiming party to examine the facts and resolve the 

dispute on merit. The FAs of the concerned administrative 
Ministry/Departments will represent the issues related to 
the dispute in question before the above Committee. After 

arriving at a decision by the committee, the secretary of the 
administrative Ministry/Department of the claiming party 
will write down the decision and it will be signed jointly by 

both the Secretaries and Secretary – D/o Legal Affairs. A 
copy of the decision will be communicated by the Secretary 

of the administrative Ministry/Department of the claiming 
party to each party to the dispute for implementation. 

 

In case where one party (1st Party) to the dispute is a 
Department/Organization of a State Government, the 
procedure for admitting the dispute will be same as above, 

however, all meetings in connection with resolution of the 
dispute will be held in the administrative 

Ministry/Department (Union) of other party (2nd Party) 
irrespective of the position of the 1st Party whether as a 
Claimant or Respondent. The presentation of the issues 

before the above Committee in this case will be done by the 
FA of the concerned Administrative Ministry/Department 

and concerned Principal Secretary of the State Government 
Department/Organization. 

 

(ii)  The Committee of Secretaries at first Level (Tier) shall 
finalise its decision within 03 months after having received 
the reference/notice in writing regarding the dispute from 

the concerned aggrieved party. 
 

Appeal:  Any party aggrieved with the decision of the Committee 
at First Level (Tier) may prefer an appeal before the cabinet 
Secretary at Second Level (Tier) within 15 days from the date of 
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receipt of decision of the Committee at First Level, through it’s 
administrative Ministry/Department, whose decision will be 

final and binding on all concerned. 
 

CLAUSE 56: BREAKDOWN OF LUMP SUM ITEMS 

For the purposes of statements submitted in accordance with 
Sub-Clause 45, the Contractor shall submit to the Engineer-in-

Charge, a breakdown for each of the lump sum items contained 
in the Tender. Such breakdowns shall be subject to the 
approval of the Engineer-in-Charge. 

 
CLAUSE 57: DEFECTS LIABILITY PERIOD & UNFULFILLED 

OBLIGATIONS  

The Contract shall not be considered as completed until a 
Defects Liability Certificate shall have been signed by the 

Engineer-in-Charge and delivered  to the Contractor, stating the 
date on which the Contractor shall have completed his 

obligations to execute and complete the Works and remedy any 
defects therein to the Engineer-in-Charge's satisfaction.  The 
Defects Liability Certificate shall be given by the Engineer-in-

Charge within 28 days after the expiration of the Defects 
Liability Period  

Notwithstanding the issue of the Defects Liability Certificate the 

Contractor and the Employer shall remain liable for the 
fulfillment of any obligation incurred under the provisions of the 

Contract prior to the issue of the Defects Liability Certificate 
which remains unperformed at the time such Defects Liability 
Certificate is issued and, for the purposes of determining the 

nature and extent of any such obligation, the Contract shall be 
deemed to remain in force between the parties to the Contract.  

 

CLAUSE 58: ECOLOGICAL BALANCE  

The Contractor shall be required to ensure that there shall be 

no indiscriminate felling of trees by him or his labourers or their 
family members and he will be solely responsible for their acts 

in this regard.  The Contractor shall try to maintain ecological 
balance by preventing deforestation, water pollution and 
defacing of natural landscape in the vicinity of work areas. The 

Contractor shall so conduct his construction operations as to 
prevent an unnecessary destruction of, scarring or defacing the 
natural surroundings in the vicinity of the work area.  

 
In order to maintain the ecological balance, the Contractor shall 

specifically observe the following instructions:  

a) Where unnecessary destruction, scarring, damage or 
defacing may occur as a result of the Contractor's operation, 

the same shall be repaired, replanted or otherwise corrected 



 

120 

 

at the Contractor's expense.  The Contractor will prevent 
scattering of rocks and other debris outside the work areas.  

All work areas shall be smoothed and graded in a manner to 
conform to the natural appearance of the landscape as 

directed by the Engineer-in-Charge.  

b) All trees and shrubs, which are not specifically required to 
be cleared or removed for construction purposes, shall be 

preserved and shall be protected from any damage that may 
be caused by the Contractor's construction operation and 
equipment.  The removal of trees or shrubs will be permitted 

only after prior approval by the Engineer-in-charge. Special 
care shall be exercised where trees or shrubs are exposed to 

injuries by construction equipment, blasting, and 
excavating, dumping, chemical damage or other operation 
and the Contractor shall adequately protect such trees by 

use of protective barriers or other methods approved by the 
Engineer-in-Charge.  Trees shall not be used for anchorage.  

c) The Contractor's construction activities shall be performed 
by methods that will prevent entrance or accidental spillage 
of solid matter contaminants, debris and other objectionable 

pollutants and wastage into river.  Pollutants and wastes 
shall be disposed of in a manner and at sites approved by 
the Engineer in-Charge. The Contractor shall fully comply 

with Water (Prevention and Control of Pollution) Act, 1974 
section -33(A).  

d) In the Conduct of construction activities and operation of 
equipment, the Contractor shall utilise such practicable 
methods and devices as are reasonably available to control, 

prevent and otherwise minimise air pollution. The 
Contractor shall fully comply with Air (Prevention and 
Control of Pollution) Act, 1981 section -31(A).  

Burning of materials resulting from clearing of tree, bush, 
combustible construction materials and rubbish may be 

permitted only when atmospheric conditions for burning are 
considered favourable.  

Separate payment will not be admissible to the Contractor for 

complying with the provisions of this clause and all costs shall 
be deemed to have been included in the items mentioned in the 

Bill of Quantities.  If any provision(s) is not complied with, within 
a reasonable time even after issue of a notice in this respect, the 
necessary operations would be carried out by the Engineer-in-

charge at the cost of the Contractor. 

 CLAUSE 59:  GENERAL  
59.1 Save and except as expressly provided elsewhere in this 

Contract all costs, expenses, charges and liabilities for the 
completion of the Works in accordance with the Contract 

and/or for the due and faithful performance and/or the 
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fulfillment of all of the Contractor’s obligations under the 
Contract including furnishing of bank guarantees to the 

Employer pursuant to the Contract shall be to the account of 
and be borne by the Contractor and shall be deemed to be 

included in the unit rates provided for in the Bill of Quantities 
and the Employer shall not be liable in any manner whatsoever 
therefore.  

 

59.2 Whenever any claim whatsoever for the payment of a sum of 

money to the Employer arises out of or under this contract 
against the Contractor, the same may be deducted by the 
Employer from any sum then due or which at any time 

thereafter may become due to the Contractor under this 
Contract and failing, that under any other contract between the 
Employer and the Contractor or from any other sum whatsoever 

due to the Contractor from the Employer or from his Security 
Deposit or he shall pay the claim on demand.  

 
  

CLAUSE 60: CONTRACTOR’S NEAR RELATIVES EMPLOYED IN 
SJVN  

The Contractor shall not be permitted to tender for works if any 

of his near relative who is employed as Accountant or Officer in 
any capacity between the grades of Executive Director and 
Assistant Engineer (both inclusive) and responsible for award 

and execution of contract in the SJVN Ltd. He shall also intimate 
the names of the persons who are working with him in any 

capacity or are subsequently employed by him and who are near 
relatives of any officer of SJVN Ltd. 

Note: By the terms relatives is meant wife, husband, parents children 

and grand children, brothers and sisters, uncles and cousins and 
their corresponding in laws. 

CLAUSE  61: RETIRED GOVT SERVANTS TAKING UP CONTRACT 

No Engineer of gazetted rank or other gazetted 

Officer/Executives employed in Engineering or Administrative 
duties in a Engineering Department of State 

Government/SJVNL or the Government of India is allowed to 
work as a Contractor for a period of two years of his retirement 
from Government service without the permission of State 

Government or Government of India. The contract is liable to be 
cancelled if either of Contractor or any of his employee is found 
at any time to be such a person who had not obtained the 

permission of State Government or Government of India as 
aforesaid, before submission of the tender or engagement in the 

Contractor's service as the case may be.
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 FORM OF BANK GUARANTEE FOR Bid SECURITY  
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 FORM OF BANK GUARANTEE FOR THE CONVERSION 
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RETENTION MONEY 

  

 PROFORMA  FOR AGREEMENT 
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1. FORM OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT 

 

   
(To be executed on Non-Judicial Stamp Paper of Appropriate value) 

 
Bid Security Form 
 

Bank Guarantee 
 
     Date:______________ 

 
(Name of Contract) 

 
To: (Name and address of Employer) 
 

WHEREAS  (name of Bidder) (hereinafter called “the Bidder”) has 
submitted its Bid dated (date of bid) for the performance of the above-

named Contract (hereinafter called “the Bid”) 
 
KNOW ALL PERSONS by these present that WE (name of Bank) of 

(address of bank) (hereinafter called “the Bank”), are bound unto 
(name of Employer) (hereinafter called “the Employer”) for the sum of: 
(amount), for which payment well and truly to be made to the said 

Employer, the Bank binds itself, its successors and assigns by these 
presents. 

 
 
THE CONDITIONS of this obligation are as follows: 

 
1.  If the Bidder withdraws its Bid during the period of bid validity 

specified by the Bidder in the Letter of Tender, or adopts corrupt 

or collusive or coercive or fraudulent practices or default under 
Integrity Pact. 

 
2. If the Bidder, having been notified of the acceptance of its Bid by 

the Employer during the period of bid validity.  

 
a) fails or refuses to sign the Contract Agreement when 

required, or 
 

b) fails or refuses to submit the performance security in 

accordance with the Bid Documents. 
 
WE undertake to pay to the Employer up to the above amount upon 

receipt of its first written demand, without the Employer  having to 
substantiate its demand, provided that in its demand the Employer  

will mention that the amount claimed by it is due, owing to the 
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occurrence of one or both of the two above-named CONDITIONS, and 
specifying the occurred condition or conditions.  

  
 (**) 

This guarantee will remain in force up to and including (date 90 days 
after the period of bid validity), and any demand in respect thereof 
must reach the Bank not later than the above date. 

 
For and on behalf of the Bank 
 

 
 

 _____________________________________________________ 
in the capacity  of 
 

 _____________________________________________________ 
 

Common Seal of the Bank 
 
 

 
Note:  1.    (**)    Employer  may also present any of his demands at 
the counters of           the .............(Name and address of the branch of 
the Bank in India)............for further relay to us.  
  

(To be inserted in case of a foreign currency bank guarantee issued by 
an overseas bank outside India) 
  
INSTRUCTIONS FOR EXECUTION OF BANK GUARANTEE FOR BID 
SECURITY 

 
1.  Bank Guarantee for Earnest Money Deposit should be executed 

on non-judicial Stamp papers of requisite value in accordance 

with the stamp Act if applicable to that particular state of Indian 
Union country of executing Bank, where executed. In case the 

same is issued by a first class International bank, the law 
prevalent in the country of execution shall prevail for the 
purpose of Stamp Duty on the Bank Guarantee. However, in 

such a case, the Bank Guarantee for Earnest Money Deposit 
shall be got confirmed by the Bidder through any Indian 

Scheduled/Nationalized Bank. 
 
2.  The executing officers of the Bank Guarantee for Earnest 

Money/Bid Security shall clearly indicate in (block letters) his 
name, designation, Power of Attorney No. / Signing Power No.  
as well as telephone/ fax numbers with full correspondence 

address of the issuing Guarantee etc. 
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3.  Each page of the Bank guarantee for Earnest Money Deposit 
shall be duly signed/initialed by the executing officers and the 

last page shall be signed in full, indicating the particulars as 
aforesaid (sub-para 2) under the seal of the Bank. 

 
4. Stamp paper shall be purchased in the name of Bank issuing 

the Bank Guarantee, after the date ‘Notice Inviting Tender’, not 

more than six (6) months prior to execution/ issuance of the 
Bank Guarantee. The name of the purchaser should appear at 
the back side of stamp paper in the Vendors Stamp. The issuing 

Bank shall be requested independently for 
verification/confirmation of the Bank Guarantee issued, non 

confirmation of which may lead to rejection of ‘Bid Security’. 
 
5. Irrevocable, valid and fully enforceable Bank Guarantee in favor 

of the employer (Name of Employer) issued by any scheduled 
bank approved by the Reserve bank of India which is acceptable 

to the Employer. The Bank Guarantee issued by a Foreign Bank 
shall be routed through the corresponding branch of such 
scheduled foreign banks in India or any scheduled Bank, 

acceptable to the employer. 
 
6. Bank Guarantee for Bid security in original shall be submitted 

alongwith the Bid. However, the issuing Bank shall submit an 
unstamped duplicate copy of Bank Guarantee directly by 

registered post (A.D.) to the Employer (authority inviting 
tenders) with a forwarding letter. 
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2. FORM OF BANK GUARANTEE FOR PERFORMANCE SECURITY 

DEPOSIT 
 

(on Bank's letter head with adhesive stamp) 
 

To  
--------------------------- 

--------------------------- 
 

1.  In consideration of the SJVN Ltd, Corporate office Complex, 

Shanan, Shimla, Pin-171006  (HP).  (hereinafter referred to as the 
'Employer' which expression shall unless repugnant to the context 

or meaning thereof,  called the 'Corporation' which expression 
shall unless repugnant to  the subject or context include its 
administrators, successors and assigns) having agreed under the 

terms and conditions of Contract 
No.______________dated____________ made between *____________ 
and the Corporation in connection with___________(hereinafter 

called "the said contract") to accept a Deed of Guarantee  as herein 
provided for Rs.________from a Nationalised Bank/Scheduled 

Bank in lieu of the security deposit to be made by the Contractor 
or in lieu of the deduction to be made from the Contractor's bill, 
for the due fulfillment  by the said Contractor of the terms and 

conditions contained in the said contract.  We, the____________ 
Bank (hereinafter referred to as "the said Bank") having our 
registered office at__________do hereby undertake and agree to 

indemnify and keep indemnified the Corporation from time to time 
to the extent of Rs._________(Rupees____________only) against any 

loss or damage, costs, charges and expenses caused to or suffered 
by or that may be caused to or suffered by the Corporation by 
reason of any breach or breaches by the said Contractor of any of 

the terms and conditions contained in the said Contract and to 
unconditionally pay the amount claimed by the Corporation on 

demand and without demur to the extent aforesaid. 
  

2.  We__________Bank, further agree that the Corporation shall be 

made the sole judge of and as to whether the said Contractor has 
committed any breach or breaches of any of the terms and 
conditions of the said Contract and the extent of loss, damage, 

costs, charges and expenses caused to or suffered by or that may 
be caused to or suffered by the Corporation on account thereof 

and the decision of the Corporation that the said Contractor has 
committed such breach or breaches and as to the amount or 
amounts of loss, damage, costs, charges and expenses caused to 

or suffered by or that may be caused to or suffered by the 
Corporation from time to time shall be final and binding on us.  

 
3.  We, the said Bank, further agree that the Guarantee herein 
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contained shall remain in full force and effect during the period 
that would be taken for the performance of the said Contract and 

till all the dues of the Corporation under the said contract or by 
virtue of any of the terms and conditions governing the said 

Contract have been fully paid and its claims satisfied or 
discharged and till-----------certified that the terms and conditions 
of the said contract have been fully and properly carried out by the 

said Contractor and accordingly discharges this Guarantee 
subject, however, that the Corporation shall have no claim under 
this Guarantee after---------years, from the date of expiry of the 

Defects Liability Period as provided in the said contract or from the 
date of cancellation of the said Contract, as the case may be, 

unless a notice of the claim under this Guarantee has been served 
on the said Bank before the expiry of the said period of ----------
years in which case the same shall be enforceable against the said 

Bank notwithstanding the fact, that the same is enforced after the 
expiry of the said period of ----------years. 

  
4. The Corporation shall have the fullest liberty without effecting in 

any way the liability of the said Bank under this Guarantee or 

Indemnity, from time to time, to vary any of the terms and 
conditions of the said Contract or to extend time of performance by 
the said Contractor or to postpone for any time and from time to 

time any of the powers exercisable by it against the said 
Contractor and either to enforce or forebear from enforcing any of 

the terms and conditions governing the said contract or securities 
available to Corporation and the said Bank shall not be released 
from its liability under these presents by any exercise by the 

Corporation of the liberty with reference to the matters aforesaid 
or by reasons of time being given to the said Contractor or any 
other forbearance, act or omission on the part of the Corporation 

or any indulgence by the Corporation to the said Contractor or of 
any other matter or  thing whatsoever which under the law 

relating to sureties would  but for this provision have the effect of 
so releasing the said Bank from its such liability. 

  

5.  It shall not be necessary for the Corporation to proceed against the 
said Contractor before proceeding against the said Bank and the 

Guarantee herein contained shall be enforceable against the said 
Bank, notwithstanding any security which the Corporation may 
have obtained or obtain from the Contractor shall, at the time 

when proceedings are taken against the said Bank hereunder, be 
outstanding or unrealised.  

 

6.  We, the said Bank, lastly undertake not to revoke this Guarantee 
during its currency except with the previous consent of the 

Corporation in writing and agree that any change in the 
constitution of the said Contractor or the said Bank shall not 
discharge our liability hereunder.  If any further extension of this 
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Guarantee is required the same shall be extended to such required 
periods on receiving instruction from M/s.___________  on whose 

behalf this guarantee is issued.  
 

In the presence of:                    For and on behalf of the Bank  
Witness--------------   
----------------------                           Bank's common seal.  
 
The above Guarantee is accepted by Corporation.  
For and on behalf of Corporation  

Signature---------------------  
Name and Designation----------  

Date--------------        
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3. FORM OF BANK GUARANTEE FOR THE CONVERSION OF CASH 
AMOUNT OF SECURITY DEPOSIT OR RETENTION MONEY 

(On Bank's letter head with adhesive stamp) 

To 

-------------------- 

--------------------  

 

1.    We, the-------------Bank (hereinafter referred to as "the said 
Bank") and having our registered office at --------------do hereby 

undertake and agree to indemnify and keep indemnified the 
SJVN Limited; represented by----------------------------(hereinafter 
referred to  as "the said Corporation" which expression shall, 

unless repugnant to the subject or context, include its 
administrators, successors and assigns), to the extent of Rs.-----
------ (Rupees -----------)on behalf of *-------------------in lieu of an 

equal cash amount of security deposit deposited by the said 
Contractor and/or deducted by the said corporation from the 

bills of the said Contractor and which the said Corporation has 
agreed to convert against a bank guarantee as hereunder, under 
the provisions of Contract No.---- ---------dt.-----------which the 

said Contractor has entered into with the said Corporation in 
connection with the construction of- --------------at a total cost of 

Rs.-----------(Rupees----------) (hereinafter called the `said 
contract').  

 

2.     We, the  said Bank also do hereby agree to pay unequivocally 
and unconditionally within 48 hours on demand, in writing, 
from the said Corporation, of  any amount upto and not 

exceeding Rs.__________(Rupees _______________) to the said 
Corporation for any purpose or cause or on any account 

whatsoever under the  provisions of the said contract in which 
respect the decision of the said Corporation shall be final and 
binding on us.  

 
3.  Provided that it shall not be necessary for the said Corporation 

to proceed  against the said Contractor before proceeding 

against us and the guarantee herein contained shall be 
enforceable against us, notwithstanding any security which the 

Corporation may have obtained or obtain from the said 
Contractor shall, at the time when proceedings are taken 
against us as hereunder, be outstanding or unrealised.  

 
4.  We, the said Bank, further agree that this guarantee shall be 

valid and binding on us upto and including-----------------and 
shall not be terminable by notice or any change in the 
constitution of the said Bank or the said Contractor or by any 
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other reasons whatsoever and our liability hereunder shall not 
be impaired or discharged by any extension of time or variations 

made, given conceded, or agreed with or without our knowledge 
or consent, by or between the parties to the said contract.  

 
5.  We also undertake not to revoke this guarantee during its 

currency except with the previous consent, in writing, of the 

said Corporation.  
 
6.  Our liability under this guarantee is restricted to Rs.---- -------

(Rupees----------).  Our guarantee shall remain in force until-----
---------unless a suit or action to enforce a claim under the 

guarantee is filed against us within six months from that date, 
all your rights under this guarantee shall be forfeited and we 
shall be relieved and discharged from all liabilities thereunder:  

In the presence of Witness             For and on behalf of the Bank            
 ---------------             Bank's common seal  

Dated this-------------day of ---------------  
 
The above Guarantee is accepted by the 

Corporation For and on behalf of the 
Corporation  

Signature-----------------  
Name and designation----------------  

Name of Project/Unit----------------  
Date----------------------  
 



 

131 

 

4. PROFORMA FOR AGREEMENT 
[Refer Clause-28.0 of Section-II (ITB)] 

 

This agreement made this ______day of_________________ 
Between___________________________________________ (name and 
address of Employer) (hereinafter called “SJVN”) and 

___________________________________________ ___________________ 
(name and address of Contractor) (hereinafter called “the Contractor” 
of the other party). 

Whereas the SJVN is desirous that the Contractor executes 
___________________ ____________________________________________ 

(name and identification number of Contract) (hereinafter called ‘the 
Works’) and the SJVN has accepted the Bid by the Contractor for the 
execution and completion of such Works and the remedying of any 

defects herein at a contract price of Rs.___________                                          
         

NOW THIS AGREEMENT WITNESSETH as follow: 
 
1. In this Agreement, words and expression shall assume the same 

meanings as are respectively assigned to them in the Conditions 
of Contract hereinafter referred to. 

 

2. In consideration of the payments to be made by the SJVN to the 
Contractor as hereinafter mentioned, the Contractor hereby 

covenants with the SJVN to execute and complete the Work and 
remedy the defects therein in conformity, in all aspects, with the 
provisions of the Contract. 

 
3. The SJVN hereby covenants to pay the Contractor in 

consideration of the execution and completion of the Works and 
remedy the defects wherein the contract price or such other 
sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the 
Contract. 

 

4.    The following documents shall be deemed to form and be read 
and construed as part of this Agreement, Viz.: 

 
a) This Contract Agreement 
b) Letter of Acceptance  

c) Contractor’s bid 
d) Notice Inviting E-Tender 

e)  Instructions to Bidders 
f) Technical Specifications and Safety Code 
g) Bill of Quantities/Price Schedule 

h) General Conditions of the Contract 
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i) Special Conditions of the Contract 
j)  Tender Drawings 

k) Any other document forming part of the Contract. 
 

The aforesaid documents shall be taken as complementary and 
mutually explanatory of one another but in case of ambiguities or 
discrepancies shall take precedence in the order set out above. 

 
In witness whereof the parties have caused this Agreement to be 
executed the day and year first before written. 

 
Signed and Delivered 

 
For and on behalf of the 
Contractor 

 

For and on behalf of SJVN Ltd. 

i)  Name:______________________ 

              (Authorized Signatory) 

Name:_______________________ 

ii)Name : ___________________ 
     ______________________ 

Designation: 
 

 
In the presence of:  In the presence of : 

 

Name __________________________ 
           _________________________ 

Add.   __________________________ 
           _________________________ 
 

Name__________________________ 
         __________________________ 

Add.   _________________________ 
         __________________________ 
 

Note: This Proforma is included in the Bidding Documents only for the 
information of the Bidders.  Only the successful bidder, shall, in 
due course, be required to fill this Proforma. 
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SECTION- VI 

 
 

SPECIAL TERMS AND CONDITIONS 
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SECTION- VI 
SPECIAL TERMS AND CONDITIONS 

 

 

1 The scope of work interalia includes all labours and equipments, material, lead, 
lift as the provision made in estimate/bill of quantity including payment of all 
taxes/duties clearance from statutory bodies’ construction and maintenance.   

2 The item of work is given in the Bill of Quantities (Annexure-“A”) along with 
estimated rate & amount of the Bidding Documents. The bidder shall be 
required to offer their rates and prices in %age (i.e up to two (02) decimal places 
for the whole work, which shall include material, labour, equipment. Taxes & 
duties etc. except GST. 

The applicable GST shall be released separately on submission of GST 
invoice as per GST act. 
 

3 At clause 55.1 (b) (i) & (ii) the word Engineer-in-Charge may be read as Head of 
Project.  
 

4 Contractor shall execute the work in accordance with specifications and direction 
of Engineer-In -charge (EIC). 
 

5 The contractor may explore all site work condition and apprise themselves about 
the nature of work, approach to site and site condition, before quoting their rates. 
 

6 Any damages during the execution of work will be the responsibility of contractor. 
He will have to restore such damages at his own cost and nothing will be paid by 
SJVN on this account. 
 

7 No materials will be supplied by the department. All the materials shall have to be 
arranged by the contractor. 

 

8 Power Supply: - The illumination to be arrange by the contractor at its own 
cost by putting the demand in proper format to SJVN Ltd. Authority and 
electricity connection will be provided on chargeable basis at one point near 
work site. 
 

9 The contractor shall ensure compliance to all labour laws and take care of 
safety of workers during execution of work. 
 

10 The contractor will have to arrange all the material and minimum machinery 
equipment in good condition before commencement of work. 
 

11 All initial defects shall be rectified to the entire satisfaction of the Engineer-
in-Charge at no extra cost to SJVN Limited.  

 
 

12 Measurement shall be taken jointly by the Engineer-in-charge or his 
representative and by the Contractor or his authorized representative. 
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13 The Contractor shall, without extra charge, provide assistance with every 
appliances (measuring tape etc), labour and things necessary for measurement. 
 

14 Contractor shall permit the Employer and/or persons appointed by the Employer 
to inspect the Site and records of the Contractor related to the performance of the 
Contract. 
 

15 The rates are inclusive of all carriages i.e. Mechanical & Manual up to work site 
and nothing extra shall be paid for carriage of machines and all other accessories. 
 

16 Successful Bidder shall comply to all relevant quality, safety standards and rules/ 
laws of Govt. of India. During working at site, some restrictions may be imposed 
by Engineer-in-Charge/ CISF personnel regarding safety and security etc., the 
contactor shall be bound to follow all such restrictions/ instruction. 
 

17 No labour hutment shall be allowed in the premises. All labourers should leave 
the site after day’s work. The security & watch ward of site contractor materials/ 
work etc. shall be at contractor’s cost only. 
 

18 The work shall be carried out in the working office area/ plant / Residential area 
and hence the contractor shall take all necessary safety precautions during the  
execution of the works and ensure that no undue disturbances caused to the 
working people or at the workplace. 
 

19 The contractor will be responsible for all his employees in observing security and 
safety regulations and instructions as may be issued by the SJVN Office from 
time to time. The contractor shall employ only adult trained, efficient and 
responsible staff with good health and sound mind for the work. 
 

20 The contractor shall not involve in any manner which is detrimental to the SJVN 
interest or associated themselves in any capacity with SJVN employees. The 
personnel deployed by the contractor shall be disciplined by observing all rules 
and regulations of SJVN. 
 

21  The SJVN will be under no legal obligation to provide employment to any of the 
Staff/ Worker of the Contractor after expiry of the contract period. 
 

24. The contractor should have to co-operate with all the contractor and 
organizations related to the construction of permanent works where the material 
or equipment is to be fixed to or embedded in the concrete structures. 

25. The specification described herein under cover all labour material, equipment and 
services related to the concrete work to be carried by the contractor under his 
contract. 

 

26. The contractor/party should disburse the payment to his labour (actual deployed 
at site) through online/ digital payment mode as per labour laws. 
 

27. The approvals given by the EIC to the contractor’s plan and equipment or their 
operation or of any construction method shall not relive the contractor of hiss full 



 

136 

 

responsibility for the proper and safe execution of concrete work or any obligation 
under this contract.  
 

28. Casting of the cube and testing of the strength of concrete shall borne by the 
contractor.(if applicable) 

29. The frequency of sampling  of concrete shall be taken in accordance  to IS 
456:2000.(if applicable) 

30. Other terms & conditions of the contract is attached as Annexure-I “Additional 
Special term & conditions of the contract”. 

31. The bidder, at the Bidder’s own responsibility and risk, is encouraged to visit and 
examine the site of works and its surroundings and obtain all information that may 
be necessary for preparing the bid and entering into a contract for carrying out the 
work. The cost of visiting the site shall be at the Bidder’s own expense. 

32. Contractor shall execute the work in accordance with specifications and Drawings 
or as per direction of Engineer-In-charge (EIC). 

33. Contractor shall permit the Employer and/or persons appointed by the Employer 
to inspect the site and records of the Contractor related to the performance of the 
Contract. 

34. Sample of all materials to be used on the work be submitted for approval to the 
Engineer-in charge before handing over the site. The same principal will hold 
good for all the items of work. 
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SECTION-VII 

 

 

BILL OF QUANTITIES 

 
(attached as Annexure-A) 
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Volume-II 
 

Safety code 

SECTION – VII 

(Referred to under clause 19 – C of the tender) 
 

 
(i) Suitable scaffolds should be provided for workman for all works that cannot safety 
be done from the ground or from solid construction except such short period work as can 
be done safety from ladders, When a ladder is used an extra Mazdoor shall be engaged 
for holding the ladder and if the ladder is used for carrying materials as well suitable  foot  
holds  and  hand  holds  shall be provided on the ladder and ladder shall be given an 
inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 
(ii) Scaffolding or staging more than 3.6 m above the ground or floor, swung or 
suspended from an overhead support or erected with stationary support shall have a  
guard  rail  properly  attached bolted, braced and otherwise secured at least 90 cm  high  
above  the  floor  or  platform of such scaffolding or staging and  extending along the 
entire length of the outside  and  ends  therefore with only such opening as may be 
necessary for the delivery of the materials. Such scaffolding or staging shall be so 
fastened as to prevent it from swaying from the building or structure. 
 
(iii) Working platform, gangways should be so constructed that they should not sag 
unduly or un equally and if the height of the platform or the gangway or the stairway is 
more than 3.6 m above ground level or floor, they should be closely boarded, should 
have adequate with and should be suitable fastened as described in  
(ii) above. 
 
(iv) Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fail of persons or materials by providing suitable fencing or 
railing whose minimum height shall be three feet. 
 
(v) Safe means of access shall be provided to  all  working  platform and other 
working place every ladder shall be securely fixed. No portable single ladder shall be 
over 9 m in length while the width between side rails in hung ladder shall in no case be 
less than 20 cm for ladder upto and including 3 m in length. For longer ladder this with 
should be increased at last 20 mm for each additional metre of length. Uniform step 
spacing shall not exceed 30 cm. Adequate precautions  shall  be taken to prevent danger 
from electrical equipment . No materials on any of the sites of work shall be so stacked or 
placed as to cause danger or inconvenience to any  person  or  the  public.  The 
contractor shall provide all necessary fencing and lights to project the public from 
accident and shall be found to bear the expenses or defence of every suit, action or other 
proceedings  at law that may be brought by any person for injury sustained owing to  
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neglect of the above precautions and to pay any damages and cost which may be 
awarded in any such suit, action or proceedings to any such persons or which may with 
the consent of the contractor be paid to compromise any claim by any such person. 
 
(vi) All Trenches, 1.2 m or more in depth, shall at all times be supplied with at least one 
ladder for each 30 m in length or fraction thereof. Ladder shall be extended from bottom 
of the trench to at least 90 cm above the surface of the ground. The site of the trenches  
which are 1.5 m or more in depth shall be stopped back to give suitable slope or securely 
held by  timber  bracing, so as to avoid the danger of sides to collapse. 
 
The excavated material shall not be placed within 1.5 m of the edges of the trench or  
half of the depth of the trench whichever is more. Cutting shall be done from top to 
bottom. Under no circumstances under mining or under cutting shall be done. 
(vii) Before any demolition work is commenced and also during the process of the 
work : 

a) All roads and open areas adjacent to the work site shall either be closed or 
suitable protected. 
 
b) No electrical cable or apparatus which is liable to  be source of danger over 
a cable or apparatus used by the operator shall remain electrically charged. 
 
(c) All practical step shall be taken to prevent danger to persons employed 
from risk of fire or explosion of flooding No floor, roof or other part of the building 
shall  be  so  over  loaded with debris or materials to render it unsafe. 

(viii) All necessary personal safety equipment as considered adequate by the 
Engineer-In-Charge should be kept available for the use of the person employed 
on the site and maintained in a condition suitable for immediate use and the 
contractor should take adequate steps to ensure proper use of equipment by 
those concerned. 

  
a) Workers employed on mixing asphaltic materials, cement and lime mortars shall 

be provided with protective footwear and protective goggles. 
 

b) Those engaged in white washing and mixing or stacking of cement bags or any 
material which is injurious to the eyes shall be provided with protective goggles. 
 

c) Those engaged in welding works shall be provided with welder's protective eye 
sightless. 
 

d) Stone breakers shall be provided with protective goggles and protective clothing 
and seated as sufficiently safe intervals. 
 

e) When workers are employed in sewers and manholes, which are in use the 
Contractor shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the works are allowed to get into the manholes and 
manholes so opened shall be cordoned off suitable raining and provided with 
warning signals or boards to prevent accident to the public. 
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f) The contractor shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead in any form. Whenever men above 
the age of 18 are employed on the work of lead painting the following precautions 
should be taken. 

 
i) No paint containing lead or lead products shall be used except in the form of paste 

or ready made paints. 

 ii) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray on a surface having lead paint dry rubbed and 
scrapped. 

  
iii) Overalls shall be supplied by the contractors to the workman and adequate 

facilities shall be provided to enable the working painters to wash during the 
cessation of work. 

 
ix) When  the  work  is  done  near  any  place  where  there is risk of drowning, all 

necessary equipments should be provided and  kept  ready  for use and all 
necessary steps taken for prompt rescue of any person in danger and adequate 
provision should be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 
x) Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions. 
 
1.a) These shall be of good mechanical constriction, sound  material  and adequate 

strength and free from patent defect and shall be kept  in  good  repair  and  in  
good  working order. (b) Every rope used in hoisting or lowering materials or as  a  
means  or  suspension shall be of durable quality adequate strength and free from 
patent defects. 

 
2. Every crane or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be incharge of  any hoisting machine 
including any scaffold or which given single to operator. 

 
3. In case of every hoisting machine  and  of  every  crane ring hook, shackle  

survival  and pulley block used in hoisting or as means suspension the safe 
working load shall be as curtained by adequate means. Every hoisting machine 
and all gear referred to above shall be plainly; marked with the safe working load 
in case of hoisting machine having variable safe working load each safe working 
load of the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or any gear referred to above in this paragraph shall be 
loaded beyond the safe working load except for the purpose of testing. 

 
4. In case of departmental machines, the safe working load shall be notified  by  the  

Electrical Engineer-In-Charge. As regards contractors machine  the  contractors  
shall notify the safe working load of the machine to the Engineer-In-Charge 
whenever he brings any machinery to site of work and get it verified by the 
Electrical Engineer concerned. 
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(xi) Motors Gearing, Transmission, Electric wiring and other dangerous part of hoisting 

appliance should be provided with efficient safeguards, hoisting appliances should 
be provided with such mean as will reduce to minimum the risk of any accidental 
descent of the load, adequate precaution should be taken to reduce to the 
minimum the risk of any part  of  suspended load becoming accidentally displaced. 
When worker employed is on electrical installations which are already energized 
insulating mates, wearing apparel, such as gloves sleeves and both as may be 
necessary should be provided. the workers should not  wear  any  rings, watches 
and carry keys or other material which are good conductors of electricity. 
 

(xii) All scaffold ladders and other safety devices mentioned or described herein shall 
be maintained in safe condition and scaffold, ladder or equipment shall be altered 
or removed while it is in use. Adequate washing facilities should be provided at or 
near places or work. 

 
(xiii) These safety provision should be brought to the notice of all  concerned  by  

display on a  notice board be at prominent place at work spot. The person  
responsible  for  compliance of the safety code shall be named therein by the 
contractor. 
 

(xiv) To ensure  effective  enforcement  of  the rules and regulations relating  to  safety 
precautions, the arrangements by the contractor shall  be  open  to  inspection by 
the labour officer/ Engineer-In-Charge of the department or their representative. 
 

(xv) Notwithstanding the above  clauses from (i) to (xiv) there is nothing  in  these  to 
exempt the contractor from the operation of any other Act/Rule in force in the 
Republic of India. 
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TECHNICAL SPECIFICATIONS 
SECTION-1 

GENERAL PARTICULARS AND REQUIREMENTS 

 

1.0. General  

 The Conditions of contract, Schedule of Quantities and the drawings shall be 
read in conjunctions with this specification and matters referred to, shown or described 
in any of the former are not necessarily repeated in the latter. 

 The work under this contract shall be carried out in accordance with General 
Conditions of Contract, Special Conditions of contract, Specifications, Drawings, 
Schedule of quantities forming part of this Contract and the latest Indian Standard 
Specifications and Codes of Practice referred to in this Specification. 

 If any item of work has not been covered in the specification, such items of work 
shall be executed as described in the latest Indian Specifications and good engineering 
practice prevailing at the time and as instructed by the Engineer. The decision of the 
Engineer shall be final. 

 

1.1. Discrepancy between Drawings & Specifications & Schedule of Quantities.  

 

1.1.1  In the event of any discrepancy between this specification and the latest Indian 
Standard Specifications/Codes of Practice the provision in this specification shall take 
precedence over the other specifications. 

1.1.2  In the event of any discrepancy between the specifications and the conditions of 
Contract the provisions in the former shall generally take precedence over the latter.  

1.1.3. In case of any discrepancy between specifications, Schedule of Quantities and 
Contract Drawings or such other drawings as may be issued during progress of works, 
the matter shall be referred to the Engineer for clarification and decision. The Contractor 
shall execute the work in accordance with the decision of the Engineer and under no 
circumstances, the Contractor shall carry out the works on the basis of his own 
interpretation and understanding of the apparent discrepancy.  

1.2 Materials 

 The Contractor shall produce samples of all building materials fittings of 
sizes/numbers as required by the Engineer before incorporation of these 
materials/fittings in the work for prior approval of the Engineer. The approved samples 
shall remain in custody of Engineer till expiry of Defect Liability Period and returned 
thereafter. Samples of consumables, tiles, sand, aggregate will however, not be 
returned. Bulk procurement of materials shall not be commenced until the samples are 
approved. The materials/fittings to be provided by the Contractor shall conform to or 
shall be superior to the samples approved.  
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 All materials/fittings/equipments supplied and incorporated in the work shall 
comply with the requirements of relevant Indian Standards (latest applicable standards) 
and also meet approval of Engineer.  

1.3. Notice of Operation 

 No important operation shall be commenced nor shall work outside the usual 
working hours be carried out without the consent in writing of the Engineer-in-Charge. 

1.4. Sequence of Works 

 The sequence in which the works are to be carried out shall be to the approval of 
the Engineer-in-Charge and shall be such as to suit the detailed method of construction 
adopted by the Contractor. The works shall also be carried out so as to enable the other 
contractors to work concurrently for early completion of the works.  

1.5.  Setting out the Works 

 The Contractor shall, set out and measure up all the works in accordance with the 
contract documents and for this purpose he shall appoint and employ all necessary 
assistants.  

1.6. Datum for Contract Levels 

 The levels, dimensions and general construction of the work; shown on the 
drawings are supposed to be correct and in agreement with one another, but the 
Contractor must verify the same before ordering any materials or commencing the 
works. 

1.7. Perfection to Setting out Works 

 The Contractor shall be entirely responsible for the accurate and prefect setting 
out of all works, whether such setting out be executed by his own assistants or not, and 
notwithstanding that the Engineer or his assistants may furnish bench marks and set out 
or give the necessary directions for setting out the work, the Contractor must satisfy 
himself as to the accuracy of these and he shall at his own cost rectify and make good 
any and all defects which may arise from errors in the lines and levels, and no 
inaccuracy in the setting out and in the construction of the works shall be founded on by 
the Contractor as a reason for any claim against the Employer.  

1.8. Instrument for Setting out and Measurement, Testing of Works 

 The Contractor shall also provide and maintain at his own cost and in good order 
as required by and for the use of Engineer for the duration of the Contract, a modern 
and accurate theodolite and a precision levels both of approved type and make, 
complete with accessories and all instruments, poles pegs stagings, moulds, templates, 
profiles and all other requisite for the setting out and measuring up of the works, as well 
as the services of an experienced chairman.  

1.9.  Surveys and Levels to be agreed 

 Before the works or any part thereof have commenced the Contractor’s Agent 
and Engineer or his Representative shall together survey and take levels of the site of 
the works and agree a particulars on which the survey is to be made, and on which the 
measurements of the works are to be verified. . 

1.10.  Responsibility for Carrying Out Works 
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 The responsibility for carrying out the works and the methods to be adopted 
under the contract shall rest solely with the contractor subject always to the approvals by 
the Engineer of the Contractor’s proposals. Such approvals shall not, however, relieve 
the Contractor in any of his responsibility for the proper execution of works in 
accordance with the Contract.  

1.11. Constructions Equipment, Works, Building Materials etc. 

 The Contractor’s attention is specially directed to the fact that the requirements of 
the specification are general and applicable to all the works. 

 In addition, the following general requirements given in sub paras shall also be 
held to apply to every part of the works where applicable.  

(i)  Use of Plant, Materials etc. for safe construction 

 All the labour, constructional plant, machinery, tools, instruments, tackle and 
equipment, temporary offices, workman’s sanitary and welfare arrangements and other 
buildings, temporary structures, works services and operations, materials, stores and 
things of whatever description necessary to construct and maintain the whole of the 
works, temporary or permanent, or to fulfil the requirements specified in the Contract 
shall be provided and used by the Contractor and the constructional plant, equipment, 
materials, temporary buildings works services etc., shall be of a type capacity, power of 
quantities, strength, design and construction and erected in such position of used or 
executed at such times and in such manner as are specified in the Contract and as are 
most efficient and suitable for the proper and safe execution of the work to be under 
taken under this Contract.  

(ii)  Adoption of Safety Measures for Plant & Materials 

 The Contractor shall be solely responsible for the provision, sufficiency, stability, 
safety, protection, construction, demolition, transport, maintenance and insurance 
against all risks of all the aforesaid constructional plant, tools equipment, temporary 
buildings, structures, works, service and operations, materials, stores and things etc., 
and shall except otherwise stated in the contract, replace or reconstruct them or re-
execute them in the event of their being lost or damaged or inaccurate and on 
completion of the Contract, the Contractor shall remove from the site all constructional 
plant, temporary offices and structures and unused material and stores and debris and 
shall leave the site in a tidy condition to the approval of the Engineer-in-Charge.  

(iii)  Service to be Provided by the Contractor  

 The Contractor shall make his own arrangements and except otherwise indicated 
shall at all points where they are required such supplies of water, fuel, light and power 
as he may be required for all the operations under the contract, and shall provide and 
use all the necessary appliances, works, services and other things, necessary to 
distribute the supplies to the various parts of the works.  

(iv)  Proper Access to Site 

 The Contractor will be held to have satisfied himself as to means of access to the 
site of the works and transport of labour, materials and plant to and form and over the 
works, the relative positions, lines and levels of any existing tracks, roads, sewers, 
drains, pipes, wires, cables, buildings and all other works and other works and other 
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relative contingencies, and he shall where necessary provide and maintain all requisite 
temporary ganway, ladders, stagings, roads and foot paths to and about the site of the 
works, as may be necessary for the construction of the works of transport of labour, 
plant and materials.  

(v)  Use of Services etc. by Engineer-in-Charge 

 All of the before mentioned works which may be constructed and in use for the 
works generally shall be available for the reasonable use of the Engineer-in-Charge and 
the Contractor shall carry out the instructions of the Engineer-in-Charge in this matter. 

(vi)  Furnishing information to Engineer-in-Charge 

 The Contractor shall furnish all information as to quality, weight, constituent 
substances, dimensions, levels strength and description of the material and works and 
other particulars as may be required the Engineer-in-Charge.  

(vii)  Arrangement for Testing Materials at Site 

 All testing, provision of weights appliances, materials, labour and everything 
necessary for the testing of concrete, sand and coarse aggregate shall be at the 
Contractor’s own expense as shall be the cost of retesting any materials or works to 
replace those which have failed to pass the special requirements.  

 

(viii)  Contract to Cover Cost 

 The rates of sums entered by the Contractor in the documents shall be held to 
cover all costs of complying with any or all of the foregoing requirements of this clause 
unless expressly stated to the contrary in any part of the Contract.  

1.12.  Names of Manufacturers and Copies of Orders 

 Before ordering any materials of any description for the permanent works the 
Contractor shall submit for the approval of the Engineer-in-Charge, the names of the 
makers and suppliers proposed and any other detail required by the Engineer and shall 
afterwards send to the Engineer, copies in quadruplicate, of the orders given by the 
Contractor for the materials. All materials shall be suitable for local climatic conditions.  

1.13.  Manufacturer’s Technical Data 

 

1.13.1 Manufacturer’s performance data, certified factory drawings of apparatus giving 
full information as to capacity, dimensions, materials and all, information pertinent to the 
adequacy of the submitted equipment shall be submitted for approval.Manufacturer’s 
names, sizes catalogue numbers and/or samples of all materials shall be submitted for 
approval.Submittals and shop drawings should, as far as possible be complementary so 
that drawings and submittals can be cross checked. 

1.13.2. Requirements for Equipment submitted for approval must be accompanied by 
relevant drawings, technical data, catalogues and samples. Where data certified 
drawings or other required information is not available until after orders have been 
placed, the Engineer-in-Charge will give provisional approved until all requested 
drawings and information have been supplied to the Engineer-in-Charge and approved 
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by him. It is Contractor’s responsibility. To ensure that all necessary information is 
supplied to the Engineer-in-Charge in accordance with the progress of the work. 

1.14. Proprietary Materials    

 Proprietary materials to be used in the works, and shall, when brought to site be 
got inspected by the Engineer-in-Charge. Proprietary materials brought to site shall be 
stored as per recommendation of the manufacturer and as directed by the Engineer-in-
Charge.The Contractor shall, on demand, produce to the Engineer original 
receipts/vouchers/invoices in respect of the supplies.The Contractor shall ensure that 
the materials are brought to site in original sealed containers/packing bearing 
manufacturer’s markings.  

1.15.  Test Certificates 

 All manufacturer’s certificates of test proof sheets, mill sheets, etc. showing that 
the materials have been tested in accordance with the requirements of the appropriate 
Indian Standard other relevant standard specification or this specifications, are to be 
supplied free of charges, on request, to the Engineer-in-Charge or his Representative. 

1.16.  Rejection of Materials 

Materials shall be tested before leaving the manufacturer’s premises, where possible. 
Materials shall also be tested on the site and they may be rejected if found not to be 
suitable or not in accordance with the specifications notwithstanding the results of tests 
at the manufacturer’s works or elsewhere or of test certificates. 

1.17.  Storage of Materials 

All materials used in the permanent works shall be stored on racks, supports, in bins 
under cover etc. as appropriate to prevent deterioration or damage from any cause 
whatsoever to the entire satisfaction of the Engineer-in-Charge or his representatives 
and as exemplified in the succeeding clauses.  

1.18.  Records and Usage of Materials 

 The Contractor shall maintain a detailed record of all materials received on the 
Site or in his stores or storage and working areas in the vicinity of the Site and shall 
make such records available to the Engineer at such times as the latter may reasonably 
require.  

1.19. Filling in Holes and Trenches  

 The Contractor immediately upon completion of any work under the Contract 
shall at his own expense fill up all holes or trenches which have been made or dug, level 
or remove mounds of earth that may have been made, and clear away all rubbish 
occasioned in the execution of the work or Temporary Works. Dug-up trenches should 
be properly protected by day and by night by providing red lights.  

1.20. Forming Holes & Making Good 

 Leave or form holes in concrete including reinforced cement concrete, brick work, 
floors and in any other situations as required for or directed by the Engineer-in-Charge 
and make good, in the same mortar/mix as specified for that portion of the work. No 
extra payment on this account will be made to the Contractor.  

1.21. Cleaning Down 
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 The Contractor shall wash and clean all floors remove cement/like/paint drops 
etc. clean the joinery, glass panes etc., touch up all painter’s work and carry out all other 
necessary items of work in connection therewith and leave the whole premises clean 
and tidy before handing over the building without extra cost to the Employer.  

1.22.  Keeping Site Clean 

 The Contractor shall at all time keep the site free from all surplus excavated 
materials, rubbish and offensive matter which shall be disposed of in a manner to be 
approved by the Engineer-in-Charge.  

1.23. Performance of Work on approval drawings 

 Amended and altered drawings shall show the nature of the amendment or 
alteration in revision on the drawing, together with the revision number or, letter and the 
date of the revision.  

 The Engineer-in-Charge’s approval of details and installation drawings, however, 
will not relieve the contractor of his responsibility for errors and incorrect setting out. The 
Engineer-in-Charge’s approval is on general and not intended to serve as a check and 
does not relieve the Contractor from furnishing the materials and performing the works 
as required by the drawings and Specification and other obligations under the Contract.  

1.24. Safety Precautions  

 The Contractor shall take all necessary safety precautions to prevent the 
possibility of accidents which may be caused mechanically, electrically or otherwise 
during the course of the works. The works shall include the provision and fixing of 
detachable guards of approved design to cover all moving machine parts wherever they 
may be located and whether they are intended to be permanent or temporary and in 
such manner as to comply with the appropriate statutory requirements. It shall also 
include such step-down transformers as to be used for portable electrical tools.  

1.25.  Supervision of Mechanical and Electrical Works 

 All electrical and mechanical works/installation of equipments shall be carried out 
under the supervision of competent agents, who shall be considered to be the duly 
accredited representative of the Contractor, empowered to take instructions from the 
EIC and to attendance at the premises until he whole of the works have been completed 
and passed by the Engineer and shall instruct and give all information regarding the 
plant and/or equipment to the Engineer. The works shall be carried out in best 
workmanlike manner by experienced persons and licensed on the trade(s). Particulars 
of experience alongwith relevant certificate shall be furnished to the EIC prior to 
commencement of work for approval.  

1.26. Maintenance of Finishes  

The Contractor shall cover and project the various works and portions there of from all 
damage due to in considered or rough treatment, dust, grit or injury in other ways. All 
bright parts shall be covered with transparent polyethylene sheeting and shall be 
cleaned and polished before being handed over wherever is required.  

1.27.  Painting 
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1.27.1. All steel work, steel tubes, tanks brackets supports, sheeting, castings, and the 
like not otherwise protected shall be treated on site during erection and after completion 
of the works.  

1.27.2.Mild Steel tubing, sheeting, tanks brackets, supports and castings shall, at work, 
have all surfaces thoroughly cleaned down to remove all traces of rust, dirt, grease, oil, 
mill scale and fluxing materials used for soldering, brazing or welding. Special attention 
must be given to cleaning of all corners, crevices, bolts and rivet heads.  

 When quite dry and clean these surfaces must be painted immediately with best 
quality rust inhibiting metallic lead primer. The primer shall be vigorously applied, 
particularly to crevices, bolts and rivet heads. Edge and corners shall be primer first, 
allowed to dry, then the whole surface painted. Surfaces must be thoroughly examined 
immediately on arrival at Site and any damage to the primer suffered during transit 
made good by cleaning and re-painting.    

1.27.3. Galvanized surfaces need not be treated before dispatch, except special cases 
where the coating has to be disturbed as part of the manufacturing process. (Generally, 
galvanizing shall be carried out after manufacture).  

1.28.  Co-ordination of Builder’s Work 

 The Contractor shall co-ordinate with the requirements for holes, inserts, fittings 
and other similar builder’s work in correlation with each trade of work. The Contractor 
shall ensure that such builder’s work are in accordance with the specialist Sub-
Contractors/Suppliers requirements. Details of holes inserts, access, fixing etc. which 
are not shown on Engineer-in-Charge’s drawings but are required by the Contractor or 
by Sub-contractor shall be forwarded to the Engineer-in-Charge for his written approval 
at least three weeks before work proceeds.   

  

1.29.  Contract Price 

 The Contract price quoted by the Contractor shall be deemed to include for all 
above General particulars and Requirements of Specification and for due and proper 
execution and completion of the work.  
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SECTION-2 

2.1.  EARTH WORK 

2.1.1  General  

 This section of the Specification shall cover Site clearance, surface excavation, 
rough excavation, and excavation over areas in all kinds of soil, excavation in foundation 
trenched or drains in all kinds of soil, excavation in trenches for pipes, cables etc. and 
refilling excavation in water, mud or for position planking and strutting, filling in trenches, 
under floors sand fillings anti-termite treatment.  

2.1.2  Specifications 

 Generally all work as stated above be done in accordance with C.P.W.D. 
Specifications including amendments, unless otherwise specified hereinafter.  

2.1.3  Hardcore 

  Hardcore shall unless otherwise directed consists of broken stone or dry 
brick blasts from well burnt bricks etc. and shall be free from dust, soil, rubbish, wood 
and other foreign matter and shall be to the approval of the Engineer-in-Charge’s 
representative.  

2.1.4  Material of Filling 

 All materials for filling shall be approved and obtained from an approved and 
obtained from an approved source and shall be free from silt, rubbish and other 
deleterious matter.  

2.1.5  Anti-Termite Treatment  

 It shall be guaranteed that the building is safe from termite infestation for a period 
of 10 years after the expiry of defects liability period. Such a guarantee shall be directly 
given by the specialist agency to the Employer in a form approved by the Engineer-in-
Charge. In the event of re-infestation at any time during guarantee period, the specialist 
agency shall undertake to the Employer to carry out such treatment as may be 
necessary to render the structure free form termite infestation including making and 
reinstating any other works that may be necessary for the treatment at no extra cost.  

2.2.  CONCRETE WORK 

2.2.1  General 

 This section of the Specifications covers all concrete work and Reinforced 
Concrete Works as required for the purpose of construction.  

2.2.2  Specifications 

  

            All concrete and Reinforced Concrete Work shall generally be carried out in 
accordance with C.P.W.D. Specification including amendments, unless otherwise 
specified hereinafter. 

2.2.3  Basic Materials 
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General 

 All basic materials for concrete work shall conform to specifications as described 
hereinafter.  

 

2.2.4  Broken Stone 

Quarried Stone 

  Quarried stone shall be hard durable stone of the best quality obtainable 
properly graded for the purpose for which it is required and shall be to the approval of 
Engineer-in-Charge’s representative.  

2.2.5  Coarse Aggregate  

General 

 This coarse aggregate for all concreting works shall comply in all respect with 
IS:383 

 This shall be crushed or broken from hard stone obtained from approved quarry. 
It shall be hard, strong, dense and durable, clean and free  from soft, friable, thin, flat, 
elongated or laminated form dirt and any other foreign matter. However, the total 
amount of deleterious substances such as coal, lignite, clay lumps, soft fragments, 
foreign materials and other deleterious materials in the stone aggregate shall not exceed 
5% of its weight.  

Stacking 

 When stack piling, the aggregate shall not form paramids resulting in segregation 
of different sized materials. It shall be stacked separately according to nominal sizes of 
course aggregate in regular stacks of heights not exceeding 150 mm.  

2.2.6  Fine Aggregate 

General 

 Aggregate most of which passes 4.7 mm. IS sieve is known as fine aggregate. 
The sum of the percentage of all deleterious materials shall not exceed 5%. It shall not 
contain harmful organic importies in such form or quantities as to affect adversely the 
strength and durability of concrete on mortar. Fine aggregate when used for places 
where reinforcement is used shall not contain any material acidic in character which is 
likely to attack steel reinforcement. Fine aggregate shall be either sand or crushed stone 
dust.  

Fine Sand 

 This shall be natural river sand. Its grading, as determined by the Limits of 
grading zone IV. When the grading falls outside the percentage limits prescribed for the 
silver other than 600 micron, 300 micron & 150 micron (IS) sieves by not more than 5% 
it shall be regarded as falling within this zone. This 5% can be split up. For example it 
could be one percent on each of three sieves and two percent on another or four 
percent an one sieve and one percent an another.  

Coarse Sand 
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 This shall be pit sand of the Badarpur or equal approved variety. It shall be clean, 
sharp strong angular and composed of hard silicious material. Its grading shall be within 
the limits of Grading Zone III (Table Below). When the grading falls outside the 
percentage limits prescribed for the sieves other than 600 micron, 300 micron and 150 
micron (IS) sieves but not more than 5% it shall be regarded as falling with this zone.  

 

 This five percent can be split up; for example it could be one percent on each of 
three sieves and one percent on another.  

 

Percentage Passing for 

Sieve 
Descriptions  

Grading 
Zone-I 

Grading 
Zone-II 

Grading 
Zone-III 

Grading 
Zone-IV 

Grading 
Zone-V 

10 mm 100 100 100 100 -- 

4.5 mm 90-100 90-100 90-100 95-100 -- 

2.36 mm 60-95 75-100 85-100 95-100 100 

1.8 mm 30-70 55-90 75-100 90-100 100 

600 Microns 15-34 35-59 35-60 80-100 85-100 

300 Microns 5-20 8-30 8-30 20-65 65-95 

150 Microns 0-10 0-10 0-10 0-15 0-60 

Note: Fine aggregate conforming to grading zone IV shall not be used in reinforced 
concrete unless tests have been made to ascertain the suitability of proposed mix 
proportions.  

2.3  CEMENT 

2.3.1 Ordinary Portland Cement 

 Ordinary Portland Cement shall be in accordance with IS:269 “Ordinary and Low 
Heat Portland Cement”. Portland pozzolana Cement shall be as per IS: 1489. White 
Cement shall be in accordance with IS: 8042. 

Delivery  

 The Contractor shall advise the Engineer’s Representative of receipt of each 
delivery and shall forward to him an invoice stating the quantity delivered.  

Tests after Delivery  

 Each consignment of cement may after delivery on site and at the discretion of 
the Engineer’s Representative be subjected to the whole of the tests and analysis 
required by IS: 269. 

Stock of Cement  

 In order to ensure due progress, the Contractor shall at all times maintain on the 
Site at least such a stock of cement as the Engineer-in-Charge’s Representative may 
from time to time consider necessary. No cement shall be used upon the works until it 
has been accepted as satisfactory by the Engineer-in-Charge’s Representative.   

Returns 
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 The Contractor shall make a monthly return to the Engineer-in-Charge’s 
Representative on the date corresponding to the interim certificate date, showing the 
quantities of cement received and issued during the month and in stock at the end of the 
month.  

Storing on the Site 

 All cement kept upon the site shall be stored in an approved manner and shall be 
properly protected from the weather during transport and until used in the works.  

 Stocks on site shall be used in the order of delivery.  

 The Contractor shall ensure that different brands of cement are kept in entirely 
separate stores.  

Rejection of Cement  

 The Engineer-in-Charge’s Representative may reject any cement which has 
deteriorated owing to inadequate protection or other causes or in any other case where 
the cement is not to his satisfaction. The Contractor shall remove all rejected cement 
from the site without delay. The cost of rejected cement shall be borne by the Contractor 
if it is due to inadequate protection or other causes for which contractor is responsible.  

2.4. WATER 

Fresh Water 

 Water used shall be clean reasonably free from injurious quantities of deleterious 
materials such as oils, acids, alkalies, salts and vegetable growth. General potable 
water shall be used. When water contains any sugar or an access of acids, alkalies or 
salts, the Engineer’s Representative may refuse to permit its use.  

2.5 STRUCTURAL STEEL 

Mild Steel 

 Structural Steel shall conform to IS: 2062/IS: 226 “Structural Steel” 

High Tensile Steel 

 High tensile steel shall conform to IS: 961 “Structural Steel (High tensile)” 

Black Bolts and Nuts 

 Black bolts, nuts and screws shall be in accordance with IS: 1363 “Black 
Hexagonal Bolts (6 to 39 mm) with Nuts, and Black Hexagonal Screws (6 to 24 mm). 

Precision Bolts & Nuts 

 Precision bolts, nuts and screws shall be in accordance with IS: 1364 “Precision 
and semi-precision hexagon bolts, screws, nuts and lock nuts (dia range 6 to 39 mm)”. 

Galvanized Mild Steel Tubes & Fittings 

 Galvanized mild steel tubes shall comply with the requirement of relevant IS 
Code for medium weight tubes.    

Coach Screws and Rag bolts 

 Coach screws, rag bolts etc. shall comply with IS: 2609. 
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2.6. STEEL REINFORCEMENT 

TOR Steel Reinforcement 

 Tor Steel Reinforcement bars for concrete shall be round bars, unless otherwise 
specified and shall comply with Grade I Steel for concrete reinforcement.  

Binding Wire 

 Annealed steel binding wire shall comply with the requirements of IS:280. The 
gauge of the binding wire will be 18. 

Stamping or Marking 

 The steel shall be marked or stamped with a mark for the purpose of identification 
as may be directed by the Engineer’s Representative.  

Other Materials 

 All materials not herein fully specified have been specified in the individual 
sections hereinafter. 

2.7. Concrete Mixes 

 The cement aggregates and water shall be mixed in such proportions as to 
comply with the following strength and other requirements for precast concrete, normal 
reinforced concrete, mass concrete and dry packed concrete work. 

 

Grade Maximum size of 
aggregate  

Minimum crushing 
strength in works at 28 
days (N/mm2) on 15 mm 
cube 

M-10 40 mm 10 

M-15 20 mm 15 

M-20 20 mm 20 

 

2.7.1. Blinding Concrete 

 The blinding concrete (mix 1:4:8) and other mass concrete (mix 1:3:6) and (mix 
1:6:12) shall be mixed in proportion by volume as shown in the drawing or as instructed 
by the Engineer-in-Charge’s Representative with ordinary Portland Cement using well 
graded aggregate the maximum size of which shall, not exceed 40 mm. 

 The actual proportion of cement, fine aggregate, coarse aggregate and water 
shall be determined by preliminary test to be carried out by the contractor to obtain the 
mix of required strength according to IS:456. 

2.8. Mortar and Grout 

 Mortar and Grout shall, unless otherwise specified be composed of Portland 
Cement and sand and shall be mixed in the proportions called for.  

2.9. Mixing 

 All concrete shall be mixed in a pan or drum type mixer, the type and capacity of 
which is to be approved by the Engineer-in-Charge’s Representative. The times allowed 
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for mixing (after all ingredients have been placed in the mixer) shall be as ordered by the 
Engineer-in-Charge’s Representative but shall not be less than two minutes for normally 
reinforce work. 

2.10. Transporting 

 In case where controlled concrete of the lowest possible water/cement ration is 
specified which does not permit of pumping or placing with the aid chutes, it shall be 
transported in bottom openings skip of type and size as may be approved by the 
Engineer-in-Charge’s Representative. 

2.11. Vibrating of Concrete 

 All concrete shall be vibrated unless otherwise specified or ordered and such 
vibrating may be required by the Engineer-in-Charge’s Representative to be additional 
to, and not in substitution for, compaction stipulated in other Clauses. All vibrating shall 
be carried out to a plan approved by the Engineer-in-Charge’s Representative. No 
workman shall be allowed to operate a vibrating tool without having received instruction 
and training in its use. Vibrators shall be of approved pattern and arrangement. Care 
must be taken to avoid segregation due to excessive vibration.  

 

2.12. Tests and Crushing Strength 

 The Contractor shall be held responsible for ensuring that the crushing strength 
of the concrete as placed is not less than that specified for the particular work. 

 The cost of testing shall be borne by the Contractor. A number of samples of the 
concrete shall be taken by the Contractor during each pour as per IS:1199 for the 
purpose of testing cubes as per IS:516. Should the results found to be unsatisfactory, all 
the concrete represented shall be removed from the works and replaced by the 
Contractor at his own cost with concrete complying with the specified requirements.  

 

2.13. Precautions during Inclement Weather 

 During windy weather efficient protection is to be provided to prevent the cement 
from being blown away during the process of apportioning and mixing. During wet 
weather the concrete shall be adequately protected as soon as it is in position.No 
concreting shall be carried out during period of continuous heavy rain unless it is 
completely covered during mixing, transporting and placing. Concrete in hot weather 
shall be carried according to the stipulation of best practices.  

2.14. Commencement of Concreting  

 No concreting shall be commenced in any portion of the works until the 
preparations have been approved and permission given by the Engineer-in-Charge’s 
Representative that the concreting in such portion of the works may commence.  

2.15. Laying of Concrete 

 The concrete shall be deposited in its final position in a manner to preclude 
segregation of ingredients. In deep trenches and footings, concrete shall be placed 
through chutes as directed by the Engineer’s Representative. In case of columns and 



 

155 

 

walls the shuttering shall be so adjusted that the vertical drop of concrete is not more 
than 1.5 meters at a time. 

 During cold weather, concreting shall not be done when the temperature falls 
below 4.5°C. The concrete placed shall be protected against frost by suitable covering. 
Concrete damaged by frost shall be removed and work shall be redone.  

 It is necessary that the time between mixing and placing of concrete shall not 
exceed 30 minutes so that the initial setting process is not interfered with. 

2.16. Compaction 

 Concrete is to be worked up against whatever surface it adjoins. Great 
importance is attached to the depositing and thorough compaction of the concrete to 
ensure that it is homogeneous and free from interstices, and that it is in immediate 
contact throughout with adjoining concrete other materials ground or shutters therefore, 
the method of carrying out this work and the number and type of reamers, vibrators, etc. 
to be employed on any particular section of the work are to be to the entire satisfaction 
of the Engineer’s Representative.  

 The compaction is not to be confined to the upper surface of the layer deposited, 
but the whole must be thoroughly well punned and/or vibrated so as to become 
consolidated, with the mass assuming a jelly like consistency and the water just 
appearing on the surface.  

2.17. Construction Joints 

 Concreting shall be carried out continuously upto the construction joints, the 
position and details of which shall be as shown in drawings or as directed by the 
Engineer-in-Charge’s Representative. Such joints shall be kept to the minimum & shall 
not be located in valleys. The  joints at places where the shear force is the minimum and 
these shall be straight and at right angles to the direction of main reinforcement.  

 In case of columns, the joints shall be horizontal and 10 to 15 cm below the 
bottom of the beam running into the column head. The portion of the column between 
the stepping off level and the top of the slab shall be concreted with the beam.  

 When stopping the concrete on a vertical plane in slabs and beams and 
horizontal surfaces for R.C. wall, an approved stop-board shall be placed with necessary 
slots reinforcement bars or any other obstruction to pass the bars freely without bending. 
The construction joints shall be keyed by providing a triangular or trapezoidal fillet nailed 
on the stop-board. Inclined or feather joints shall not be permitted. Any concrete cement 
slurry flowing though the joints of stop-board shall be removed soon after the initial set. 
When concrete is stopped on a horizontal plane, the surfaces shall be roughened and 
cleaned after the initial set.  

2.18. Filling of Joints 

 When the work has to be resumed, the joint shall be thoroughly cleaned with a 
wire brush and loose particles removed. A coat of 2.75 kg of cement per square meter 
shall then be applied on the roughened surface before fresh concrete is laid.  

2.19. Intervals during Concreting 
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 The time table for the deposition of concrete is to be so arranged that no face of 
concrete shall be left more than 20 minutes before concrete is deposited against it. 
Pauses for meals, changes of shifts, etc. and the distribution of the concrete among the 
positions where work may be proceeding simultaneously must, therefore, be carefully 
organized to ensure that the above mentioned interval is not exceeded.  

2.20. Sloping beds not allowed 

 Unless otherwise specified, no peripheral slopes will be allowed in connection 
with deposition of concrete. Where is necessary for any reason to terminate a bed, such 
termination must be against timber forms, stepped as required and as directed by the 
Engineer-in-Charge’s Representative.  

2.21. Concrete not to be disturbed  

 Care is to be taken not to disturb the concrete by direct or indirect loading, 
striking of shutters or otherwise, until has hardened sufficiently.  

2.22. Curing  

 After the concrete has begun to harden i.e. about 1 to 2 hours after its laying, it 
shall be protected from quick drying with moist gunny bags, sand or any other material 
approved by the EIC/his Representative. 

 After 24 hours of laying of concrete, the surfaces shall be cured by flooding with 
water of minimum 25mm depth, or by covering with wet absorbent material. The curing 
shall be done for a minimum period of 14 days.  

2.23. Faulty Work 

 All concrete surfaces shall be reasonable smooth and true to level. Any defects 
which require repair when forms are removed, such as, bulges due to movement of 
forms, ridges at form joints, honeycombed areas, damage resulting from the stripping of 
forms, and bolt holes etc. shall be carried out with no extra cost. Bulges and ridges are 
to be removed by careful chipping or tooling and the surface shall then be rubbed with a 
gridding stone. Honeycombed and other defective area’s must be chipped out, the 
edges being cut as straight as possible and perpendicular to the surface, or preferable 
slightly undercut to provide a key at the edge of the patch. No concrete surfaces shall be 
painted with cement wash. No construction or repairs to faulty work shall be done 
without the permission of the Engineer-in-Charge.  

2.24. Form Work 

 Form work shall include all temporary or permanent forms of moulds required for 
forming the concrete which is cast-in-situ, together with all temporary construction 
required for their support.  

 Form work shall be of rigid construction true to shape and dimensions. It shall be 
strong enough to withstand the dead and live loads and forces causes by ramming and 
vibrations of concrete and other incidental loads, imposed upon it during and after 
casting of concrete. It shall be made sufficiently rigid by using adequate number of ties 
and braces. Screw jacks or hard board wedges, wherever required shall be provided to 
make up any settlement in the form work either before or during the placing of concrete.  
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 Form shall be so constructed as to be removable in sections in the designed 
sequence without damaging the surface of concrete or disturbing other section. All form 
work should be easy to strip after concreting and form work must be erected into this 
consideration in mind. Case shall be taken to see that no piece is keyed into the 
concrete. Details of form work shall be properly worked out and got approved from the 
Engineer-in-Charge. The completed form work shall be inspected and approved by the 
Engineer-in-Charge before the reinforcement bars are placed in position.  

2.25. Materials for Form Work 

 Form work shall be of steel, plywood sound and properly seasoned timbers, or 
any other material as approved by the Engineer-in-Charge. Timber used for form work 
shall be easily workable with nails without splitting, and of light weight. It shall be stiff 
and strong enough to avoid undue deflection when loaded; be stable and not liable to 
wrap when exposed to Sun and Rain or wetted during concreting. It shall not be so soft 
as to get damaged easily on the contact faces under normal condition of erecting forms, 
fixing steel and pouring concrete.     

2.26. Propping and Centering 

 Props used for centering shall be of steel, timber posts, ballies or any other 
material approved by the Engineer’s Representative. In no case shall ballies be of 
diameter less than 100 mm measured at mid length and 80 mm at thin end. Maximum 
permissible spacing shall be 1.2 meters centre to centre. Ballies shall rest squarely on 
wooden sole plates of 40 mm thickness and minimum bearing area of 0.1 square meter 
laid either on ground or on 40 x 40 cm brick masonry pillars in mortar of height not 
exceeding 40 cm. Double wedges shall further be provided between the sole plates and 
the wooden props so as to facilitate tightening and easing of shuttering without jarring 
the concrete. In case brick masonry pillars of adequate section are used instead of 
props, wooden sole plates shall be provided at the top of pillars and double wedges 
inserted between the sole plate and the bottom of shuttering.  

 In case of structures with two or more floors, the weight of concrete, centering 
and shuttering of any upper floor being cast shall be suitably supported on the floor 
below the topmost floor already cast. In such cases normal props as per above clause 
shall be provided for supporting the floor to be cast on the topmost floor already cast. 
Suitable supports below this floor shall be provided preferably to come below the props 
of the upper floor. Planks at top ends of these props shall be provided so as to give even 
distribution of load.  

 Form work and concreting of upper floor shall not be done until concrete of floor 
has set for atleast 14 days. In case of balconies and anti-lever beams coming one above 
the other, the members being cast shall be supported by props on two floors below the 
floor where initial supporting has been done. Ballies shall rest squarely on wooden sole 
plates of 40mm thickness and with minimum bearing areas of 0.1 square meter.  

 The details of form work stated shall be applicable for spans of 4.50 meters and 
height upto 3.50 meters. In case any of these limits is exceeded the form work shall be 
properly designed for the self weight, weight of reinforcement, weight of fresh concrete, 
various live loads imposed during the construction process (such as workmen and 
equipment). Dumping of concrete, movement of construction equipment and action of 
the wind may produce lateral forces which must be resisted by the form work to prevent 
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lateral failure for which suitable horizontal as well as diagonal bracings shall be 
provided. The permissible stresses in bending, buckling load of props, permissible 
deflection of shuttering should not be exceeded. In case the height of centering exceeds 
3.50 meters, the props may be provided in multi-stages.  

 Before the concreting is started, the props and wedges shall be thoroughly 
checked to see that these are intact and take suitable action in case these are loose. 
While the concreting is in progress, at least one carpenter shall be readily available at 
site. The carpenter shall keep a constant watch on the props and take immediate 
remedial measures, as soon as any of this get loosened. Care shall be taken that props 
and wedges do not get loose for a minimum period required for the form work to be 
stripped as per IS: 456. 

 

2.27. Shuttering 

 The shuttering shall have smooth and even surface and its joints shall not permit 
leakage of cement grout. Ply board shuttering material used shall be well seasoned, free 
from projecting nails, splits or other defects that may mark the cement surface of 
concrete. It shall not be so dry as to absorb water from concrete and swell and bulge, 
nor so green or wet as to shrink after erection.  

 The timber shall be accurately sawn and planed on the sides and the surface 
coming in contract with concrete. Wooden form work with metal sheet lining or steel 
plates stiffened by steel angles shall also be permitted. Where metal forms are used, all 
bolts and nuts shall be counter sunk and well ground to provide a smooth plain surface. 
The chamfers, beveled edges and molding shall be made in the form work itself. 
Opening for fan clamps and other fittings connected with services shall be provided in 
the shuttering as directed by the Engineer-in-Charge/his Representative.  

 As far as practicable, clamps shall be used to hold the forms together. Where use 
of nails is unavailable minimum number of nails shall be used and these shall be left 
projecting so that they can be easily withdrawn. Use of double headed nails shall be 
preferred.  

2.28. Surface Treatment for Shuttering  

 The surfaces of timber shuttering that would come in contact with concrete shall 
be well wetted and coated with soap solution, raw linseed oil, form oil of approved 
manufacture or any other approved material (such as polythene/polyethylene sheets) to 
prevent adhesion of concrete to form work. Soap solution, for the purpose shall be 
prepared by dissolving yellow soap in water to get the consistency of paint. Inside 
surfaces of forms shall be thoroughly cleaned before application of any of the materials 
mentioned above. Release agents shall be applied strictly in accordance with the 
manufacturer’s instructions and shall not be allowed to come in contact with any 
reinforcement. Reuse of the shuttering shall be permitted only after the inside surface 
has been thoroughly cleaned in the manner described above.  

 Contractor shall give the Engineer’s Representative due notice before placing any 
concrete in the forms to permit him to inspect and accept the form work as to its 
strength, alignment and general fitness, but such inspection shall not relieve the 
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Contractor of his responsibility for safety of men, machinery, materials and for result 
obtained.  

 

2.29. Camber 

 Suitable camber shall be provided in horizontal members of structures, specially 
in long spans to counteract the effects of deflection. The form work shall be so 
assembled as to provide for such camber. The camber for beams and slabs shall be 4 
mm per meter (in 250) or as directed by the Engineer’s Representative, so as to offset 
the subsequent deflection. For cantilevers, the camber at free end shall be 1/50th of the 
projected length or as directed by the Engineer-in-Charge/his Representative.  

2.30. Special Provision 

 Wherever the concreting of narrow members is required to be carried out within 
shutters of considerable depth, temporary openings in the sides of the shutters shall, if 
so directed by the Engineer-in-Charge/his Representative by provided to facilitate the 
pouring and consolidation of the concrete. Small temporary openings shall be provided 
as necessary at the bottom of shutters of walls and deep beams to permit the expulsion 
of rubbish etc.  

2.31. Removal of Form Work 

 The form work shall be so removed as not to cause any damage to concrete due 
to shock or vibration. In a slab and beam construction, sides of beam shall be stripped 
first, then the under sides of slab and lastly the underside of the beam. 

 

 Form work must be designed that these can be stripped in the order required i.e. 
a) Shutters to vertical (non-bearings) faces e.g. column boxes, beam sides, wall 

forms. 
b) Shutters forming soffits to slabs, horizontal and inclined which carry only light 

load e.g. slabs, roofs, floors and canopies etc.  
c) Soffits shutters carry heavy load e.g. beams and girder bottoms.  
d) All surfaces of R.C.C. structures shall be roughened by hacking on faces which is 

to receive plaster or where it is to joint with brick masonry wall after the shuttering 
is removed, taking care to remove the laitance completely without disturbing the 
concrete and shall be included in the rates. 

 The whole of the form work should be planned and a definite scheme of operation 
worked out. In no circumstances should forms be struck until the concrete reaches a 
strength of atleast twice the stress to which the concrete may be subjected at the time of 
striking but not before the period as mentioned in IS: 456 where ordinary Portland 
Cement is used. Where possible the form work should be left longer as it would assist 
curing. Forms should be eased carefully in order to prevent the load being suddenly 
transferred to concrete. The removal of centering and shuttering to be done to the 
approval of the Engineer-in-Charge.  

2.32. Shuttering for Exposed Concrete Surfaces 

 Particular care shall be taken about the quality of workship and execution of the 
form work and concrete, as under no circumstances any repair work of patching up shall 
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be allowed. The pattern of the boards and the proposed lifts of concrete shall be as 
shown in the drawing which shall be incorporated, by the Contractor in his shutter 
design drawings for approval of the Engineer-in-Charge. The joints between boards or 
panels, which are not to be shown, shall be painted with patching plaster or otherwise 
field or course to make the surface free of all marks. After manufacture and before 
fixing, each form work shall be got approved by the Engineer-in-Charge/his 
Representative. 

 Construction joints shall be positioned as indicated in the drawings or as directed 
by the Engineer-in-Charge. To achieve this, plywood of maximum size available in the 
market shall be procure so that the number of joints in the plywood in a shuttering board 
in any lift is minimum.  

2.33. Discoloration  

 Formation of blotches and stains due to detachment of formwork panel from the 
concrete when adjacent portion in the same lift is still adhering shall not be allowed to 
occur and for this purpose all shutters shall be struck off at the same time. Use of old 
and new plywood in the same level/face shall be totally avoided to get rid of 
discoloration.  

2.34. Nailing 

 Nailing shall be done carefully using hammers with smooth and well-dressed 
heads to prevent marring of the form surfaces. Box nails shall be used when required on 
concrete surface and shall be placed in neat pattern.  

2.35. Mould Oil 

 Non-staining form oil or coating or release agent shall be used for forms to 
prevent un-even colouring of the concrete. Care shall be taken that the mould oil is 
applied sparingly and evenly and is kept out of contact with the reinforcement and do not 
accumulate at bottom of the form work.  

 Form shall not be coated with any material that will interfere with subsequent 
wetting of surfaces to be cured or with the functioning of sealing compounds used for 
curing.  

 Thinner oil shall be used for better surface finish. Brushes shall be very clean and 
the  
Engineer’s Representative shall be at liberty to ask for application of the oil by; spraying 
if considered unsatisfactory otherwise.  

2.36. Ties 

 Use of ties shall be very much restricted and as far as practicable form work shall 
be supported without the ties by propping against staging erected firmly for the purpose.  

2.37. Measures for Providing Cover to Exposed Concrete 

 Care shall be taken that the porous surface on the precast concrete blocks is not 
visible when the shuttering is removed. Any steel bar supports used at concrete 
surfaces to be exposed shall be galvanized or plastic coated to prevent rusting. It is 
preferable that entire bar support in such locations shall be made of plastic or other non-
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rusting material. Bar chairs shall be strong enough and spaced closely enough so that 
they are not excessively loaded.   

2.38. Erection Practice 

 The form work at corners shall be usually tight and braced so that no movement 
occurs and no bleeding takes place due to slightest opening of the corner. Corners shall 
be sharp and straight so that leakage through the forms is prevented. The meeting 
surfaces of the forms shall be reduced to minimum bearing areas to improve tightness of 
the joints.  

 Boxes, moulds, rustication strips or any insert attached to the main forms shall be 
nailed as lightly as possible so that they may be pulled out, pulled loose form the forms 
during the stripping operation and should not remain in the concrete.  

2.39. Stripping 

 The formwork shall be struck by using suitable approved methods taking care 
that the surface of the concrete is not damaged in any way as under no circumstances 
any repair of exposed concrete surface shall be allowed.  

2.40. Clean up 

 After forms are stripped all materials to be reused shall be thoroughly cleaned. All 
nails shall be pulled from the plywood board and no nail shall be bent over by 
hammering against the face of the material if reuse of forms is planned. Holes board 
through sheathing for forms ties shall be plugged by driving in common corks or foamed 
plastics. Patching plaster may also be used to fill small holes. After cleaning and before 
re-fixing each formwork, either of plywood or metal mould shall be got approved by the 
EIC.     

 Plywood boards shall be so used so as to maintain quality of the exposed 
surface. However if in the opinion of the Engineer’s Representative any particular board 
has become unsatisfactory for use at any stage the board will be rejected.  

3.0  Reinforcement 

3.1 Reinforcement 

 All reinforcement shall be clean and free from loose mill scales, dust, loose rust, 
coats of paints, oil or other coatings which may destroy or reduce bond. It shall be 
stored in such a way as to avoid distortion and to prevent deterioration and corrosion.  

3.2. Bending and Overlapping  

 Reinforcement shall be to the size and shape as shown in drawings and bent 
cold, correctly and accurately in accordance with IS: 2502 “Code of Practice for bending 
and fixing bars for concrete reinforcement”. Preferably, bars of full length shall be used 
and shall not be straightened in a manner that will injure the material. Overlapping of 
bars, where necessary shall be done as per Indian Standard and as directed by the 
Engineer’s Representative. The overlaps shall be staggered for different bars and 
located at points where neither shear nor bending moment is maximum. In case of mild 
steel, at the ends, hooks shall be provided and in case of deformed bars hooks are not 
required.  

3.3. Placing in Position 
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 Reinforcement bars shall be placed in position as shown in the drawings. The 
bars crossing one another shall be tied together at every intersection with 18 S.W.G. 
annealed steel wire to make the skeleton of the steel work rigid so that reinforcement 
does not get displaced during the deposition of concrete.Tack welding shall also be 
permitted in lieu of binding with steel wire if approved by the EIC.  

 The bars shall be kept in position by the following methods: 
a) In case of beam and slab construction, precast cover blocks in cement mortar 1:2 

(1 cement : 2 coarse sand) about 4 x 4 cm section and of thickness equal to the 
specified cover shall be placed between the bars and shuttering, so as to secure 
and maintain the requisite cover of concrete from reinforcement.  

b) In case of cantilevered and double reinforced beams or slab and which distances 
between the horizontal bars shall be maintained by providing chair bars or 
support bars of steel at required spacing to avoid staging.  

c) In case of columns and walls the vertical bars shall be kept in position by means 
of timber templates with slots accurately cut in them: or with block of cement 
mortar (1:2) suitably tied to the reinforcement.  

 

3.4. Approval of Reinforcement 

 The Contractor must obtain the approval of the Engineer-in-Charge to the 
reinforcement, when placed, before any concrete is deposited on the shutters. 

3.5. Water Proofing Compound 

 The structural water proofing compound of approved make and quality shall be 
added to the concrete and plaster work, as and where specified in accordance with the 
manufacturer’s specifications stating the quantity of water proofing material in liters or 
kg. per 50 kg. of cement and will be paid for separately.   

4.0 Damp Proof Course  

 This shall consist of 25 mm thick layer of cement concrete 1:2:4 (1 cement: 2 
coarse sand: 4 graded stone aggregate 10mm nominal size), mixed in proportion by 
volume, along with CICo or equal approved structural water proofing compound, 2% by 
weight of cement and in accordance with manufacturer’s instructions. The surface of 
brick work masonry shall be levelled and prepared before laying the cement concrete. 
Edges of damp course shall be straight even and vertical. Side shuttering shall consist 
of wooden forms and shall be strong and properly fixed so that it does not get disturbed 
during compaction and the mortar does not leak through. The concrete mix shall be of 
workable consistency and shall be tamped thoroughly to make a dense mass. When the 
sides are removed, the surface should come out smooth without any honey-combing.  

5.0 MASONRY WORK 

5.1 General 

 This section shall cover Brick Work, cement concrete hollow/solid block work and 
stone masonry work, molding and cornice wok etc.  

5.2 Masonry Works 



 

163 

 

 All masonry works shall be carried out in accordance with C.P.W.D. 
specifications, 1977 including amendments thereafter unless otherwise specified. 

 

6.0  FLOORING 

6.1  General 

 This section shall code generally but not restricted to cement flooring, cement 
plates rises of steps, spirting and dado, terrazzo flooring. Terrazzo riser of steps, skirting 
and dado marbles and catosone flooring, skirting counteous and glazed tiles in dado.  

6.2  Specifications 

 All flooring work of type as detailed above shall be carried out in accordance with 
technical specifications as described in CPWD specifications 1977 including 
amendments unless otherwise specified hereinafter.  

 

7.0  FINISHING 

7.1  General 

 Finishing work of specified types shall be carried out on different areas of 
buildings as specified, shown in drawings and as described in the item of the scheduled 
of quantities.  

 Finishing works shall include generally plastering on internal and external walls, 
columns, ceilings/soffits of slabs and beams white washing/colour washing on walls and 
ceilings, paintings of walls and ceiling with emulsion paint, cement paint on external 
walls, painting/varnishing work on steel/wood surface as specified.  

 

7.2 Specifications 

 Generally all finishing work as stated above shall be carried out in accordance 
with C.P.W.D. specifications, 1977 including all amendments unless otherwise specified 
hereinafter.  

8.0.   WOOD WORK AND FITTINGS 

8.1. General 

 This section shall cover all Wood work, joinery and similar work in the building. All 
wood work associated with work of all other sections shall also be done generally 
according to this specifications unless specified otherwise.  

8.2 Specifications 

 Generally all wood work as specified shall be carried out in accordance with 
specifications for wood work described in C.P.W.D. Specification No. 1977 including 
amendments thereafter except those specified hereinafter.  

 No wood work shall be painted, varnished, polished or finished otherwise before 
specifically approved by the Engineer-in-Charge.  
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 All works shall be fixed in the manner shown in the drawings. If not shown, fixing 
with masonry or concrete shall be done with plugs, screws, hold fasts of approved size, 
as specified in C.P.W.D. specifications and as directed by the Engineer-in-Charge.  

 All works shall be done in workmanlike manner and shall meet the approval of the 
Engineer-in-Charge. 

8.3. Frame work for false ceiling  

 All frame work for false ceiling shall be done with second class Kail wood or 
Deodar wood as specified in drawing. The wood battens shall be securely fixed to walls 
and columns by bolts and to the slab above with MS straps or bars of suitable sections, 
anchored therein. All wood framing for false ceiling shall be given two coats of approved 
fire resistant coating. The underside of the framing shall be true to planes and slopes. 
Bottom of the frames shall be true to levels.  

 

8.4. Particle Board 

 All particle board shall be teak wood particle board bonded with BWP type Phenol 
Formaldehyde synthetic resin conforming to IS: 3097 – 1980 Exterior Grade.  

8.5. Factory Made panelled Door 

 Factory made panel door shall be made of kiln seasoned and preservative 
treated (under vacuum pressure) approved hardwood stiles and rails, vertical stiles and 
top rails of 100 mm width and bottom rail 200 mm and lock rail of 150 mm width and 
panels of 12 mm thick both sides Commercial veneered particle board bonded with 
BWP type phenol formaldehyde synthetic resin generally conforming to IS: 3097 – 1980 
exterior grade. The overall specifications of the door shall be as per IS: 1003 (Part-I) 
1977. 

9.0. ROOFING  

9.1. General 

 This section of specifications shall cover all work of lime terracing, water proofing, 
particle board/gypsum board false ceiling A.C. sheet, plywood false ceiling and 
corrugated G.I. sheet or PVC sheet roofing as shown.  

 All roofing and false ceiling work shall be carried out in accordance with C.P.W.D. 
specifications, 1977 including amendments unless otherwise specified hereinafter. 

 No work under this section shall be started until all surfaces have been inspected 
and approval obtained from the Engineer-in-Charge. All defects noticed shall be made 
good as directed.  

9.2. Plywood False Ceiling  

 Frame work shall be of the specified wood wrought and framed on the prepared 
and properly planed wooden frame work, approved 6 mm plywood shall be fixed by 
means of nails. Care shall be taken to see that the joints of sheets are aligned and have 
gaps as shown at the frames. The sheet shall be straight, tight and perfectly true to 
planes and levels and without any sagging. Surface shall be smooth and true to plane 
as in accordance with slopes and curves as required.  
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9.3. Gypsum Board False Ceiling 

 The Gypsum Board shall be of approved proprietary manufacture such as Indian 
Gypsum Ltd’s “Gypboard” formed by enclosing and bonding core of set calcium sulphate 
(Gypsum) plaster by two sheets of paper. It shall be fire resistant, unless otherwise 
indicated all boards shall be 12 mm thick.  

 On the prepared and properly planed wooden false ceiling framing gypsum 
boards shall be fixed to the framing with brass screws. The work shall be done strictly 
following the manufacturers printed instruction and standard details.  

 All joints shall be filled by approved jointing compound recommended by the 
manufacturers and paper tape pressed into it. All screws heads shall be spotted and 
depression over the head shall be filled, flush with the board surface. After the joints 
have dried, a thin layer of jointing compound shall be applied as the first coat of finish 
followed by the same treatment as second coat of finish. Finally two coats of top coat 
shall be applied on entire surface to give smooth seamless ceiling surface. The finished 
surface shall be free from waive ness and shall be with required cut outs for light fitting 
etc.  

9.4. Corrugated Sheet Roofing 

 Corrugates sheets shall be 1.5 mm thick and of approved make. The material 
shall be guaranteed to suit the specific climate of the region. It shall be laid and fixed in 
accordance with C.P.W.D. specification for A.C. Sheet roofing and as per manufacturers 
printed instructions.  

10.0   Aluminum Sections 

 Aluminum sections used for fixed / open able windows, ventilators, partitions, 
frame work & doors etc. Shall be suitable for use to meet architectural designs to 
relevant works and shall be subject to approval of the Engineer-in-Charge for technical, 
structural, functional and visual considerations.   The aluminium extruded sections shall 
conform to IS  733 and IS 1285 for chemical composition and mechanical properties. 
The stainless steel screws shall be of grade AISI 304. The permissible dimensional 
tolerances of the extruded sections shall be as per IS 6477andshallbe such as not to 
impair the proper and smooth functioning/operation   and appearance of door and 
windows. 

 Aluminium glazed doors, windows etc. shall be of  sizes, sections and details 
as shown in  the drawings. The details shown in the drawings may be varied slightly to 
suit the standards adopted by the manufacturers of the aluminium work, with the 
approval of Engineer-in-Charge. Before proceeding with any fabrication work, the  
contractor shall prepare and submit, complete fabrication and installation drawings for 
each type of glazing doors, windows, ventilators and partition etc. for the approval of 
the Engineer-in-Charge.  If the sections are varied, the contractor shall obtain prior 
approval of Engineer-in- Charge and nothing extra shall be paid on this account. 

Anodising 

 Standard aluminium extrusion sections are manufactured in various sizes and 
shapes in wide range of solid and hollow profiles with different functional shapes for 
architectural, structural glazing, curtain walls, doors, window & ventilators and  various 
other purposes. The anodizing of these products is required to  be done before the 
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fabrication work by  anodizing/electro coating plants which ensures uniform coating in 
uniform colour and shades. The extrusions are anodized upto 30 micron indifferent 
colours. The anodized extrusions are  tested regularly under strict quality control 
adhering to Indian Standard. 

Powder Coating 

Material: The powder used for powder coating shall be Epoxy/polyester powder of  
make approved by the Engineer-in-Charge.  The contractor shall give detailed 
programme for powder coating in advance, to facilitate the inspection by Engineer-in-
Charge or his authorized representative. 

Pre-treatment: Each aluminium alloy extrusion or  performed section shall be 
thoroughly cleaned by alkaline or acidic solutions under the conditions specified  by 
chemical conversion coating supplier and then rinsed. A chemical conversion coating 
shall be applied by treatment with a solution containing essentially chromate ions or 
chromate and phosphate ions  as the active components as applicable. The amount of  
the conversion coating deposited depends on the type used by  the conversion coating 
chemical supplier. The conversion coating shall be thoroughly rinsed either with the 
solution specified by the conversion coating chemical supplier  or with de-mineralized 
water and then dried at  the temperature for the time specified by  the conversion 
coating chemical supplier. The contractor shall submit the detail specifications and 
application procedure for application of conversion coating for approval of Engineer-in-
Charge. The metal surface after the conversion coating pre treatment and prior to the 
application of the coating shall be free from dust or powdery deposits. 

Thickness: The thickness of the finished polyester powder coating measured by 
micron meter shall not be less than 50 micron nor more than 120 micron at any point. 

Performance Requirements for the Finish 

(i) Surface appearance: The finish on significant surfaces shall show no scratches when 
illuminated and is examined at an oblique angle, no blisters, craters; pinholes or 
scratches shall be visible from a distance of about 1m.There shall not be any visible 
variation in the colour of finished surfaces of different sections and between the colours 
of different surfaces of same section. 

(ii)  Adhesion: When a coated test piece is tested using a spacing of 2mm between each of 
the six parallel cuts (the cut is made through the full depth of powder coatings o that 
metal surface is visible) and a piece of adhesive tape, approximately 25 mm x  150 mm 
approved by the Engineer-in-Charge  is applied firmly to the cut area and then removed 
rapidly by pulling at right angles to the test area, no pieces of the finish other than 
debris from the cutting operation shall be removed from the surface of the finish. 

Protection of Powder Coated /  Anodizing Finish : It is mandatory that all aluminium 
members shall be wrapped with self-adhesive non-staining PVC tape, approved by 
Engineer-in-Charge. 

PANELINGMATERIAL 

Pre-laminated Particle Board 

  A particles board laminated on both surfaces by synthetic resin 
impregnated base papers under heat and pressure.  Pre-laminated particle boards shall 
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be of two grades,  namely,  Grade   I and II corresponding to IS 3087 & 12823. Each of 
the grades specified shall be of four types, namely, Types-I, II, III, and IV classified by 
the surface abrasion characteristics specified in Table below. The grade and types of 
pre-laminated particle board shall be represented by symbols as follows: 

Grade Type Designation 
GradeI TypeI PLB-11 

TypeII PLB-12 
TypeIII PLB-13 
TypeIV PLB-14 

GradeII TypeI PLB-21 
TypeII PLB-22 
TypeIII PLB-23 
TypeIV PLB-24 

 
 

* Cyclic Test: Specimen are immersed in water at 27±2o C for a period of 72 

hours, followed by drying in air at 27±2o C for 24 hours and then heating in dry air at 

70o   C for 72 hours. Three such cycles are to be followed and then specimens are 
tested for tensile strength perpendicular to the surface. 
 
**   Accelerated Water Resistance Test: Specimens are immersed in water at 

27±2o  C and water is brought to boiling and kept at boiling temperature for two 

hours. Specimens are then cooled in water to 27±2Oc and tested for tensile 
strength perpendicular to the surface. 
 
Particle Board: Synthetic resin bonded flat pressed three layers, multi layer and 
graded particle board defined in IS 3087 having super fine surface shall be used for 
production of pre laminated particle board. For ECO Marks the particle board shall 
also conform to the requirements of ECO Mark specified in IS 3087. 
 
Impregnated Base Paper: Printed or plain coloured absorbent base paper having a 
weight of 

60-140g/m2 impregnated in a suitable synthetic resin and dried to a volatile content of 
4-8 percent shall be used for pre-lamination on both surfaces of particle board. 
 

Impregnated Overlay: An absorbent issue, paper having a weight of 18-40g/m2 

impregnated in  a  suitable synthetic resin and dried to a volatile content of 4-8 per cent 
shall be used for the manufacture of pre-laminated particle board. 
 
Door Latch 
 
 This shall be of mild steel, cast brass, or as specified and shall be capable of 
smooth sliding action. In case, of mild steel latch, it shall be copper oxidized (black 
finish)or as specified and in case of brass, it shall be finished bright, chromium plated or 
oxidized or as specified. The size of door latch shall be taken as the length of the latch. 
 
Indicating Bolt (Vacant/Engaged) 
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 These shall be of cast brass finished bright chromium plated, or oxidized or as 
specified. The shape and pattern shall be approved by the Engineer-in-Charge. 
 
Mortice Lock and Latch 
 
This should generally conform to IS 2209. 
 
 The size of the mortice lock shall be denoted by the length of the body towards 
the face and it shall be 65mm,75mm and 100mm as specified. The measured length 
shall not vary more than 3mm from the length specified. 
 
Non-interchangeable Keys: Testing of non-interchangeable keys shall be as per IS 
2209. 
 
 The clear depth of the body shall not be more than 15mm.Thefore end shall be 
firmly fitted to the body suitably by counter sunk head  screw. The latch bolt shall be of 
specified material and of section not less than 2x16 mm for all sizes of locks. If made of 
two piece construction both parts shall be rivetted. Ordinary lever mechanism with not 
less than two levers shall be provided. False levers shall not be used. Lever shall be 
fitted with one spring of phosphor bronze or steel wire and shall withstand the tests as 
provided in IS 2209. 
 
Locking  bolts, spring and strike plate shall conform to IS 2209. 
 
Handles: These shall conform to IS 4992. 
 
Keys: Each lock shall be provided with two keys. 
 
Mortice Latch (with Locking Bolt) 
 
These are generally used in doors of bathrooms, WC’s and private rooms. 
 
 Mortice latch shall, in respect of shape, design and mechanism of  the latch and 
its components parts, generally conform to IS 5930.The material used for the different 
component parts of the latch shall comply with Tables1 and 2 of IS 5930, unless 
otherwise specified. 
 
 The size of the latch shall be denoted by the length of the body towards the face 
and shall be 65mm, 75mm or 100mm as specified. The depth of the body shall not be 
more than 15mm. The latch shall be of size 10×18 mm of shape as in IS 5930.The 
locking bolt shall be of section not less than 8x25mm for all size of locks. The 
mechanism of the latch bolt , its spring, striking plate etc. shall be as described in IS 
5930. The handles provided shall conform to IS 4992. 
 

Mortice Lock and Latch (Rebated) 

 These are slightly different from mortice lock described in 9.15.14 and are 
designed for use in double leaved doors. These should generally conform to IS 6607. 
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Handles, Keys, Sampling, Criteria for Conformity and Test  :These shall be same 
as specified. 

Mortice Night Latch 

 This is a mortice lock having a singles pring bolt withdrawn from the outside by 
using the key and from inside by turning the knob and with an arrangement where by 
the lock can be prevented from being opened by its key from outside while the night 
latch is used from inside the room. This should generally conformtoIS3847. 
 
 It shall be castor sheet brass, castor sheet aluminum alloy or Mild steel as 
specified and of best quality of  approved make. These shall be bright finished or 
copper oxidized (black) finish as specified.  Nominal size of the latch shall bede noted 
by the length of the face over the body in mille- meters. These shall have not less than 
two levers. False (Dummy) levers shall not be allowed. 
 
Keys :Each latch shall be provided with two keys which should work smoothly and 
without any appreciable friction in the lock. 
 
Door Handles (Doors and Windows) 
 
 These should generally conform to IS 208.The door handles shall be well made 
and free from defects. These shall be finished correct to  shape and dimensions. All 
edges and corners shall be removed and finished smooth so as to facilitate easy 
handling. Cast handle shall be free from casting defects. Where the grip portion of the 
handle is joined with the base piece by mechanical means, the arrangement shall be 
such that the assembled handle shall have adequate strength comparable to that of 
integrally cast type handles. 
 
Door handles shall be of the following types according to the material used: 
 
(a)Castor Sheet Aluminium Alloy Handles: These shall be of aluminium of specified size, 
and of shape and pattern as approved by the Engineer-in-Charge. The size of the 
handle shall be determined by the inside grip of the handle. Door handles shall be of 
100mm size and window handles of 75mm size unless, otherwise specified. These shall 
be fixed with 25mm long wood screws of designation No. 6. Aluminium handles, shall be 
anodized and the anodic coating shall not be less than grade AC15–IS 1868 as 
specified. The finish can be bright natural, matt or satin or dyed as specified. (b) Cast 
Brass Handles: These shall be of cast brass of specified size and of the shape and 
pattern as approved by the Engineer -in-Charge.  The size of the handle shall be 
determined by the inside grip of the handle. Door handles shall be of 100mm size and 
window handles of 75mm size, unless otherwise specified. These shall be fixed with 
25mm long wood screws of designation No 6. Brass handles shall be finished bright 
satin or nickel chromium plated or copper oxidized or as specified. 

(c)Mild Steel Handles: These shall be of mild steel sheet, pressed into oval section. 
The size of the handles will be determined by the inside grip of the handle. Door 
handles shall be10 mm size and window handles of 75mm size unless otherwise 
specified. These shall be fixed with 25 mm long wood screws of designation No.6.,Iron 
handles shall be copper oxidized ( black finish) or stove enameled black or as 
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specified. 
 

Floor Door stopper 

 The floor door stopper shall conform to IS 1823. This shall be made of cast 
brass of overall size as specified and shall have rubber cushion. The shape and 
pattern of stopper shall be approved by the Engineer-in-Charge. It shall be of brass 
finished bright, chromium plated or oxidized or as specified. The size of floor stopper 
shall be determined by the length of its plate. It shall be well made and shall have four 
counter sunk holes for fixing the door stoppers to the floor by means of wood screws. 
The body for housing of the door stopper shall be cast in one piece and it shall be fixed 
to the cover plate by means of brass or mild steel screws and cover plate shall be of 
casting or of sheet metal. The spring shall be fixed firmly to the pin. Tongue which 
would be pressed while closing or opening of the door shall be connected to the lower 
part by means of copper pin. On the extreme end a rubber piece shall be attached to 
absorb shock. All parts of the door stopper shall be of good workmanship and finish, 
burrs and sharp edges removed. It shall be free from surface and casting defects. 
Aluminum stopper shall be anodized and anodic film shall not be less than grade AC-
10 of IS 1868. 

Universal Hydraulic Door Closer (Exposed type) 

 These shall be made of cast iron/ aluminum alloy/zinc alloy and of shape and  
pattern as approved by the Engineer-in-Charge. These shall generally conform to IS 
Specifications for door closers (Hydraulically regulated) IS 3564. 

 The door closers may be polished or painted and finished with lacquer to 
desired colour. Aluminum alloy door closer shall be anodized and the anodic coating 
shall not be less than grade AC 15 of IS 1868. All dents, burrs and sharp edges shall 
be removed from various components and they shall be pickled, scrubbed and rinsed 
to remove grease, rust, scale or any other foreign elements. After pickling, all the M.S. 
parts shall be given phosphate treatment in accordance with IS 3618. 

Manufacture: Particle boards having super fine and closed surface with high face 
strength and steep  density  gradient  across  the thickness  is used   for making  pre 
laminated particle  boards. Impregnated base papers rich in a synthetic resin are 
placed on either side of the particle board and the assembly is taken inside a short 
cycle single opening lamination press or a multi-day light press. Under heat and 
pressure the resin flows and forms a permanent bond with particle board. 

 The top surface of impregnated  paper comes in contact with special surface 
chromium plates or steel caul plates and takes the impression of surface finish of these 
cauls. Hot boards are extracted out of the short cycle press and cooled in air, whereas 
cooling of boards is done inside the dress in multi day light type.  Care should be taken 
to keep cycle time slow in the press to avoid heat penetration to the centre of the boar 
edge. 

 The impregnated over lay paper may be used by placing it over the impregnated 
base paper (IBP) on one surface while using a normal IBP on the other surface  and 
pressure. The impregnated overlay becomes transparent after pressing. Such boards 
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are used for high surface abrasion application. 

 In case of finished foil particle boards, the finished foil is pasted on both surfaces 
of particle board after spreading suitable synthetic glue on board’s surface and passing 
the assembly in a roller press or a flat press under the influence of pressure and /or 
heat depending on the type of binder used. 

 

Finish:  The finish of the paper over laid board depends on the surface  of caul plates 
used. Common surface finishes in use are glossy, matt textured (soft, Swede, wood 
pore and leather), etc. The surface finish of the foil finished boards depends on the 
original finish of the foil used. 
 

Float Glass 

The glass shall be clear float glass and should be approved by the Engineer in Charge. 
It shall be clear, float transparent and free from cracks subject to  allowable defects. 
The float glass shall conformtotheIS14900. 

 

Thickness: The thickness of float glass shall depend on the size of panel. The 
tolerance in thickness shall be as under: 
 

TABLE 
 

NominalThickness (inmm) Tolerance (inmm) 

4.0 ± 0.3 
5.0 ±0.3 

6.0 ±0.3 

8.0 ±0.6 

 
 
 

DOOR, WINDOW, VENTILATOR AND PARTITION FRAMES 

 

Frame Work 

 First of all the shop drawings for each type of doors/ windows/ ventilators etc. 
shall be prepared by using  suitable  sections  based  on  architectural  drawings,  
adequate  to   meet  the  requirement/ specifications and by taking into consideration 
varying pro files of aluminium sections being extruded by approved manufacturers. The 
shop drawings shall show full size sections  of glazed doors, windows, ventilators etc. 
The shop drawings shall also show the details of fittings and joints. Before start of the 
work, all the shop drawings shall be got approved from the Engineer-in-Charge. 

 

 Actual measurement of openings left at site for different type of door/ window etc. 
shall be taken. The fabrication of the individual  door/ windows/ ventilators etc. shall be 
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done as per the actual sizes of the opening left at site. The frames shall be truly 
rectangular and flat with regular shape corners fabricated to true right angles. The 
frames shall be fabricated out of section which have been cut to length, mitered and 
jointed mechanically using appropriate machines.  Mitered joints shall be corner 
crimped or fixed with self- tapping stainless steel screws using extruded aluminium 
cleats of required length and profile. All aluminium work shall provide for replacing 
damaged/broken glass panes without having to remove or damage any member of 
exterior finishing material. 

Fixing of Frames 

 The holes in concrete/masonry/wood/any other members for fixing anchor 
bolts/fasteners/screws shall be drilled with an appropriate electric drill. 
Windows/doors/ventilators etc. shall be placed incorrect final position in the opening 
and fixed to Sal wood backing using stainless steel screws of star headed, counter 
sunk and matching size groove. of required size at spacing not more than 250mm c/ c 
or dash fastener. All joints shall be sealed with approved silicone sealants. 

 In the case of composite windows and doors, the different units are to be 
assembled first.  The assembled composite units shall be checked for line, level and 
plumb before final fixing is  done. Engineer-in-Charge in his sole discretion may allow 
the units to be assembled in their final location if the situation so warrants.  Snap 
beadings and EPDM gasket shall be fixed as per the detail shown in the shop 
drawings. 

  Where aluminum comes in to contact with stone masonry, brick work, 
concrete, plaster or dissimilar metal, it shall be coated with an approved insulation 
lacquer, paint or plastic tape to ensure that electro chemical corrosion is avoided.  
Insulation material shall be trimmed off to a clean flush line on completion. 

  The contract or shall be responsible for the doors, windows etc. being set 
straight, plumb, level and for their satisfactory operation after fixing is complete. 

DOOR, WINDOWS AND VENTILATOR SHUTTERS 

 Material, fabrication and dimensions of aluminium doors, windows and 
ventilators manufactured from extruded aluminium alloy sections of standard sizes and 
designs complete with fittings, ready for being fixed in to the building shall be as per 
IS1948. 

FITTINGS 

Stainless Steel Friction Stay 

 The stainless steel friction stays of make approved by the Engineer-in-Charge 
shall be used. The SS friction stays shall be of grade AI SI-304 and of sizes specified in 
nomenclature of item. 

Lockable Handles 

 The lockable handle shall be of make approved by the Engineer-in-Charge  and 
of required colour to match the colour of powder coated/anodized aluminium window 
sections. 
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Hydraulic Floor Spring 

 The hydraulic floor spring shall be heavy duty double action floor spring of make 
approved by the Engineer-in-Charge suitable for door leaf of weight minimum  
100kg.The top cover plate shall be of stainless steel, flushing with floor finish level. The 
contractor shall cut the floor properly with stone cutting machine to exact size & shape. 
The spindle of suitable length to accommodate the floor finish shall be used. The 
contractor shall give the guarantee duly supported by the company for proper 
functioning of floor spring atleast for 10 years. 

Tubular Handle 

 The tubular handle bar shall be aluminium polyester powder coated minimum 50 
micron to required colour/ anodized AC 15. Outer dia of tube shall be 32 mm, tube 
thickness 3.0 mm and centre to centre length 2115mm+5mm. 

BRASS LOCK 

 This should generally conform to IS-2209. The size of the lock shall be denoted 
by the length of the body towards the face and it shall be 100mm. the measured length 
shall not vary more than 3 mm from the specified length. Ordinary lever mechanism 
with not less than 2 levers shall be provided. False lever shall not be used. Lever shall 
be fitted with  one  spring of phosphor-bronze or steel wire  and  shall withstand the test 
as provided in IS-2209. Locking-bolt spring and strike plate shall conform to IS 2209. 
Two keys shall be provided with each lock. 
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SECTION – 3 

SPECIFICATION FOR PLUMBING & SANITATION WORKS 

3.0   PLUMBING WORK 

3.1.0   SCOPE OF WORK 

3.1.1  This section shall generally cover plumbing and sanitation installations, 
which shall include but not necessary limited to:  

a) Sanitary Fixtures 

b) Soil, Waste and Vent Pipes 

c) Water Supply (Internal and External) 

d) Excavation for pipes 

e) Rain Water Pipes 

f) Drainage (Sewers and Storm Water Drains) 

3.2.0   General 

3.2.1  Unless otherwise specified, Technical Specifications of Works shall 
generally conform to the relevant C.P.W.D. Specifications of latest edition 
including amendments thereafter.  

3.2.2  Works not covered by C.P.W.D. Specifications shall carried out as per 
relevant Indian Standard Specification or Code of Practice or as instructed 
by the Engineer-in-Charge.  

                     Road works : 

The detailed specifications for road works shall conform to ‘CPWD 
specification’ (Latest edition).  In case of items which do not mention in the 
CPWD specifications, the latest ‘IRC Specifications’/relevant IS codes 
shall be followed. 
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LIST OF APPROVED MAKES OF BUILDING MATERIALS 

1.0   General 

  Unless otherwise specifically mentioned all materials to be used shall 
conform to Indian Standard Specifications.  

2.0   LIST OF APPROVED MAKES FOR CIVIL WORK 

 Item Make 

1 PLYWOOD/BLOCK BOARD 
KITPLY OR EQUIVALENT  

KITPLY, GREENPLY, TODAY 

2 LAMINATE  GREENPLY, KITPLY OR 
EQUIVALENT  

3 LOCKS GODREJ/HARISON OR 
EQUIVALENT 

4 PAINT  JONSON & NICHOLSON,  
NEROLAC PAINTS, ASIAN 
PAINTS & BURGER  

5 GLAZED TILES  KAZARIA, SOMANEY, 
JOHNSONS , NITCO or 
equivalent 

6 GLASS MODI SANIT GOVIND, TATA & 
ATUL  

7 ALUMINIUM FOR GLAZING  HINDALCO OR EQUIVALENT 

 
3.0   LIST OF APPROVED MAKES OF PLUMBING MATERIAL 
 

 Item  Make  

1 VITREQUS CHINA AND 
FIRECLAY SANITARYWARE  

PARRY, CERA, HINDUSTAN 
OR EQUIVALENT  

2 C.P. FITTINGS & ACCESSORIES  ESS-ESS, PRAYAG, JAGUJAR 

3 PVC CISTERN  PRAYAG, CERA 

4 C.P. WASTE  PRAYAG, CERA 

5 SOILS, WASTE & RAINWATER 
PIPES & FITTING 

RIF, ISI MAKE OR 
EQUIVALENT 

6 G.I. PIPES  JINDAL OR EQUIVALENT  

7 G.I. FITTINGS (MALLEABLE 
CAST IRON)  

JINDAL, UNIQUE OR 
EQUIVALENT  

8 BIB & STOP COCKS (BRASS) CERA, ESS-ESS  

9 BALL COOCS -- DO -- 

10 POLYURETHANE WATER 
STORAGE TANK 

SINTEX, POLYCON, STOREX 
OR EQUIVALENT  

11 STONEWARE PIPES & GULLY 
TRAPS  

PERFECT, BURN OR 
EQUIVALENT 

12 C.I. MANHOLES  B.C. VARUNA, R.I.F. OR 
EQUIVALENTsafety 
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TENDER DRAWINGS 



C ISF CH EC K POST

D
A

M
 T

O
P

R D 15.00M

R D 160.00M

R D 200.00M

R D 236.00M

R D 330.00MR D 315.00M
R D 360.00M

R D 390.00M

R D 450.00M

BAILEY BR ID GE

R OAD  TO  BTRDT

D IVER SION  T UN NEL PORTAL

SLIDING ZONE

RESERVOIR

ROAD TO NH-05

INTAKE STRUCTURE

LAYOUT PLAN OF BTRDT ROAD AND PROPOSED WORK



EXISTING HILL SLOPE

45000

1
50

0
0

TYPICAL X-SECTION OF EXISTING HILL SLOPE AND DEBRIS
ACCUMULATION FROM RD 160.00 TO 290.00M

EXISTING DAMAGED GABION STRUCTURE

EXISTING ROAD LEVEL

EXISTING BENCH PLATFORM

EXISTING BOULDERS/DEBRIS



-
E

x
is

li
n

g
 H

i
l
 s

to
p

e
 

F
ai

st
in

g
 D

eb
ris

 (T
o 

ba
r S

u
m

g
d

 

06 6 

j0
, 

o 
0 

R
o

p
e
r
e
d

 

B
e
 

f
o

m
 

E
x

c
a
v

a
t
l
 

M
a
t
n

i
a
e
 

a
a
b

i
s
t
 

s
t
u

c
t
u

 

Ro
od

 
he

ve
l 

Ty
ico

l 
X-

Se
ci

an
 o

f 
Ro

for
eed

 B
eu

m 
st

uo
tu

n 
fo

m
 

R.
D

. 
16

0.0
0 

to
 

2g
0.o

0 



C.C.1:2:4, 300MM THICK
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FENCING WIRE PVC COATED

VERTICAL POST ISMC 100@2000MM C/C BRACING ANGLE 50*50*5MM

TYPICAL DETAIL OF PROPOSED CHAIN LINK FENCING

ALL DIMENSIONS ARE IN MM



TYPICAL DETAIL OF PROPOSED RAILING BETWEEN RD 360.00 TO 390.00M

VERTICAL POST 50MM DIA @1500 MM C/C

HORIZONTAL RAIL 50MM DIA.3 NOS.

TOP RAIL 50MM DIA.

MS PLATE 125MMX125MM, 10MM THICK



Sr. No. Description of Work Unit Qty.

Rate of 

Exclusive of 

GST 

Amount (Exclusive 

of GST)

1

Earth work in excavation by mechanical means (Hydraulic 

excavator)/manual means over areas (exceeding 30 cm in depth, 1.5 m 

in width as well as 10 sqm on plan) including getting out and disposal of 

excavated earth lead upto 50 m and lift upto 1.5 m, as directed by 

Engineer-in-charge: Ordinary Rock.

Cum 23435.00 ₹ 326.74 ₹ 76,57,152.00

2

Earth work in excavation by mechanical means (Hydraulic 

excavator)/manual means over areas (exceeding 30 cm in depth, 1.5 m 

in width as well as 10 sqm on plan) including getting out and disposal of 

excavated earth lead upto 50 m and lift upto 1.5 m, as directed by 

Engineer-in-charge: Hard Rock(Blasting Prohibited)

Cum 5858.658 ₹ 921.19 ₹ 53,96,937.00

3

Earth work in excavation by mechanical means (Hydraulic 

excavator)/manual means over areas (exceeding 30 cm in depth, 1.5 m 

in width as well as 10 sqm on plan) including getting out and disposal of 

excavated earth lead upto 50 m and for all lift, as directed by Engineer-

in-charge: All kind of soil.

Cum 620.80 ₹ 144.15 ₹ 89,488.00

4
Drilling holes for rock bolt & anchor bar/bolts vertical / inclined in rock / 

in concrete by percussion drilling of 32 mm dia hole.
Rmtr 54.00 ₹ 285.00 ₹ 15,390.00

5
Providing & Installation of Grouted Anchor Bar/bolts of 25 mm dia with 

resin capsule including Cost of Cutting & Bending.
Rmtr 135.00 ₹ 700.00 ₹ 94,500.00

6

Demolishing Cement Concrete manually/ by mechanical means 

including  disposal of  material within 50 metres lead as per direction of 

Engineer - in- charge: Nominal concrete 1:3:6 or richer mix(i/c 

equivalent design mix)

Cum 33.00 ₹ 1,478.87 ₹ 48,803.00

Name of Work:- Removal of Rockslide Debris, Construction of Berm Wall Upstream of Nathpa Dam Reservoir (Above 

BTRDT Road), and Allied Works. 

Annexure-A

Bill of Quantity (BOQ) - PCD - 2969(Civil)/2026



7

Centering and shuttering including strutting, propping etc. and removal 

of form work for :Retaining walls, return walls, walls (any thickness) 

including attached pilasters, buttresses, plinth and string courses fillets, 

kerbs and steps etc.

Sqm 953.56 ₹ 565.71 ₹ 5,39,438.00

8

Providing and laying cement concrete in retaining walls, return walls, 

walls (any thickness) including attached pilasters, columns, piers, 

abutments, pillars, posts, struts, buttresses, string or lacing courses, 

parapets, coping, bed blocks, anchor blocks, plain window sills, fillets, 

sunken floor etc., up to floor five level, excluding the cost of centering, 

shuttering and finishing:1:2:4 (1 Cement : 2 coarse sand (zone-III) 

derived from natural sources : 4 graded stone aggregate 20 mm 

nominal size derived from natural sources).

Cum 24.00 ₹ 7,258.50 ₹ 1,74,204.00

9

Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering - All work up to plinth 

level :1:1½:3 (1 Cement: 1½ coarse sand (zone-III) derived from 

natural sources : 3 graded stone aggregate 20 mm nominal size 

derived from natural sources)

Cum 502.611 ₹ 6,335.04 ₹ 31,84,061.00

10

Reinforced cement concrete work in walls (any thickness), including 

attached pilasters, buttresses, plinth and string courses, fillets, 

columns, pillars, piers, abutments, posts and struts etc. above plinth 

level up to floor five level, excluding cost of centering, shuttering, 

finishing and reinforcement : 1:1.5:3 (1 cement : 1.5 coarse sand(zone-

III) derived from natural sources : 3 graded stone aggregate 20 mm 

nominal size derived from natural sources)

Cum 84.00 ₹ 7,905.35 ₹ 6,64,049.00

11

Steel reinforcement for R.C.C. work including straightening, cutting, 

bending, placing in position and binding all complete upto plinth level. 

Thermo-Mechanically Treated bars of grade Fe-500D or more.
Kg 6846.726 ₹ 85.04 ₹ 5,82,246.00

12

Providing weap holes in brick masonry/stone masonry/plain reinforced 

concrete abutment,wing wall, return wall with 110mm dia PVC Pipe. Rmtr 208.10 ₹ 199.75 ₹ 41,568.00



13

Providing and fixing expansion hold fasteners on C.C. /R.C.C./Brick 

masonry surface backing including drilling necessary holes and the 

cost of bolt etc complete:Fastener with threaded dia 12 mm
Nos. 84.00 ₹ 47.16 ₹ 3,961.00

14

Providing and fixing hand rail of approved size by welding etc. to steel 

ladder railing, balcony railing, staircase railing and similar works, 

including applying priming coat of approved steel primer:M.S. tube.
Kg 740.52 ₹ 146.48 ₹ 1,08,471.00

15

Providing & making Gabion structure with Mechanically Woven Double 

Twisted Hexagonal Shaped Wire mesh Gabion Boxes as per IS 

16014:2012,MORTH Clause 2500, of required size, Mesh Type 10x12 

(D=100 mm with tolerance of ± 2%) Zinc coated, Mesh wire diameter 

3.0 mm, mechanically edged/selvedged with partitions at every 1m 

interval and shall have minimum 10 numbers of openings per meter of 

mesh perpendicular to twist, tying with lacing wire of diameter 2.2mm, 

supplied @ 3% by weight of Gabion boxes, filled with boulders with 

least dimension of 200 mm, as per drawing, all complete as per 

direction of Engineer-in-charge.

Cum 832.00 ₹ 3,208.88 ₹ 26,69,788.00

16

Structural steel work in single sections, fixed with or without connecting 

plate,  including cutting, hoisting, fixing in position and applying a 

priming coat of approved steel primer all complete.
Kg. 21104.498 ₹ 91.74 ₹ 19,36,127.00

17

Providing and fixing G.I. chain link fabric fencing of required width in 

mesh size 50x50 mm including strengthening with 2 mm dia wire or 

nuts, bolts and washers as required complete as per the direction of 

Engineer-in-charge: Made of G.I. wire of dia. 4 mm, PVC coated to 

achieve outer dia not less than 5 mm in required colour and shade

Sqm 810.00 ₹ 796.69 ₹ 6,45,319.00

18

Finishing with Deluxe Multi surface paint system for interiors and 

exteriors using Primer as per manufacturers specifications:Painting 

Steel work with Deluxe Multi Surface Paint to give an even shade. Two 

or more coat applied @ 0.90 ltr/10 sqm over an under coat of primer 

applied @ 0.80 ltr/10 sqm of approved brand and manufacture

Sqm 1067.827 ₹ 119.88 ₹ 1,28,011.00

Total Amount (Excl. GST): ₹ 2,39,79,513.00



                                                         TENDER FORM :- PCD-2969 (CIVIL)/2026                             ANNEXURE-B

To

The HOD (P&C),

NJHPS, SJVN Ltd., Jhakri, 

Tehsil Rampur Bsr., Distt. Shimla (HP)-172201

We have read and examined the following tender documents relating to “Removal of Rockslide Debris, 

Construction of Berm Wall Upstream of Nathpa Dam Reservoir (Above BTRDT Road), and Allied Works. " PCD-

2969(Civil)/2026

Volume-I

Sections

I Notice Inviting Tender

II Instructions to Bidders

III Tender Forms, Form of Declaration,  Schedules, Integrity Pact  , Undertaking regarding Blacklisting   

IV General Conditions of Contract and Contract Data

V Forms for Deeds of Guarantees and Proforma for Agreement

VI Special Terms and Conditions

VII Bill of Quantities

Annexures

Volume-II 

1 Scope of Work

2 Specifications

3 Safety Code

4  List of Approved Makes of Building Materials

5 Tender Drawings

1. We hereby tender for execution of the work referred to in the documents mentioned in paragraph one above

upon the terms and conditions contained or referred to in the aforesaid documents and in accordance in all

respects with the specifications, designs, drawings and other details given herein and at the rates contained in

BOQ and within the period(s) of completion as given in Schedule-B and subject to such terms and conditions as

stipulated in the enclosed tender documents.

2. We agree to keep this tender open for acceptance for 180 days from the date of opening of bids and also

agree not to make any modifications in its terms and conditions on our own accord.

3. A sum of Rs. 4,79,590/- (Rupees Four Lakh Seventy Nine Thousand Five Hundred Ninety only) as Earnest

Money has been paid as per the procedure mentioned in Section-I of Tender Document or is hereby enclosed as

scanned copy of FDR/TDR pledged to SJVN . In case of FDR/TDR, the original of same shall be submitted as per

deadline specified in NIT. 



We agree that if we fail to keep the validity of tender open, as aforesaid, or make any modification in the terms

and conditions of our tender on our own accord and/or fail to commence the execution of the works as provided

in the documents referred to in paragraph-1 above, after the acceptance of our tender, we shall become liable

for forfeiture of our earnest money, as aforesaid, and the Employer shall without prejudice to any other right or

remedy, be at liberty to forfeit the said earnest money absolutely / necessary action may be taken as per bid

security declaration submitted by the firm along with their bid. Should this tender be accepted, we agree to

abide by and fulfil all the terms and conditions and provisions of the above mentioned tender documents.

We certify that the Tender submitted by us is strictly in accordance with the terms, conditions, specifications etc.

as contained in your Tender Documents, referred to in paragraph-1 above, and it does not contain any

deviations to the aforesaid documents. It is further certified that information furnished in the Tender submitted

by us correct to the best of our knowledge and belief.

(Signature of person duly authorised to sign the Tender on behalf of the bidder alongwith Seal of Company)

Witness:

Name______________________________

Signature_________________ Designation_______________________

Date_____________________ Name of Company___________________

Name & Address___________

____________________________

_________________________ Date: _____________________________

Postal Address__________________________ ____________________

Telegraphic Address:____________________ ________________________



      Annexure-“C” 

PCD-2969(Civil)2026 

 

Undertaking  

I/We, M/s................................................................(Name of Bidder) hereby 

certify that I/We would adhere to the fraud prevention and detection policy of SJVN 

and not indulge myself/ourselves or allow anybody else working in our organization 

to indulge in fraudulent activities and would immediately apprise the SJVN 

authorities regarding the fraud/suspected fraud as soon as it comes to my/our notice. 

 

 

Date:                                                                        For and on behalf of the bidder                                                                   

                                                                                                                                                               

....................................................... 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

ANNEXURE-“D” 

 

(Format for Undertaking of Self certification regarding Local Content In line with PPP-M II order, 2017 

& Revision PPP-M II order, 2017 dated 16/09/2020, 28/07/2020 &  if applicable, to be provided on a 

company letterhead by authorized person)  

 Tender of Description: “PCD-2969(Civil)/2026- “Removal of Rockslide Debris, 

Construction of Berm Wall Upstream of Nathpa Dam Reservoir (Above BTRDT 

Road), and Allied Works.” 
 Bidder's Name and Address (Bidder) : 

 Name: 

  

To:  

HOD (Procurement and Contract Deptt.) 

NJHPS, SJVN Ltd. Jhakri 

Distt. Shimla HP 172201 

 

 Dear Sir,  

 Format for Self-certification regarding Local Content in line with PPP-M II order, 2017  and Revision 

PPP-M II 2017 date 04/06/2020 & 28/07/2020 if  applicable, to be provided on company letterhead by 

the authorized person. 

Date: - 

I_______________________________________S/o,D/o,W/o__________________________________

_____  

Resident of___________________________here by  solemnly affirm and declare as under:- 

That I will agree to abide by the terms and conditions of the Public Procurement (Preference to Make in 

India) Order, 2017 (hereinafter PPP-M II order) of Government of India issued vide Notification No:P-

45021/2/2017-BE-II dated 15/06/2017, its revision dated 04/06/2020, Notification No. P-45021/2/2017-

PP(BE-II)-part(4) Vol.II date 19/07/2024   & in MOP Letter Public procurement (Preference to make in 

India) to provide for purchase preference (linked with local content) in respect of Hydro Power Sector 

Order 28/07/2020, and any subsequent modifications/ Amendments, if any the information furnished 

hereinafter is correct to the best of my knowledge and belief and I undertake to produce relevant records 

before the procuring entity/ SJVN Ltd or any other Government authority for the purpose of assessing 

the local content of goods/services/works supplied by me for ……………………….………  (Enter the 

name of the Tender).  

That the local content for all inputs which constitute the said goods/ services/works has been verified by 

me and I am responsible for the correctness of the claims made therein. That the goods/ services/works 

supplied by me for --------------------------------------------------------------------   (Enter the name of the 

Tender) meet the 'Minimum Local Content' as defined in the PPP-M II order and MoP order 28/07/20 

and value of local content (in……………… %).  

That the value addition for the purpose of meeting the 'Local Content 'has been made by me at 

............................................................................................................................................. {Enter the 

details of the location(s) at which value addition is made}. 

 

We ensured that the imported items sourced locally from resellers/distributors are excluded from 

the calculation of local content.  Details of the cost of locally sourced imported items (inclusive of 

taxes) along with the breakup on license/royalties paid/technical expertise cost etc. sourced from outside 

India are as under:- 

i. Cost of 

locally sourced imported items (inclusive of taxes) in Rs……………….. 

ii. Cost of 

license/royalties paid outside India in Rs……………….. 

iii. Cost of 

technical expertise cost etc. sourced from outside India in Rs……………….. 

   

 

 

 



 

That in the event of the local content of the goods/ services/works mentioned herein is found to be 

incorrect and not meeting the prescribed Local Content criteria, based on the assessment of procuring 

agency (ies)/ SJVN Ltd/Government Authorities for the purpose of assessing the local content, action 

shall be taken against me in line with the Revision PPP-MII order dated 04/06/2020and MOP order 

dated 28/07/2020 and provisions of the Bidding Documents. 

 I agree to maintain the following information in the Company's record and shall make this available for 

verification to any statutory authority. Further, Self-declarations/ auditor’s/ account’s certificates 

submitted by the manufacturer/ supplier may be verified randomly by the committee constituted 

as per MoP order 28-07.2020. In case of false documents/misrepresentation of the facts requisite 

action against such manufacturer/supplier will be taken based on the recommendation of the 

Committee.” 

i Name and details of the Local Supplier  

(Registered Office, Manufacturing unit location, nature of legal entity)  

ii. Date on which this certificate is issued  

ii. Goods/services/works for which the certificate is produced     

For and on behalf of...............................................................................(Name of firm/entity). 

 

 

 Authorized signatory (To be duly authorized by the Board of Directors) 

 Name:- 

 Designation:-  

 Contact No. 

  Date :  
 



ANNEX-E

 FORM OF DECLARATION (Part of Technical Bid)  {PCD-2969 (Civil)/2026}

M/s----------------------------------------------------------------(name of Bidder) having its registered office at -------------------

-------------------------------------------- (hereinafter referred to as the Bidder') 

having carefully studied all the Tender documents, specifications, drawings, etc. pertaining to the Work for

“Removal of Rockslide Debris, Construction of Berm Wall Upstream of Nathpa Dam Reservoir (Above BTRDT

Road), and Allied Works."  the local and site conditions and having undertaken to execute the said works.  

DO HEREBY DECLARE THAT: 

1. The Bidder is familiar with all the requirements of the Contract. 

2. The Bidder has not been influenced by any statement or promise of any person of the Employer but only the

Contract Documents. 

3. The Bidder is financially solvent. 

4. The Bidder is experienced and competent to perform the Contract to the satisfaction of Employer. 

5. The Bidder is familiar with all general and special laws, acts, ordinances, rules and regulations of the

Municipalities, District, State and Central Government of India that may affect the work, its performance or

personnel employed therein. 

 

6. The Bidder undertakes to abide by all labour welfare legislations.

7. The Bidder undertakes that the information furnished in the Bid is true and correct in all respects.

8. The Bidder undertakes that all the documents uploaded along with the NIT have been read and there is no

deviation from the standard terms and conditions of the tender document including Corrigendum/Addendum

(if any).

Date:                                                                                                                          For and on behalf of the bidder

                                                                                                                                                      ……………………………………..

 (Signature of authorized representative of the Bidder, along with his name, Seal of Company)           



Sr. No. Data Particular Data

1 Supplier/ Reccipient name SJVN Limited

2
Type of supplier/ Reccipient (for B2B 

Suppliers)

Registered/ unregistered, Composite/ 

Foreign/ Casual/ Consumer (Strike out 

which is not applicable)

ARN No. AA020317004466N

Prov. GSTIN/GSTIN (for B2B 

Suppliers)
02AAICS1307F1ZY

4

Address of registered place of

Business of the Suppliers under GST

along with State code and PIN code

(for B2B Suppliers) which is also the

location of the business of SJVN Ltd.

SJVN Ltd., Corporate Office Complex, 

Shakti Sadan, Shanan, Shimla (HP)-

171006 State Code-02

5 PAN AAICS1307F

6 TAN PTLS13839A

7 UID No. in case of Embassy/UN Not applicable

8

Status of suppliers i.e. whether SEZ, 

EOU, DTA, Government, Local 

Authority

Not Applicable

9 Email Address Corporate.finance@sjvn.nic.in

10 Phone No. 0177-2660233

                                              (PCD-2969(Civil)/2026)                              ANNEXURE-F

Registration details of Corporate Offfce, Shimla (Principle Place of Business)

3



1.3

1.4

Project 

Name 

Name of 

employer/c

lient

Description 

of work

Value of 

contract

contract No. Date of 

issue of 

work order

Stipulated 

date of 

completion

Actual date 

of 

completion

Remarks 

explaining 

reasons for 

delay if any

Annexure-G

Qualification Requirement (Part of Technical Bid) PCD-2969(Civil)/2026
Notes on Form of Qualification Information

The information to be filled in by bidders in the following pages will be used for purposes of qualification as provided for 

in Clause 3 of the Instructions to Bidders (ITB). This information will not be incorporated in the Contract. Attach 

additional pages as necessary.

1. Individual Bidders

Constitution or legal status of Bidder [attach copy]

Place of registration: 

1.1

Principal place of business

Power of attorney or any other legally valid document

with regard to authenticity of signatory of Bid 

2023-24

1.6  The proposed methodology and program of construction, backed with equipment and material planning and 

deployment, duly supported with broad calculations , justifying their capability of execution and completion of  the work 

as per technical specifications and within the stipulated period of completion in pursuant to Clause 3.2 of the ITB.

1.5 Duly certified Financial reports for the last three Financial years ending 31.03.2025 i.e. balance sheets, profit and loss 

statements etc. (attach copies). 

b) GST No. (attach copy)

The bidder as sole contractor or partner of a Joint venture or sub-contractor approved by the employer should

have experience of executing at least one similar work of value not less than ₹ 1,19,89,756/- in the

preceding 07 years. Experience certificate and work order from employer should be submitted alongwith the

bid to substantiate the experience in all cases. In case evidence of work experience against QR is issued by non-

governmental organization; copy (ies) of the TDS for the same contract is required to be submitted by the

bidder.

[To be filled in by the bidder]    

a) PAN No. [attach copy] 

2024-25

Average Annual Financial Turnover (as per clause 3.3 of 

ITB) (i.e. Rs. 71,93,853)

1.2 Financial Year (Turnover Rs. In lakhs)

2022-23



 

Annexure-H 

PCD-2969 (Civil)/2026 

UNDERTAKING 
 

(In compliance of Ministry of Finance, Government of India order no F. No. 

6/18/2019-PPD dated 23.07.2020) 

I have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India.  

I certify that ……..…………………………………………………………………………..(name 

of Bidder) is not from such a country or, if from such a country, has been registered with 

the Competent Authority. I hereby certify that 

………………………………………..…………..(name of Bidder) fulfills all requirements in 

this regard and is eligible to be considered.  

Note:- Evidence of valid registration by the Competent Authority shall be attached 

(if applicable) 

 

 

Place: 

Date: 

                                                                                                           (Signature) 



Annexure-I 

Special Terms and Conditions of Contract - PCD-2969(Civil)/2026 

1. Time is the essence of the contract and no hindrance shall be considerable unless 

intimated by the contractor within 24 hrs. from its occurrence. 
 

2. During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 

be passed or notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority.  The Contractor shall 

keep the Employer indemnified in case any action is taken against the Employer by 

the competent authority on account of contravention by the Contractor of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may 

be necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/acts/rules/regulations including amendments, 

if any, on the part of the Contractor, the Engineer/Employer shall also have right to 

recover from the Contractor any sum required or estimated to be required for making 

good the loss or damage suffered by the Employer.  

The employees of the Contractor and his sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time.  

Some of the major labour laws that are applicable to construction industry are given 

below.  

(i) Workmen Compensation Act 1923 as amended by Amendment Act No.65 of 1976. 

(ii) Payment of Gratuity Act 1972 

(iii) Employees PF and Miscellaneous Provision Act 1952 including FPS- 71/EPS-95. 

(iv) Maternity Benefit Act  1961 (Amended) 

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there under 

as amended.  

(vi) Minimum Wages Act 1948 (Amended) 

(vii) Payment of Wages Act 1936 (Amended) 

(viii) Equal Remuneration Act 1979 

(ix) Payment of Bonus Act 1965 and Amendment Act No.43 of 1977 and No.48 of 1978 

and any amendments thereof. 

(x) Industrial Disputes Act 1947(Amended) 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 



(xii) Trade Unions Act 1926  

(xiii) Child Labour (Prohibition and Regulation) Act 1986  

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of 

Service) Act 1979  

(xv) The Building and Other Construction Workers (Regulation of Employment and 

Conditions of Service) Act 1996 and the Cess Act of 1996 

(xvi) The Personal Injuries (Compensation Insurance) Act, 1963 and any modifications   

thereof and rules made there under from time to time. 

3      Contractor will have to produce W-Form/X-form (as applicable) for material to be 

utilized (such as stone, aggregate, sand etc.) for construction work under H.P 

Mineral Rules, 2015 (Prevention of illegal Mining, Transportation and Storages). 

4       Recovery of serviceable stone:- Serviceable stone shall be recovered minimum @ ₹ 

1511/- plus GST @18% of ₹ 271.98/- = ₹ 1783/- per cum (if applicable). If a tender is 

awarded higher than the estimated cost then the rate for recovery of stone (per cum) 

shall be increased in proportion. 

5 It should be ensured that the following clauses of Indian Standard Code are complied 

with: 

a) Clause 26.1 of IS 456: 2000, which states that "Reinforcing steel of same type and 

grade shall be used as main reinforcement in a structural member. However, 

simultaneous use of two different types of grades of steel for main and secondary 

reinforcement respectively is permissible". 

b) Note given along with Clause 1.0 of SP-34 stating "Different types of reinforcing bars, 

such as plain bars and deformed bars of various grades, say Fe415 (N/mm2) and 

Fe50() (N/mm2), should not be used side by side as this practice will lead to 

confusion and error at site. However, secondary reinforcement such as ties and 

stirrups, may be of mild steel throughout even though the main steel may be of high 

strength deformed bars". 

6 Owing to lower bond strength any grade of plain bars shall be avoided as 

reinforcement in RCC constructions. 

7 Contractor should be instructed to plan the reinforcement steel requirements of 

various types grades sufficiently in advance and place his orders accordingly so that, 

appropriate types and grade are available at site when required and no such 

changes in grade or type are necessitated by non-availability of required 

reinforcement. 

8 The type and grade of reinforcement steel should be specified clearly in design 

drawings. Appropriate notes should be given to avoid any ambiguity. 



9 Quality control department at site should conduct checks to ensure that correct grade 

of reinforcement is being used at site. Regular audits should be conducted. Non-

compliance, if any, observed by site quality control department, shall be reported 

immediately to concerned Corporate Deign department / Corporate Quality 

department. 

10 Appropriate measures should be taken at site to ensure that different grades of steel 

are easily distinguished and do not get mixed up during, transportation, storage and 

placement. 

 11 SCOPE OF WORK 

 

i) Clearance of Rockfall Debris and Toppled Material: Removal and safe disposal of 

accumulated boulders, loose rock fragments, and slope-fallen material from hill slope 

at the reservoir periphery above BTRDT Road. 

ii) Construction of Berm Wall: A protective berm wall is to be constructed along the 

debris site to protect the reservoir rim. The primary function of this barrier is to 

intercept falling material , thereby preventing direct sliding into the reservoir as per 

the directions of Engineer-in-Charge (EIC). 

iii) Provision of Chain-Link Fencing: Installation of chain-link fencing (as per IS code 

2721:2003) along critical stretches. This will improve safety for personnel movement, 

prevent unauthorized entry, and intercept smaller falling debris, as per the directions 

of Engineer-in-Charge (EIC). 

iv) Repair and Restoration of Damaged Concrete Road Pavement: Rehabilitation of the 

damaged road surface as mentioned in drawings and relevant IS Codes. 

v) Construction of Gabion Wall for Slope Stability: Construction of gabion retaining 

structures at identified locations to provide immediate slope support, mitigate soil 

erosion, and enhance overall stability as per IS code 16014:2012 and MORTH 

Clause 2500. 

 

12 Minimum Machinery & Equipment 

 

Minimum Machinery Requirement 

Sr. No. Description Capacity Numbers 
Required 

1 Hydraulic Excavator (PC-200) 1.00 Cum 01 

2 Water Tanker 3000 Litre 01 

3 Hydraulic Rock/Concrete Breaker  01 

4 Compressor with Jack hammer  01 

5 Drilling Machine with spare bits 32mm 
dia (Heavy Duty) 

 01 

6 Gas Cutting Set  01 

7 Welding Machine  02 



8 Reinforcement Steel Cutting Machine  02 

9 Reinforcement Steel Bending Machine  01 

10 Mobile/ Self Loading concrete mixer with 
weighing system/batching system 

10 Cum/hr or 
more 

01 

11 Needle Vibrator 60 mm/ 40 
mm 

02 

12 Slump Test Apparatus  01 

13 Concrete Cube Mould (15x15x15 cm)  12 
 

 

13 Material Requirement  
 

Sr. No. Description Specifications 

1 Cement Ordinary Portland Cement (OPC-43 
Grade) 

2 Aggregate Crushed Aggregate 

3 Sand Natural Sand 

4 Reinforcing Steel (TMT) as 
per drawings 

SAIL/TATA/RINL/Jindal or any other 
approved Brand by SJVN Ltd. Quality 
Control. 

5 Pipe for Weep hole 110mm dia PVC Pipe 

6 Gabions as per BOQ Specification/ as per IS code 
16014:2012 

7 Structural Steel SAIL/TATA /RINL/Jindal or any other 
approved Brand by SJVN Ltd. Quality 
Control 

8 M.S. Pipe Railing TATA/APOLLO/ JINDAL or any other 
approved Brand by SJVN Ltd Quality 
Control Laboratory 

9 Chain Link Fencing As per IS code 2721:2003 
 

14 SPECIAL TERMS AND CONDITIONS 

a) The scope of work includes all labour and equipment, lead, and lift as the provision 

made in the estimate/bill of quantity. The Contractor is responsible for paying taxes, 

and duties obtaining necessary clearances from statutory bodies for construction and 

maintenance.  

b) The contractor shall bear all the expenses related to fuel, lubrication, maintenance of 

machinery and insurance of machinery (if required).  

c) SJVNL shall not provide compensation for any damage caused to equipment, 

machinery, or accessories during the work.  

d) The Contractor shall bear the responsibility of maintaining an adequate stock of 

materials throughout the entire duration of the Contract.  

e) The Contractor is responsible for arranging all materials, manpower and machinery in 

accordance with the site requirements, scope of work and specifications.  



f) The Contractor must deploy manpower and machinery, on receipt of communication 

from EIC or representative either through telephonic, email, WhatsApp, or letter.  

g) The Contractor must have examined and explored all site work conditions, including 

the nature of the work, site access, and site conditions, before submitting their 

quotation or rates.  

h) The Contractor shall cooperate with all agencies and organizations related to the 

construction of permanent works where the material or equipment is to be fixed to, or 

embedded in the concrete structures.  

i) The contractor shall ensure the minimum breakdown of machinery within the entire 

contract period. In case break of a down of machinery, a substitute shall be provided 

within 48 hours.  

j) Time is the essence of the Contract and no hindrance shall be considerable unless 

intimated by the contractor within 24 hrs. from its occurrence.  

k) The contractor shall be responsible for and shall repair at his expense any damage to 

the foundations, structures, or any other part of the existing structure.  

l) As far as practicable, all suitable materials from the excavations shall be used in 

embankment and backfill for structures. The Contractor shall dispose of unsuitable or 

excess soil of the excavated materials in a place that is acceptable to the local 

community and so that they do not interfere with the proper functioning of the works.  

m) After demolition/dismantling or during construction, the serviceable/ useable material 

obtained shall be used by contractor and deduction for the same shall be done as per 

the latest SJVN’s rules .  

n) Any excessive excavation and over-excavation shall be filled at the expense of and 

by the Contractor.  

o) The contractor shall also be responsible for the maintenance of access roads 

provided by SJVN at his own cost. The access roads provided by SJVN as well as 

the access roads etc. constructed by him shall be kept in proper motor-able 

conditions all through the contract period. The contractor shall ensure access to 

these roads to SJVN as well as other agencies working parallel.  

p) The SJVN shall not entertain any claim of the contractor whatsoever and no time 

extension entertained by SJVN under any circumstances on account of any 

obstruction/ blockage/disruption including but not limited to landslide, accidents, 

dharna, movement of cattle etc. on approach road, access roads and haulage roads 

owned and maintained by SJVN or contractor and/ or by central/ state Authorities.  

q) SJVN shall, however, not be responsible for the maintenance of these approach 

roads nor shall it provide any additional approach roads. The contractor shall 



construct and maintain approach roads at their own cost including improvement and 

maintenance of such approach roads which are available at the time of bid and 

award. The contractor is permitted to create a temporary approach road if needed. 

After work completion, the contractor must remove such a road and restore the area 

as per the directions given.  

r) The SJVN shall not entertain any claim of the contractor including but not limited to a 

claim for Extension of Time (EOT), cost compensation thereof any claim for 

consequential damages, and claim for maintenance, construction/ re-construction etc. 

on account of approach road. The SJVN shall also not be responsible for roads 

constructed and maintained by State Govt./ Central Govt.  

s) No mobilization or demobilization charges will be paid extra to the contractor.  

t) No idle time charges will be paid to the contractor on any account.  

u) Electricity required for carrying out the work at the site (Sholding Complex) will be 

provided by SJVN Ltd. on a chargeable basis.  

v) The Contractor / Party should disburse the payment to his labour (Actually deployed 

at the site) through an online / Digital payment mode.  

w) The Contractor has to submit the X & W forms for material (used in the work) during 

the execution of the work.  

x) Material Requirements: Before commencing the work, it is imperative to ensure the 

availability of an adequate quantity of materials and machinery required to complete 

the work seamlessly in a continuous manner.  

y) The works shall be done as per scope of work, specifications, drawings, BoQ and 

general contract conditions.  

z) Casting and testing of concrete cubes for strength shall be the responsibility of the 

contractor. Any additional testing required shall also be borne by the contractor.  

aa) The frequency of sampling of concrete shall be taken in accordance with IS 456:2000 

Cl 15.2.2.  

bb) All works shall be done as per the given drawings and the quality of works shall be 

insured as per the prescribed Indian standard code of practices.  

cc) In case of any natural calamity during the execution of work, SJVN Limited shall not 

be responsible for any machinery or material loss of the contractor.  

dd) As the proposed work site is located within a rockfall and shooting stone zone, the 

contractor shall be responsible for the safety of all manpower and machinery during 

execution. Any costs associated with safety compliance and risk mitigation shall be 

borne solely by the contractor.  



ee) Time Period: The duration of the work is 06 months including holidays. Compliance of 

Govt. Norms:  

ff) The Contractor shall make monthly wage payments and EPF contributions to workers 

through online banking or digital payment methods.  

gg) The Contractor shall bear the expenses related to all insurance charges and any 

other taxes/levies applicable in the state of Himachal Pradesh.  

hh) The Contractor shall disburse payment to the manpower deployed at the site through 

an online/digital payment mode.  

ii) The Contractor/ party shall follow all the labour laws & take care of the safety of 

Workers during the execution of work.  

 

 

For & on behalf of SJVN Ltd. 

 

 

 
                     Head of Department, 

                    Procurement & Contract Deptt., 
          NJHPS  Jhakri, Distt. Shimla (HP).  



Registered & 

Corporate Office 

SJVN Corporate Head Quarter, Shanan, Shimla, 

Himachal Pradesh Pin No.-171006 

Expediting 

Office 

SJVN Limited, Office Block, Tower-1, 6th floor, NBCC 

Complex, East Kidwai Nagar, New Delhi-110023. 

 

Annexure-J 

Bid Security Declaration 

Tender No: SJVN/NJHPS/P&C/PCD-2969           Date: 

To  

        Head of Department,  

        Procurement and Contract Deptt.  

        NJHPS, SJVN Ltd. Jhakri,  

Distt. Shimla-H.P.-172201. 

 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the 

bidder_________________________________________________(Name of the bidder) shall not 

be withdrawn or varied during the period of bid validity as stipulated in Bid Document.  

 

I, on behalf of the bidder ______________________________________________(Name of the 

Bidder), also accept the fact that in case the bid is withdrawn or varied any term & condition in 

regard hereto during the period of bid validity , except as provided in Bid Document or in the case 

of a successful bidder, if we fail within the specific time limit to sign the agreement or we fail to 

furnish the required performance security as provided in Clause 3 of General Condition of 

Contract  of Bid Document or if we adopt the corrupt or  coercive or fraudulent  practices covered  

under Clause 31 of  Instruction to Bidder (Section-II) of Bid Document, then  

_______________________________________ (Name of the Bidder) will be suspended for 

participation in the tendering process for the work of SJVN Ltd. and its subsidiaries, works of 

SJVN Foundation and work under other centrally sponsored schemes, for a period of one year 

from the date of issue of notice of such suspension by the Employer.  

 

 

Date:      (Signature of Authorised Signatory)* 

Place:      (Name)……………………………………..… 

      (Designation)………………………………... 

      (Common Seal)……………………………… 

 

 

 

 

 

*In case of a Sole Bidder, Bid Security Declaration should be on the letterhead of the Bidder 

and should be signed by a person competent and having the Power of Attorney to bind the 

Bidder. 

 

 



Annexure - W 

 

1) The contractor should be asked to apply for photo gate pass to all the 

labourers who are engaging for work with their full residential address 

as per Form-B.  

2) The Character and Antecedents of all the labours are required to be 

verified through their respective local Police as per address in 

AADHAR Card, 10 days before start of work.  

3) The Labour of Nepal, Bangladesh, J &K and Tibet origin are required 

to be registered in the local Police stations before engaging by the 

contractor for work and their finger impression and photographs are 

required to be recorded in the local Police Station.  

4) The Labour will not use a Dangri, Army / Police force uniform colour 

while Work in the project site(s). 

 

Annexure-K



Annexure-L

To be executed on lain a er at the time of submission of bid and on le al a er of Rs. 100/- b

successful bidder prior to siqninq of contractaqreement

(Format of Integrity Pact)

PRE CONTRACT INTEGRITY PACT

Between

SJVN Limited, a company incorporated under the relevant law in the matter and having its
registered office at SJVN Ltd., Corporate Head Quarter, Shanan, Shimla (H.P.)-171006,
hereinafter referred to as "The Employer" which expression shall mean and include, unless
the context otherwise requires, his successors in office and assigns of the First Part.

And

a company/ firm/Ws
individual (status of the company) constituted in accordance with the relevant law in the
matter and having its registered office at

, hereinafter referred to as "Therepresented by Shri

Bidder/Contractor" which expression shall mean and include, unless the context otherwise
requires, his successors and permitted assigns of the Second Part.

WHEREAS the Employer proposes to procure under laid down organizational procedures,
contract/s for "Removal of Rockslide Debris, Construction of Berm Wall Upstream of
Nathpa Dam Reservoir (Above BTRDT Road), and Allied Works."(PCD-
2969(CiviI)/2026)" of NJHPS, SJVN Ltd. Jhakri (Name of the works/ goods/ services) and
the Bidder/Contractor is willing to offer against PCD-2969(CiviI)12026

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from
any influence/prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to:-

Enabling the Employer to obtain the desired said (work/ goods/ services) at a competitive
price in conformity with the defined specifications by avoiding the high cost and the
distortionary impact of corruption on public procurement, and

Enabling the Bidder(s)/Contractor(s) to abstain from bribing or indulging in any corrupt
practice in order to secure the contract by providing assurance to them that their competitors
will also abstain from bribing and other corrupt practices and the Employer will commit to

prevent corruption, in any form, by its officials by following transparent procedures.

1.0 Commitments of the Employer

1.1 The Employer undertakes that no official of the Employer, connected directly or indirectly
with the contract, will demand, take a promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial
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benefit or any other advantage from the Bidder/Contractor, either for themselves or for
any person, organization or third party related to the contract in exchange for an
advantage in the bidding process, bid evaluation, contracting or implementation process
related to the contact.

1.2. The Employer will, during the pre-contract stage, treat all the Bidders/Contractors alike,
and will provide to all the Bidders/Contractors the same information and will not provide
any such information to any particular Bidder/Contractor which could afford an
advantage to that particular Bidder/Contractor in comparison to other
Bidders/Contractors.

1.3. All the officials of the Employer will report to the appropriate Authority any attempted or
completed breaches of the above commitments as well as any substantial suspicion of

such a breach.

1.4 In case any such preceding misconduct on the part of such official(s) is reported by the
Bidder to the Employer with full and verifiable facts and the same is prima facie found to

be correct by the Employer, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings may be initiated by the Employer or
Independent External Monitor and such a person shall be debarred from further dealings
related to the contract process. In such a case while an enquiry is being conducted by
the Employer the proceedings under the contract would not be stalled.

2.0 Commitments of the Bidder(s)/Contractor(s)

The Bidder(s)/Contractor(s) commits itself to take all measures necessary to prevent
corrupt practices, unfair means and illegal activities during any stage of its bid or during
any pre-contract or post-contract stage in order to secure the contract or in furtherance
to secure it and in particular commit itself to the following .

2.1 The Bidder(s)/Contractor(s) will not offer, directly or through intermediaries, any bribe,

gift, consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the Employer, connected
directly or indirectly with the bidding process, or to any person, organization or third party

related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the contract.

2.2 The Bidder/Contractor further undertakes that it has not given, offered or promised to

give, directly or indirectly any bribe, gift consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to

any official of the Employer or otherwise in procuring the Contract or forbearing to do or
having done any act in relation to the obtaining or execution of the contract or any other
contract with Employer for showing or forbearing to show favour or disfavour to any
person in relation to the contract or any other contract with Employer.

2.3 The Bidder(s)/Contractor(s) shall disclose the name and address of agents and
representatives and Indian Bidder(s)/Contractor(s) shall disclose their foreign principals
or associates.
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2.4 The Bidder(s)/Contractor(s) shall disclose the payments to be made by them to

agents/brokers or any other intermediary, in connection with this bid/contract

2.5 The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or
intends to make to officials of the Employer or their family members, agents, brokers or

any other intermediaries in connection with the contract and the details of services
agreed upon for such payments.

2.6 The Bidder/Contractor will not collude with other parties interested in the contract to

impair the transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the contract.

2.7 The Bidder/Contractor will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

2.8 The Bidder/Contractor shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information provided by the Employer as part of the
business relationship, regarding plans, technical proposals and business details,

including information contained in electronic data carrier. The Bidder/Contractor also
undertakes to exercise due and adequate care lest any such information is divulged.

2.9 The Bidder(s)/Contractor(s) commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable facts.

2.10 The Bidder(s)/Contractor(s) shall not instigate or cause to instigate any third person to

commit any of the actions mentioned above.

2.11 If the Bidder/Contractor or any employee of the Bidder/Contractor or any person acting

on behalf of the Bidder/Contractor, either directly or indirectly, is a relative of any of the

officers of the Employer, or alternatively, if any relative of an officer of the Employer has
financial interest/stake in the Bidder(s)/Contractor(s) firm(excluding Public Ltd. Company
listed on Stock Exchange), the same shall be disclosed by the Bidder/Contractor at the
time of filling of tender.

The term 'relative' for this purpose would be as defined in Section 2(77) of the

Companies Act 2013.

2.12 The Bidder(s)/Contractor(s) shall not lend to or borrow any money from or enter into any
monetary dealings or transactions, directly or indirectly, with any employee of the
Employer.

2.13. The Bidder/supplier shall follow all rules and regulations of India including statutory

requirements like minimum wages, ESIC and EPF.

3.0 Previous Transgression

3.1 The Bidder(s)/Contractor(s) declares that no previous transgression occurred in the last
three years immediately before signing of this Integrity Pact, with any other company in
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any country in respect on any corrupt practices envisaged hereunder or with any Public
Sector Enterprise / Government Department in India.

3.2 The Bidder agrees that if it makes incorrect statement on this subject, Bidder can be
disqualified from the tender process or the contract, if already awarded, can be
terminated for such reason.

4.0 Earnest Money (Security Deposit)

The provision regarding Earnest Money/Security Deposit as detailed in the GeM Bid

Document is to be referred.

5.0 Sanctions for Violations

5.1 Any breach of the aforesaid provisions by the Bidder/Contractor or any one employed by
it or acting on its behalf shall entitle the Employer to take action as per the procedure
mentioned in the "Guidelines on Banning of Business Dealings" attached as Annex-
A and initiate all or any one of the following actions, wherever required:-

(ii)

(iii)

(iv)

(v)

(vi)

(vii)

To immediately disqualify the bidder and call off the pre contract proceedings
without assigning any reason or giving any compensation to the Bidder/Contractor.

However, the proceedings with the other Bidder(s)/Contractor(s) would continue.

The Earnest Money Deposit (in pre-contract stage) and/or Security
Deposit/Performance Bond (after the contract is Signed) shall stand forfeited either
fully or partially, as decided by the Employer and the Employer shall not be required
to assign any reason thereof.

To immediately cancel the contract, if already signed, without giving any
compensation to the Contractor. The Bidder/Contractor shall be liable to pay
compensation for any loss or damage to the Employer resulting from such
cancellation/rescission and the Employer shall be entitled to deduct the amount so
payable from the money(s) due to the Bidder/Contractor.

To encash the Bank guarantee, in order to recover the dues if any by the Employer,
along with interest as per the provision of contract.

To debar the Bidder/Contractor from participating in future bidding processes of

Employer, as per provisions of "Guidelines on Banning of Business Dealings"
(Annex-A), which may be further extended at the discretion of the Employer.

To recover all sums paid in violation of this Pact by Bidder(s)/Contractor(s) to any
middleman or agent or broker with a view to securing the contract.
In cases where irrevocable Letters of Credit have been received in respect of any
contract signed by the Employer with the Bidder/ Contractor, the same shall not be
opened/operated.

(viii) Forfeiture of Performance Security in case of a decision by the Employer to forfeit
the same without assigning any reason for imposing sanction for violation of this
Pact.
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5.2 The Employer will be entitled to take all or any of the actions mentioned at para 5.1 (i) to

(viii) of this Pact also on the Commission by the Bidder/Contractor or any one employed
by it or acting on its behalf (whether with or without the knowledge of the
Bidder/Contractor), of an offence as defined in GFR, Chapter IX of the Indian Penal
Code, 1860 or Prevention of Corruption Act, 1988 or any other statute enacted for

prevention of corruption in Employer's country.

5.3 The decision of the Employer to the effect that a breach of the provisions of this Pact has
been committed by the Bidder / Contractor shall be final and conclusive on the Bidder /

Contractor. However, the Bidder/Contractor can approach the Independent External
Monitor(s) appointed for the purposes of this Pact.

6.0 Independent External Monitor(s)

6.1 The Employer has appointed Independent External Monitor(s) (hereinafter referred to as
Monitors) for this Pact.

6.2 The task of the Monitors shall be to review independently and objectively, whether and
to what extent the parties comply with the obligations under this Pact.

6.3 The Monitors shall not be subject to instructions by the representatives of the parties and
perform their functions neutrally and independently.

6.4 Both the parties accept that the Monitors have the right to access all the documents
relating to the project/procurement for which a complaint or issue is raised before them,
including minutes of meetings. The right to access records should only be limited to the

extent absolutely necessary to investigate the issue related to the subject
tender/contract.

6.5 As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will
so inform CMD/CEO/MD of Employer and request Employer to discontinue or take
corrective action, or to take other relevant action. The Monitor can in this regard submit
non-binding recommendations. Beyond this the Monitor has no right to demand from the
parties that they act in a specific manner, refrain from action or tolerate action.

6.6 The Bidder(s)/Contractor(s) accepts that the Monitor has the right to access without
restriction, to all Project documentation of the Employer including that provided by the
Bidder/Contractor. The Bidder/Contractor will also grant the Monitor, upon his request
and demonstration of a valid interest, unrestricted and unconditional access to his project
documentation. The same is applicable to Subcontractor(s). The Monitor shall be under
contractual obligation to treat the information and documents of the
Bidder/Contractor/Subcontractor(s) with confidentiality.

6.7 The Employer will provide to the Monitor sufficient information about all meetings among
the parties related to the project provided such meetings could have an impact on the
contractual relations between the parties. The parties will offer to the Monitor the option
to participate in such meetings as and when required.
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6.8 The Monitor will submit a written report to the CMD/CEO/MD of Employer within 30 days
from the date of reference or intimation to him by the Employer/Bidder and should the
occasion arise, submit proposals for correcting problematic situations.

6.9 The word 'Monitor' would include both singular and plural.

6.10 In the event of a dispute between the management and the contractor related to those
contracts were integrity pact is applicable, in case both the parties agree, they may try
to settle the dispute through mediation before the panel of IEMs in a time bound manner.
In case the dispute remains unresolved even after mediation by the panel of IEMs,
SJVN may take further action as per the terms and conditions of Contract. Expenses
on dispute resolution shall be equally shared by both the parties.

7.0 Facilitation of Investiqation

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the Employer or its agencies shall be entitled to examine all the documents
including the Books ofAccounts of the Bidder/Contractor and the Bidder/Contractor shall
provide necessary information and documents in English and shall extend all possible
help for the purpose of such examination.

8.0 Law and Place of Jurisdiction

This Pact is subject to Indian Law. The place of performance and jurisdiction is the
Registered Office of the Employer. The arbitration clause provided in the tender
document/contract shall not be applicable for any issue/dispute arising under Integrity
pact.

9.0 Other Legal Actions

9.1 The actions stipulated in this Integrity Pact are without prejudice to any other legal action
that may follow in accordance with the provisions of the extant law in force relating to

any civil or criminal proceedings.

9.2 Changes and supplements as well as termination notice need to be made in writing.

9.3 If the Contractor is a partnership or a consortium or a joint venture, this pact must be
signed by all partners of the consortium/joint venture. In case of sub-contracting, the
principal contractor shall be solely responsible adherence to the provisions of IP by the
sub-contractor(s)

10.0 Validity

10.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5 years
or the complete execution of the contract to the satisfaction of both the Employer and
the Bidder/Contractor/Seller, including warranty period, whichever is later. In case
BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the date
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of the signing of the contract or six months from the date of opening of price bids,
whichever is earlier.

10.2 Should one or several provisions of this Pact turn out to be invalid, the remainder of this
Pact shall remain valid. In this case, the parties will strive to come to an agreement to

their original intention.

11.0 The Parties hereby sign this Integrity Pact at on

Employer

Name of the Officer

ßAJEsH kun-uh-(2-,
Designation

pqmc9L) If-IDD

Date---------------

c
Witnes2L

gqse.,
(Name a address

2

(Name and address

Bidder

(Authorised Person)

(Name of the Person)

Designation

Place--------------

Date--------------

Witness 1 .

(Name and address)

2.

(Name and address)
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Annexure-II

(PCD-2969)

Guidelines on Debarment of Business Dealings for SJVN Limited (including its
Subsidiaries and Joint Ventures)

1.0 Introduction

SJVN (including its subsidiaries, and joint ventures) deal with various bidders,
contractors, suppliers, consultants, and service providers, who are expected to

adopt ethics of highest standards and a very high degree of integrity,
commitments and sincerity towards the work undertaken. It is not in the interest of
SJVN to deal with Agencies who commit deception, fraud or other misconduct in
the tendering process.
These Guidelines are issued with a view to ensuring transparency, integrity, and
fairness in public procurement undertaken by SJVN Limited, its Subsidiaries and
Joint ventures.
These guidelines are framed in alignment with the 'Guidelines on Debarment of
firms from Bidding' issued by the Department of Expenditure, Ministry of
Finance, Government of India.

2.0 Scope

These Guidelines shall apply to all procurements financed, executed, or managed
by SJVN, its Projects, Power Stations, Regional Offices, Liaison Offices including its
subsidiaries, and joint ventures, and shall be binding upon all categories of bidders,
contractors, suppliers, consultants, and service providers dealing with SJVN or its
associated entities.

3.0 Definitions

a) SJVN means SJVN Ltd., its Projects, Power Stations, Regional Offices, Liaison
Offices including its subsidiaries, and joint ventures.

b) Debarment means disqualification of a bidder from participation in any
procurement process undertaken by SJVN for a specified period in accordance
with Rule 151 of GFR 2017.

For the purposes of these Guidelines, the expressions banning of firm,

suspension, and blacklisting shall convey the same meaning as debarment.
c) Firm: The term 'Firm' or 'Bidder' has the same meaning for the purpose of these

guidelines, which includes an individual or person, a company, a co-operative
society, a Hindu undivided family, and any association or body of persons, whether
incorporated or not, engaged in trade or business.

d) Allied Firm means any concern within the sphere of effective influence of a
debarred firm. In determining such influence, the following factors shall be
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considered—

(iv)

(v)

whether the management is common;
whether majority interest in the management is held by the partners or
directors of the debarred firm;

whether substantial or majority shares are owned by the debarred firm

and, by virtue thereof, it has a controlling voice;
whether the firm directly or indirectly controls, or is controlled by, or is under
common control with another bidder; and
all successor firms shall also be treated as allied firms.

e) Unit shall mean the Project/ Power Station/ Regional Office/ Liaison

Office/Subsidiary/JV, as the context requires.

4.0 Authorities and Jurisdiction

(a) SJVN-level Debarment.

Competent Authority: Functional Director, SJVN. In case of subsidiaries, the
Competent Authority shall be CEO.

Appellate Authority: Chairman & Managing Director (CMD), SJVN. In case of

subsidiaries, the Appellate Authority shall be Chairman of the subsidiary.

(b) Ministry of Power (MoP)-leveI Debarment.
Debarment orders issued or endorsed by the Ministry of Power shall be
governed by the Competent and Appellate Authorities as may be notified by the

Ministry from time to time, and shall be binding on SJVN, its subsidiaries, and joint
ventures for the period specified therein.

(c) Department of Expenditure (DoE)-Ievel Debarment.
Debarment orders issued or endorsed by the Department of Expenditure, Ministry
of Finance, Government of India, shall be governed by the Competent and
Appellate Authorities specified by the said Department, and shall be binding on
SJVN, its subsidiaries, and joint ventures for the period specified therein

5.0 Initiation of Debarment proceedings

During bidding: Action for banning of business dealings with any Firm shall be
initiated by the department responsible for invitation of bids after noticing the

irregularities or misconduct on the part of Firm concerned.
During execution: Action for banning of business dealings with any Firm shall be
initiated by the respective department responsible for execution of works/services
after noticing the irregularities or misconduct on the part of Firm concerned.
Besides the concerned department, Vigilance Department of each Unit/ Corporate
Vigilance may also be competent to initiate such action.

6.0 Grounds for Debarment
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Without prejudice to Rule 151 and Rule 175 of GFR 2017, a bidder or any of its
successors may be debarred from participation in procurement undertaken by SJVN
and its subsidiaries and JVs for any of the following reasons—
a) conviction under the Prevention of Corruption Act, 1988, the Indian Penal Code

or Bhartiya Nyaya Sanhita, 2023, or any other law in force, for causing loss of life,
damage to property, or threat to public health in the course ofexecution of a public
procurement contract;

b) breach of the Code of integrity prescribed under Rule 175 of GFR 2017, including
bribery, collusion, bid-rigging, anti-competitive conduct, false declaration,
obstruction of investigation or audit, or undisclosed conflict of interest;

c) submission of false or forged information, misrepresentation, or concealment of
material facts, resorting to corrupt or fraudulent practices;

d) persistent failure, default, or non-performance of contractual obligations;
e) supply of substandard material, non-supply of material, abandonment of works,

sub- standard quality ofworks, or failure to abide by the Bid Securifig Declaration
etc.;

f) misuse of SJVN's premises or its facilities, forcefully occupies or damages
SJVN's properties including land, water resources, forests / trees or tampers with
documents/records etc.; and

g) Any other act or omission which, in the opinion of SJVN, warrants debarment in the
interest of probity, fairness, and public interest.

7.0 Debarment Review Committee (DRC) and Procedure for Debarment

a) Constitution of DRC:
Prior to the initiation of debarment proceedings, the Competent Authority shall
constitute a Debarment Review Committee (DRC) for examination of the case.
The Committee shall comprise officers not below the rank of General Manager or
Head of Department / Head of Project, as under—
One officer from Contracts or Procurement of the concerned Unit or the

Corporate Office;

One officer from Finance (Corporate / Projects) of the concerned Unit or
Corporate Finance;

One officer from Corporate Law / Legal; and

One officer representing the user or indenting department at the Corporate or Unit
level, or the Head of Project / Engineer-in-Charge representing the concerned
project site, as the case may be.

The officer belonging to the department initiating the proposal for debarment shall
act as the Coordinator of the DRC and shall be responsible for convening
meetings, facilitating examination of relevant records etc. The DRC shall submit
its report to the Competent Authority.

b) Mandate and Process:
The DRC shall,
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(i) examine all facts, records, and evidence pertaining to the case;
(ii) ensure that a show-cause notice has been issued and that a reasonable

opportunity of representation, including personal hearing if sought, has been
afforded;

(iii) assess the applicability to allied and successor firms; and
(iv) submit a reasoned and self-contained recommendation to the Competent Authority

within eight (08) weeks, extendable with recorded justification.
c) Decision:

The DRC shall function in an advisory capacity. The final decision shall rest with
the Competent Authority, who shall, after due consideration of the DRC's
recommendation, issue a speaking order specifying the reason (in brief), scope,
jurisdiction, and duration of debarment.
The entire proceeding shall, as far as practicable, be concluded within twelve (12)

weeks from the date of initiation.

8.0 Period and Effect of Debarment

a) Maximum period — up to three (3) years for conviction-based cases under Rule
151 (i) (DoE-wide), and up to two (2) years for breach of the Code of Integrity or
performance-related grounds at the SJVN/MoP level.

b) Minimum period —ordinarily not less than six (6) months.

c) Commencement — the period of debarment shall commence from the date of

issue of the debarment order by the issuing entity.

d) Contract Placement Bar — no contract of any kind shall be placed on a debarred
firm, including its allied firms; this prohibition shall also apply in cases of risk
purchase.

e) Bid/Contract Dates — only bids from firms that are not debarred on (i) the date of

submission/opening of the tender and (ii) the date of issuance of Letter of Award/
Signing of ContractAgreement shall be considered.

f) Bids by Debarred Firms — if a debarred firm submits a bid, such bid shall be
ignored. If such firm is the lowest (L-1), the next lowest eligible bidder shall be
considered as L-1. Any bid security submitted by the debarred firm shall be
returned.

g) Existing Contracts —contracts concluded prior to the issue of the debarment order
shall not be affected.

h) Removal from approved/empanelled lists — the debarred firm shall also be
removed from any approved/empanelled lists.
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9.0 Applicability to Allied and Successor Firms

10.0

a)

b)

c)

11.0

12.0

Debarment of a firm shall automatically extend to its allied and successor firms
unless otherwise directed by the Competent Authority for reasons recorded in
writing.
In the case of debarment of a joint venture or consortium, all partners shall stand
debarred for the period specified in the debarment order, and the names of all such
partners shall be explicitlymentioned in the order.

Jurisdiction and Recommendation of Debarment

SJVN-Level Debarment: for misconduct confined to SJVN or its
subsidiaries/joint ventures, including non-performance, false declarations, or
breach of integrity obligations.

Recommendation to Ministry of Power (MoP): for cases having sector-wide or
systemic implications affecting multiple PSUs under the administrative control
of MOP, or integrity breaches such as corruption, bribery, or cartelization in
tenders of SJVN.

Recommendation to Department of Expenditure (DoE): for conviction-based
cases or offences causing loss of life, property, or threat to public health,
warranting Government-wide debarment under Rule 151.

Where such Government-wide debarment is warranted, the department
responsible for initiation of debarment proceedings shall forward a self-
contained proposal, along with complete supporting documentation, to the
Ministry of Power for onward transmission to the Department of Expenditure, in
accordance with the DoE 0M.

Effect of Debarment by Other Authorities

SJVN shall give effect to debarment orders issued by the Department of
Expenditure (Ministry of Finance), the Ministry of Power, or any other
Government entity, where such orders expressly provide for applicability across
Ministries, Departments, or PSUs-
Note The Government e-Marketplace (GeM) may debar bidders for a
period of up to two (2) years on its portal. SJVN shall honour such debarments for
procurements undertaken on or through GeM, in accordance with GeM
provisions.

Publication of Debarment Orders

Debarment orders issued by SJVN shall be displayed on SJVN's website and
shall be binding upon all subsidiaries and joint ventures of SJVN. For the purpose,
the concerned department shall forward the name and details of the Agency(ies)
banned to IT&C Division of SJVN's Corporate Office for displaying the same on
SJVN website. The details shall also be displayed on the respective subsidiary's

website.
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Debarment orders of the Ministry of Power shall be displayed on the Ministry's
website, and those of the Department of Expenditure shall be displayed on the
Central Public Procurement Portal (CPPP) maintained by DoE.

13.0 Appeal and Review (SJVN Level)

An aggrieved firm may prefer an appeal to the CMD, SJVN, within thirty (30) days
from the date of communication of the SJVN-level debarment order.
The CMD may, after due consideration of the record and representation, uphold,
modify, or set aside the order.
Appeal against MoP/DoE orders shall be dealt as per Guidelines on Debarment of
firms from Bidding' issued by the Department of Expenditure, Ministry of
Finance, Government of India.

14.0

(a)

(b)

(c)

(d)

Revocation and Reinstatement

A debarment order shall stand automatically revoked upon expiry of the period
specified therein; no separate order shall be required.
For debarments issued by SJVN, the CMD, SJVN shall be the sole authority

competent to review or revoke the order prior to its expiry, either suo motu or
upon representation by the firm, based on new facts or sufficient justification.

Such revocation shall be issued by formal order and shall take effect from the
date specified therein.
For debarments issued by the Ministry of Power or the Department of

Expenditure, revocation or modification prior to expiry shall rest exclusively
with the respective issuing authority.

Upon receipt of a revocation ormodification order, the concerned depaåment shall
promptly update internal records and, where applicable, SJVN's website or the
cppp.

Note: In case of shortage of suppliers/contractors/service providers in a particular
group, such debarments may also hurt the interest of procuring entities. In such
cases, endeavour should be to pragmatically analyse the circumstances, try to

reform the supplier and may get a written commitment from the suppliers /

contractors / service providers that its performance will improve.

15.0 Record-Keeping and Reporting

All proceedings, communications, and decisions under these Guidelines shall be
duly forwarded for record to Corporate Civil Contracts Deptt.

A consolidated list of firms debarred and reinstated at the SJVN level shall be
maintained by Corporate Contracts Deptt. and published on SJVN's website.

Matters having inter-ministerial or sectoral implications, including those requiring
consideration by the Department of Expenditure, Ministry of Finance, shall be
reported to the Ministry of Power through the Corporate Civil Contracts
Department, in accordance with the procedure prescribed under the DoE 0M.
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l/We,

Form of Declaration of Eligibility
Undertaking

..[Name of the Bidder I Firm I

Company], having our registered office at [xxxnx....

do hereby certify that neither l/we nor any of our allied firms, successor entities,
consortium / joint-venture partners (as applicable) are currently under debarment by
SJVN Limited (including its subsidiaries/JVs), the Ministry of Power, Government of
India, or the Department of Expenditure (DoE), Ministry of Finance, Government of

India.

l/We fully understand that if this declaration/undertaking is found to be false or
misleading, our Bid shall be liable for rejection and, if the Contract has been awarded,
the same shall be liable for termination, in addition to any other action as may be taken
under law.

Date..

Place.... ...................

(Name & Signature ofAuthorised Representative
With Seal/Stamp of Company)

Notes:

In case of subsidiaries registered outside India, the reference of relevant
Government Department dealing with Banning may also be incorporated.

The undertaking shall be obtained at the time of submission of bids as well as
before placement of LOA/Signing of Contract Agreement.

The undertaking shall be submitted by Bidder including each of the
JV/Consortium partners and any sub-contractors proposed.

(Seal & signature of the Bidder)
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Sl. 

No.

Description

1 Bidder's Name & Complete Address With Postal Code

2 Bid reference No.

Contact Persons

Date of Birth of Contact Person

4 Contact Numbers

5 Fax No.

6 Website if any

7 e-mail id

8

(i) Name of the Beneficiary (Exactly same as mentioned in

the Bank Account)

(ii) Name of the Bank

(iii) Name of Branch

(iv) IFSC Code No.

(v) Bank Account Number

9 PAN No.

10 GST No.

11 Registration No.

12 EPF No.

13 whether Micro/small Enterprises

14 Whether Micro/small Enterprises owned by

SC/ST/Woman

15 Type of Category of Micro/ small Enterprises

(General/ SC/ST)

Date :

Place :

 

NJHP Station ( 1500 MW)

Detail

Schedule-1Name of work : “ Removal of Rockslide Debris, Construction of Berm Wall Upstream of Nathpa

Dam Reservoir (Above BTRDT Road), and Allied Works." (PCD-2969(Civil)/2026) 

"General Information & Bank Account Detail"

Techno-commercial bid part

SJVN Ltd.

The Following is the general information regarding Contact Person, Contact Detail and Phone/ Fax Nos. and Bank Account Detail for “ Removal of

Rockslide Debris, Construction of Berm Wall Upstream of Nathpa Dam Reservoir (Above BTRDT Road), and Allied Works." PCD-

2969(Civil)/2026)  - if the order is awarded then the payment is to be released through RTGS as per the following detail:

Bank Account  Details (For release of payment / EMD through NEFT/RTGS)

3



To

HOD,

 Procurement & Contract Deptt.

 NJHPS, SJVN Ltd. , Jhakri.

Sr.No. Description of document Reference No. / Certificate No. Relevant detail.

1 Financial Turnover as per

NIT

(a) F.Y.-2022-23

(b) F.Y.-2023-24

(c) F.Y.-2024-25

2 Work Experience as per NIT.

(a)

(b)

(c) 

Name of Work: “Removal of Rockslide Debris, Construction of Berm Wall Upstream of Nathpa Dam Reservoir (Above

BTRDT Road), and Allied Works." PCD-2969(Civil)/2026

Bidder's Name & Address :

Tech.Evaluation Detailed-PCD-2969(Civil)/2026                                 Page of 1 of 1

SJVN Limited

 (6X250MW Nathpa Jhakri Hydro Power Station)

                         Schedule-2



Sl. 

No. 

Name of 

Equipme

nt

Make & 

Model

Capacity Total No. 

of 

equipme

nts 

Source 

/sources 

of 

Mobilisati

on 

Year of 

Purchase 

Whether 

New /Old 

Hours 

run 

No. of 

overhauling 

already done

Proposed 

deployment

for

the work

month wise

phasing in 

accordance

with

constn.

Schedule

Remarks 

1 2 3 4 5 6 7 8 9 10 11 12

SCHEDULE –D (part of technical bid) PCD-2969(Civil)/2026

CONSTRUCTION PLANT, EQUIPMENT & MACHINERY AND ITS PLANNING SCHEDULE [To be filled in by the Bidder]

Note

1) The above schedule will be supplemented from time to time to achieve the required targets and as per directions of Engineer-in-charge.

2) Under the head "source/sources of mobilisation", the Contractor would clearly indicate the source(s) of equipment and the time  when it could be released from his 

existing works (s) / contract (s) for work (s) / contract (s) in question  For the new equipments the  Contractor would indicate the source of purchase and the likely delivery 

after placement of order.



Sl. No. Name of 

Machinery

Quantity Description, size, 

capacity, model 

etc.

Condition Year of 

Service

Present 

location

SCHEDULE - E (Part of technical bid) PCD-2969(Civil)/2026

LIST OF PLANT, MACHINERY & EQUIPMENT IMMEDIATELY AVAILABLE WITH THE CONTRACTOR FOR 

DEPLOYMENT ON THE WORKS

[To be filled in by the Bidder]



SCHEDULE – F, PCD-2969 (Civil)/2026 

CONSTRUCTION METHODS 

[To be filled in by the Bidder] 

 
           The Bidder shall submit the proposed methodology and program of 

construction, backed with equipment and material planning and deployment, duly 

supported with broad calculations, justifying their capability of execution and 

completion of the work as per technical specifications and within the stipulated 

period of completion. 



INFORMATION  & INSTRUCTIONS FOR BIDDER -PCD-2969(Civil)/2026        

    1.0   SUBMISSION AND FILLING OF BIDS: 
 

1.1 Please note that bids in physical form shall not be entertained under any 
circumstances and are only to be submitted through e-tendering at 
https://etender.sjvn.co.in.  

 

1.2 DIGITAL SIGNATURES: To participate in an e-Tender, bidder need to have a valid 
Class-3 Digital Certificate (Signing & Encryption/Combo) from certifying authority of 
India as per the IT Act, 2000. Valid Digital Certificate must be installed in a computer 
system from where you want to login on website. Perform the below steps to confirm 
whether valid digital certificate is available on your computer system or not. Perform 
the below steps to confirm whether valid digital certificate is available on your computer 
system or not.  
Steps: 

 Open Internet Explorer. 

 Select Tools menu from menu bar. OR (Press Alt + T on your keyboard). 

 Click on Internet Options >>Content >>Certificate button. 
The bidder should view your digital certificate under “Personal” heading 

Requirement of Digital Signature Certificate 

 Please enable ActiveX Controls & Plug-ins. (Tools->Internet Options-> 
Security- >Custom Level)  
 
Active-X controls need to be enabled in your Internet browser. In order to 

ensure this, please do the following: 

a. In Menu Bar ---Click on Tools - Internet Options – Security – Click on Trusted 
Sites Icon – Click on Sites button. 
Add 2 Website in Trusted Sites https://etender.sjvn.co.in 

After that, click on 

Tools menu of Internet explorer - Internet Options – Security – Click on Internet Icon. 

After Click on Custom Level button – 

From below ActiveX controls and plug-ins ---- Select below 5 Items to be enabled 

1) Download signed ActiveX controls –select Prompt or Enable  

2) Download unsigned ActiveX controls – select Prompt or Enable  

https://etender.sjvn.co.in/
https://etender.sjvn.co.in/


3) Initialize and script ActiveX controls not marked as safe for scripting – select Prompt 

or Enable  

4) Run ActiveX controls and plug-ins-select Enable  

5) Script ActiveX controls marked safe for scripting – select Enable 

After completed this above selection----Below option has available---Reset custom 

settings---Reset To: Select low or medium ---Click on OK. 

Also, please check your system Date & Time it should be set as current date & 

time. 

 Please disable or uninstall Third Party Toolbar / Add-ons from Browser. 
 

1.3 VENDOR RERGISTRATION PROCESS: After obtaining digital signature as indicated 
above, the bidder is to register with SJVN e- tendering portal 
https://etender.sjvn.co.in to participate in the tendering process. Perform below 
mentioned steps to register yourself: 

• Click on a “New Bidder Registration” link available on home page 

• You need to furnish individual details as well as of company details in registration 
form 

• After filling all mandatory fields, you need to click on “submit” button to complete 

registration process. 

• On successful completion of registration, you will be prompted a message saying 

that “You have successfully registered on SJVN Limited’s e-tender Portal” 

Already valid registered vendors in SJVN systems with Vendor Id need not follow 
registration process and may contact support email:  

 

1.4 Down loading Bid Documents: Bidder to access https://etender.sjvn.co.in to 
download NIT document, after completing registration formality (if required) and 
successful login vendor need to process for Tender Fee/ Document Fee as per the 
provisions of bid documents and thereafter bidder can download detailed tender 
document. 

1.5 Bid Submission: 

I. Bidder needs to login on SJVN tendering portal i.e. https://etender.sjvn.co.in 

II. Search tender by filling necessary searching criteria after Login. 

III. Please refer to attached document of “Bidder User manual”. 

 

https://etender.sjvn.co.in/
https://sjvn.abcprocure.com/
https://sjvn.abcprocure.com/


All the bidders are requested to get themselves registered well in advance and no 
extra time will be considered for submission of bids for the delay in on-line Vendor 
Registration, if any. 

 

Bidder(s) are also advised to keep on visiting the websites as mentioned below for any 
Notification/ Amendment / Addendum/ Corrigendum from SJVN's side in respect of this 
tender: 

(i) https://etender.sjvn.co.in. 

(ii) www.sjvn.nic.in. 

(iii) www.eprocure.gov.in 
 

1.6 For any assistance/ clarification for e–tendering registration, submission of bid 
through e-tendering/ procurement, bidder may contact the following person: - 

 

1. Sh. Ranjan Kumar: Mobile no. 85805-48817 (E-mail ID: etender.support@sjvn.nic.in) 
 

For any other clarifications regarding the tender bidder may contact the following 

persons/ representatives of M/s SJVN:- 

(i) Sh. Vineet Kukreja (E-mail ID: vineet.kukreja@sjvn.nic.in) 
(ii) Sh. Devender Kumar (E-mail ID: devender.kumar@sjvn.nic.in). 
(iii) Sh. Rajesh Kumar (E-mail ID: rajeshkr.negi@sjvn.nic.in)   

 

 

 

HOD (Procurement & Contract Deptt.) 

NJHPS, SJVN Ltd. Jhakri, Tehsil 

Rampur Bsr., Distt Shimla (HP)-

172201. 
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