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NOTICE INVITING TENDERS

Open e-tenders from PAP (Project Affected People) category under two bid system are hereby invited
on behalf of SJVN Limited from appropriate class of registered/ eligible contractors (Except JV/
Consortium) for road, building and other civil works enlisted with HPPWD / CPWD / HPSEB / Public
Undertakings / any other Govt./ Semi Govt. Organization for the following work: -

Tender Name of Work.  [Estimated | Tender EMD |Date ofl Last date off Date  of | Compl.
No. Cost. Documents | (In Rs.) javailability/  |submission/ opening of | Time
(InRs.) [cost downloading |uploading ofbid
(InRs.) of bidbids.
document.
PCD Replacement of
2962 old sand,
cleaning 1813273 | 1770/- 36265 028(;90962|_(|)26 30.09.2026| 30.09.2026| 3
ofgravels from (Rs. 15001- (20:00 ) (13:00 Hrs) |(14:00 Hrs) |months
slow sand filter + GST To
tanks/water @18% i.e.
filters and Rs. 270/-) 29.09.2026
painting of
WaterTreatment (12:00 Hrs.)
Plant, Jhakri"
Note :-

(i) The detailed NIT, Tender document, IFB, BOQ, Schedule-1 (General Information & Bank
Account Detail) & Schedule-2 shall be available at https://etender.sjvn.co.in w.e.f.
08.09.2026 (20:00hrs). The detailed NIT, IFB shall also be available at www.sjvn.nic.in, &
WWW.eprocure.gov.in

(if) The bids are to be submitted electronically through e-tendering at https://etender.sjvn.co.in

(i) The

corrigendums

and

amendments

if

any

shall

be

uploaded

on

https://etender.sjvn.co.inand above websites; therefore all bidders requested to frequently

visit the web sites till the schedule date of submission of bid.


https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/

TERMS AND CONDITIONS :
1. BID SUBMISSION :

(A) The tender shall be comprises of two parts in the following manner :

(a) Techno-Commercial Bid:
Part-1 — EMD/Bid Security

1. Cost of tender Document

2. Registration certificate as contractor (Except JV/ Consortium) for road, building
and other civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings
/ any other Govt./ Semi Govt. Organization.

3. GST No., PAN

4. EPF Code No. ( Live establishment ),

5. Schedule -l & Schedule-ll

6. Bid security Declaration as per Annexure - B,

7. Undertaking as per Annexure-D along with Annexure-Il (Guidelines on Banning

of Business Dealings),

®

Undertaking of Self certification regarding Local content as per Annexure-E
9. Undertaking as per Annexure - F

10. Undertaking as per Annexure- H

11. Documents as per Qualification requirements clause 5

(1) The bid documents shall be uploaded electronically and submitted online along with
scanned copies of all the requisite documents. Some of the documents viz. Bid Security (If
submitted in the form of FDR/TDR), Power of Attorney, etc. are required to be submitted
in physical form also.

(I1) The time limit for submission of documents required in physical form shall be ten (10)
days after the deadline for submission of e-bids in respect of following documents:-

Q) Bid security/ EMD (If not received online)
(i) Power of Attorney (if applicable)
(iii)  Any other documents required to be submitted in physical form in
addition to above as per the requirement of particular tender.
(1) The original documents in physical form submitted after the period as specified above

shall not be entertained and such bids shall be treated as late bids. If the original
documents in physical forms are found to be at variance than the scanned copies submitted
earlier alongwith e-bids, the bids will be treated as non-responsive.

Price bid :
Part-11- Price bid

(B) The above dynamic schedule is to be filled ONLINE. The price quoted by the bidder only in the
dynamic schedule shall be considered for price bid evaluation.

2. BID OPENING :

The bid shall be opened in the following sequence:



(i) First of all, the Part-1 i.e. Techno-commercial part shall be opened.

(if) The Part-11i.e. Price bid shall be opened of only those firms whose Part-1 of bid found substantially
responsive. Necessary information will be given to successful bidders through website only.

3. Tender for works shall remain open for acceptance for the period of ninety (90) days from the date
of opening of tenders.

4. Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security)

4.1  The cost for purchase of bid document is Rs. 1770/- (Rupees one thousand seven hundred
seventy only) (Non-refundable) i.e. (Rs. 1500/- +GST @18% i.e. Rs.270/-).
4.2  EMDI/BId Security: The bidder shall furnish, a bid security/ earnest money as part of the bid

amounting to Rs. 36265/- (Rupees Thirty Six Thousand Two Hundred Sixty Five only). This
EMD/BId security is to be submitted through online or FDR/TDR as mentioned at 4.4
below.

4.3 The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be
submitted / deposited through RTGS/NEFT in the below Bank account details:
Bank Name: State Bank of India
Branch: Shanan, Shimla H.P 171006
Account Number: 10835926299
IFSC code: SBIN0063985

Caution: In the event of funds remitted to wrong beneficiary account number, SJVN Limited
or its Bank or its service provider would not responsible for the same.

4.4 FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of FDR/TDR
(Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The EMD (Earnest Money
Deposit)/ Bid Security in the form of FDR/TDR shall have to be submitted by the deadline of
submission of physical documents indicated above at Sr. No. 1 (A) (a) (I, Il & 1I1) in a sealed
envelope through post / courier or by hand on the address of HOD (P&C), NJHPS, SJVN Ltd.,
Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, failing which the bid shall be considered
as non-responsive & financial bid will not be opened.

Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations Cheque
will not be considered.

4.5 Bid security shall remain valid for a period of 45 days beyond the original bid validity period
and beyond any extension subsequently requested. Any correction, alteration and addition in
computer generated / other hand written instrument subsequently needs to attested by the
appropriate authority of bank.

4.6 Being Civil work tender MSEs/NSIC/Startup India registered firms are not exempted
from the submission of Cost of Tender Document & Earnest Money Deposit/Bid Security.
4.7 EMD of the bidder shall be forfeited/necessary action may be taken as per bid security declaration,

if the bidder withdraws or amends its bids or impairs or derogates from the bid in any respect with
in the period of validity of the bid. The EMD of the successful bidder shall be retained as
contract security until such period the contractor furnishes the required security deposit and



shall be release within 30 days from the receipt of the performance security &
verification/confirmation thereof. If the contractor is failed to fulfill his obligations, the EMD,
retained as contract security shall be forfeited/necessary action may be taken as per bid security
declaration submitted by the firm along with their bid.

4.8 The bid securitiessEMD of unsuccessful bidders shall be returned within thirty (30) days after the
declaration of result of 1%t stage i.e. Technical Bid.

4.9 EMD of the bidder(s) will be refunded only to designate account submitted by the bidder at the
time of registration with SJVN irrespective of mode of payment made.

4.10 No interest shall be payable by the SJVN on EMD.

4.11 Tender without cost of document & Bid security/EMD will be rejected.

5. OQualification requirements:

Before the submission of bids the bidder in his own interest ensures that he meets the requisite
qualification criteria as given below and shall upload copies of the same alongwith the techno-
commercial bid: -

SJVN Limited has to finalize its tender within a limited time schedule. Therefore it may not
be feasible in all case for SJVN Limited to seek clarifications in respect of incomplete offers.
The decision will be made based on available documents. Prospective bidders are advised to
ensure that their bids are complete in all respects and confirm to our terms and conditions.
Bids not complying with SJVN Limited requirements may be rejected without seeking any
clarifications.

(A). The intending Tenderer must have their registration / license, PAN, GST No., EPF Code No. etc.
and upload along with their Techno- commercial bid.

(B) Eligibility for the tender shall be restricted to those parties / contractors who will fulfill the following
conditions and upload documentary proof: -

Q) Financial Turnover: The Average Annual Financial turnover of the bidder during the last three
(03) years, ending 315t March 2026 should be at least X 5,43,982/- (Rupees Five Lakh Forty Three
Thousand Nine Hundred Eighty Two only).

Note: i) In support of above, the bidder must have to submit/upload the documentary roof duly
certified/authenticated by a certified Chartered Accountant.

i) Further any shortfall of document(s) for already submitted details/information for “Turn Over”
along with the bid can be asked; however no such document(s) shall be asked if no
details/information regarding the “Turn Over” is provided in the bid submitted by bidder(s).

(i) Work Experience: The bidder should have an experience of having successfully completed similar
works/ contract as any of the followings criteria during last seven (07) years ending last day of month
previous to the one in which applications are invited should be either of the following:

(@) Three similar completed works costing not less than X 7,25,309/- (Rupees Seven Lakh Twenty
Five Thousand Three Hundred Nine only).
OR
(b) Two similar completed works costing not less than X 9,06,637/- (Rupees Nine Lakh Six
Thousand Six Hundred Thirty Seven only) each.



OR
(c) One similar completed work costing not less than X 14,50,618/- (Rupees Fourteen Lakh Fifty
Thousand Six Hundred Eighteen only) each.

*Remarks: - The above-mentioned values are exclusive of taxes.

Note:- (i) Similar Works means works related to “Civil work which involves the execution of most
of the items related to the B.O.Q. of this work and/or civil work of higher specification”.

(if) In the support of similar work experience, the bidder must have to submit/upload documentary
proof of the work experience along with copies of the B.O.Q. of the executed work. In case
documentary proof of work experience is issued by private company (ies) /firm (s), then copy
(ies) of TDS for the same work are also needs to be submitted by the bidder.

(iii) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for the

already submitted “work experience” along with bid can be sought. However, NO new work
experience/LOA/ Contract shall be asked during the evaluation of bids.
Remarks:- Being Civil work tender MSES/NSIC/Startup India registered firms are not relaxed
from the condition of Prior Financial turnover and prior work done experience .
MSE ’s/NSIC/Startup India _registered firms have to submit/upload financial turnover and
work done experience certificate of similar work fulfill indepedently as per Qualifying criteria
of tender.

(C) The above mentioned requirements are minimum and the SJVN Limited, reserves the right to ask
for any additional information.

6. Not with standing anything stated above, the SJVN Limited reserves the right to assess bidder’s
capability and capacity to perform the works, should the circumstances warrant such an
assessment in the overall interest of the SJVN Limited.

7. The item of work is given in the Bill of Quantities along with estimated rate & amount of the Bidding
Documents. The Bidder shall be required to offer their rates and prices for the whole scope of
work which shall include material labour , equipment, taxes & duties etc. except GST. The
applicable GST shall be released separately on submission of GST invoice as per GST act.

8. Payment Procedure:

If the payment due to the Contractor for any undisputed amount for which interim bill has been
approved by the Engineer — in — Charge, is delayed by more than 15 days from the due date of
payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per annum and
acceptance thereof by Engineer in Charge, shall be payable to the Contractor for the actual
number of days of delay in payment of bill beyond the above said period of 15 days.

in case of Micro & Small Enterprise (MSE) following provision shall apply:

All the payments for the supplies and/or services (as applicable) rendered by MSEs (Micro &
Small Enterprises) supplier/Contractor under the contract shall be released within forty-five (45)
days from the day of acceptance, subject to submission of invoice on or before the day of
acceptance.



Day of acceptance means day of actual delivery of Plant or the rendering of services; or where any
objection is made in writing by SJVN regarding acceptance of Plant or service within fifteen days
from the date of delivery of Plant or the rendering of services, the day on which such objection is
removed by the contractor/supplier.

In case payments are not released as mentioned above, SIVN shall pay the principal amount plus
compound interest with monthly rests from the date immediately following the date agreed upon
@ three times of bank rates as notified by Reserve Bank of India from time to time.

9 The successful bidder must submit the attested copy of valid labour license in the O/o Engineer
Incharge before start of work at site.

10 The work will be awarded to L-1 bidder whose bid will be found Techno commercially responsive
on overall basis. The tender has been invited on one %age figure (i.e. at par/ above / below basis).
Bidder has to quote the %age unit rate in figure upto 2 decimal places and same shall be applicable
uniformly on all items of Annexure-A. For example, if a bidder has quoted 5 %, the same shall be
considered as 5.00%.

11  The total award value of works to each PAP contractor shall not exceed Rs. 24.00 lac in a
calendar year under PAP category. Therefore; all PAP contractors are requested to ensure
the same before submission/ uploading of their bid under PAP category. Any bid beyond
above said limit of Rs. 24.00 lac shall not be considered for evaluation/ award as the case
may be.

12. Correction of Errors (Applicable to extent possible).
The prices are to be filled in ONLINE DYNAMIC Schedules as under:-

A. The bidder has to fill the Unit Rates in %age only after selecting at par/above/below
option up to 2 decimal places.
B. The entered %age in figures shall be automatically converted in to total amount.

13. Corrupt or Fraudulent Practices

It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its
Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or their
employees that they will observe the high standard of ethics during the bidding process and
execution of such Contracts. In pursuance to this policy:

a) For the purpose of this provision, the terms set-forth below shall mean as under:

i) "Corrupt practice” means the offering, giving, receiving or soliciting of anything
of value to influence the action of a public official in the procurement process or in
Contract execution.

i) "fraudulent practice” means a misrepresentation or omission of facts in order to
influence a procurement process or the execution of a contract to be detriment of
the Employer, and includes collusive practice among Applicants (prior to or after
bid submission) designed to establish bid prices at artificial non-competitive levels
and to deprive the Employer of the benefits of free and open competition.

b) A Bid shall be rejected by the Employer if it is determined at any stage that respective
bidders / Contractor and/or any of its personnel, or its agents, or its Sub-contractors,
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manufacturer, sub-consultants, services providers, suppliers and/or their employees
has engaged in corrupt or fraudulent or collusive practices in competing for the
Contract in question.

c) The Employer will declare a bidder/ contractor ineligible or may terminate the contract,
either indefinitely or for a stated period of time, to be awarded a Contract if it at any
time determines that the bidders/Contractor and/or any of its personnel, or its agents
or its Sub-contractors, manufacturer, sub-consultants, services providers, suppliers
and/or their employees has engaged In corrupt or fraudulent or collusive practices In
competing for or in executing the Contract In question.

d) All the bidders/service providers/vendors /consultants etc. shall be requested to
furnish a certificate regarding presentation and detection of fraud as per Annexure-D
along with Annexure 11 (Guidelines on Banning of Business Dealings).

14. Procurement of Goods/Services/Works from Local Suppliers under Public Procurement

(i)

(Preference to Make in India), 2017 and revised PPP MII order, dated 16-09-2020 and MOP
orders dated 20-12-2018 & 28-07-2020.

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting
domestic manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018
Purchase Preference (Linked with local content) for Thermal, Hydro and Transmission
Sub-sectors and for distribution sector vide order dated 17.03.2020. DPIIT issued a revised
PPP MlII order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020.

Local Content:-‘Local Content’ means the amount of value added in India which shall, unless
otherwise prescribed by the Nodal Ministry, be the total value of the item procured (excluding
net domestic indirect taxes) minus the value of imported content in the item (including all

custom duties) as a proportion of the total value, in percent.

Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall submit
the bills in SJVN vendor bill tracking portal available in SJVN official website https://www.sjvn.nic.in
under quick link section. Further, supplier may track the status of bills online through Vendor Bill
tracking system. In order to use this system, a user manual for supplier is available under VVendor bill
tracking system section. Supplier is required to enter the user ID, password and OTP (one time
password) for every log in. The user ID and password shall be obtained from the concerned department
of SJVN Ltd. However, the OTP will be received to the supplier in the registered mobile number
provided by supplier to the concerned department. Once the supplier has received its username and
password from the concerned department, supplier shall follow the below mentioned steps:

Once supplier received the user ID and password from the concerned department, the supplier can
log in to vendor bill tracking system with user ID, password and OTP.


https://www.sjvn.nic.in/

(i)

(iii)

(iv)

16.

17.

18.

19.

20.

21.

>

>

After log in, supplier shall enter the details required in the vendor portal screen and submit the
invoice specifically to the concerned SJTVN official’s email ID (abcd@sjvn.nic.in), after submission
a unigque VITMS number (Reference Number) will be generated and supplier will receive an
automated unique VITMS number (Reference Number) both in its automated unique email ID and
mobile number.

Class-1 local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose

goods, services or works offered for procurement , has minimum 50% local content, as defined
in DPIT order dated 16-09-2020.

In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 20.12.2018 &
28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this tender and the bidder
shall upload the Self-Certification as per Annexure-E, certifying that the item offered meets the
Local Content requirement for Class-1 Local Supplier, on a letterhead of firm.
“Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ supplier may
be verified randomly by the committee constituted as per MOP Order 28-07-2020. In case of false
documents/misrepresentation of the facts requisite action against such manufacturer/ supplier will
be taken based on the recommendation of the Committee™.

The bids in physical form /Conditional / telegraphic tenders or tenders without earnest money
shall not be considered.

If it happens to be holiday or poor internet connectivity on the date of receipt / opening of the
tenders, the same shall be opened on the next working day at the same time.

SJVN Ltd. reserves the right to accept or reject any or all tenders without assigning any reasons
thereof.

SJVN Limited reserve the right to cancel/withdraw the invitation for bid without assigning any
reason and shall bear no liability whatsoever consequent upon such a decision

In case of any contradiction between Hindi & English version of NIT, the provision of English
version of NIT will prevail.

SIGNING OF THE CONTRACT AGREEMENT.
The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of
undersigned within 15 days from the date of issue of LOA.

The Contract Agreement (s) will be signed in two (02) originals on non —judicial Stamp Paper
(02 Nos) of X 100/- each along with two (02Nos) copies of judicial paper of X 1/-each within
fifteen (15) days from the issue of Notification of awards/letter of Awards The non-judicial
stamp papers & judicial papers are to be purchased from Himachal Pradesh only.

The agreement shall be signed by the authorized signatory of service provider/contractor ,
While signing of agreement, satisfactory evidence of authority of the Authorized
Signatory signing on behalf of the service provider shall be furnished on non-judicial
stamp paper of an appropriate value in the form of a Power of Attorney/Authorization
Letter, duly notarized by a Notary Public, indicating that the Authorized Signatory
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signing the agreement have the authority to sign the agreement and that the agreement is
binding upon the service provider.

RESTRICTIONS IMPOSED BY GOVT OF INDIA:
Any bidder from a country which shares a land border with India will be eligible to bid in this

tender only if the bidder is registered with the Competent Authority specified in Annexure-1 of
Ministry of Finance, Government of India order no F. No. 6/18/2019-PPD dated 23.07.2020
and various amendment/clarification issued in this regard. The bidders for the purpose of
compliance and its procedure for registration from Competent Authority etc. The bidder has to
submit the undertaking as per Annexure-H (enclosed) regarding compliance of above-
mentioned order. In case the undertaking given by the bidder whose tender has been accepted
by the Employer is found false at the later stage, this would be a ground for immediate
termination and further legal action shall be taken in accordance with law.

Dy. General Manager /HOD,
Procurement & Contract Deptt.,

NJHPS, SIVN Ltd., Jhakri, Distt. Shimla
(HP).

Section-1
Information’s and instructions for tenderers



4 A

The tender documents will state the work to be carried out as well as the date of
submitting and opening of tenders and the time allowed for carrying out the work, the
amount of earnest money to be deposited with the tender and the percentage at which
the security deposit shall be deducted from the bills of the successful tenderers.

In the event of the tender being submitted by a firm, it must be signed separately by
each partner thereof, or in the event of the absence of any partner, it must be signed
on his behalf by a person holding a power of attorney authorizing him to do so, such
power of attorney to be produced with the tender, and it must disclose that the firm is
duly registered under the Indian partnership Act.

Receipt for payments made on account of work, when executed by a firm, must also
be signed by the several partners, except where the contractors are described in their
tender as a firm, in which case the receipts must be signed in the name of the firm by
one of the partners, or by some other person having authority to have effectual receipts
for the firm.

The firm who submits upload a tender shall fill up the schedule of quantities annexed
at Schedule-| of tender documents, stating at what rate they are willing to undertake
each item of the work. No single tender shall include more than one work, but
contractors who wish to tender for two or more works shall submit a separate tender
for each work. Tender cost & EMD shall have the name and tender reference number
of the work to which they refer, written outside the envelope.

The rates and/or amounts must be quoted in decimal coinage upto two places of
decimals.

Incharge PCD or persons duly authorised by him will open tenders in the presence
of any intending contractor who may be present at the time and will enter the
amount of the several tenders in a comparative statement in a suitable form.

The officer inviting tenders shall have the right of rejection of all or any of the tenders
without assigning any reason there of and will not be bound to accept the lowest
tender.

The memorandum of work tendered for the schedule of material to be supplied by the
SJVN Limited and their issue rates, shall be filled in and completed before the tender
documents is issued. If a form is issued to an intending Tenderer without having been
so filled in and complete, he shall request the officer to have this done before he
completes and delivers his tender.

The tenders shall abide by all the terms and conditions contained in the tender
documents and quote their rates accordingly. The conditional tenders shall not be
accepted and shall be summarily rejected.

Tenders without required amount of earnest money shall be summarily rejected.



i)

10.

11.

12.

13.
14.

15.

The security deposit of the successful bidder will be forfeited if he fails to comply with
any of the condition of the contract and any stipulation thereof.

In case of ambiguities in rates and amount in the tender, the rate shall prevail and the
amount shall be corrected. In case of ambiguities in the rate in figures and the rate in
word, the rate quoted in word shall prevail and the amount shall be corrected
accordingly. The SJVN reserves the right to adjust arithmetical or other errors in any
tenders in the way which it consider suitable.

Only in case of conventional bidding system tenders shall be submitted in two separate
sealed envelopes, one containing the earnest money and an undertaking to the effect
that there is no deviation from the standard terms and conditions of the tender
document and the other containing the price bid. The first envelope shall be opened
on the date fixed for opening of tenders and the second envelope containing price bid
shall be opened only if earnest money and an undertaking regarding terms and
conditions as stated above are enclosed with the tender.

Tenders are to be submitted in original only in respect of schedule of quantities i.e. for
conventional bidding system only.

For conventional bidding system only Tenders shall be submitted as per Sr. No. 10
above with the name of work written on the envelopes.

The site for the work is available.

A tenderer should quote in figures as well as in words rate (s) tendered. The amount
for each item should be worked out and the requisite totals given Special care shall
be taken to write rates in figures as well as in words and the amounts in figures shall
be written only in such away that interpolation is not possible. The total amount shall
be written both in figures and in words. In case of figures the words 'Rs' should be
written before the figure of rupees and the words paise after the decimal figures e.g.
Rs. 2. 15 p and in case of words the words Rupees should precede and the words
"paise" should be written at the end. Un-less the rate is in whole rupees and
followed by the word only it should invariably be up to two places of decimal.

Earnest money (unless exempted @ 2.36% of the estimated cost should be deposited
by each tenderer in any one of the following forms payable at any schedule bank
favouring. SJVN Ltd. Jhakri. (This clause may be read as per Sr. No. 2 of Additional
Special Terms & Conditions of contract (Annexure-"C" of tender document)

Fixed deposit receipt issued by scheduled banks endorsed in favour of SJVN Ltd.
Jhakri.

The Earnest Money Deposit at call shall not attract interest from the SJVN Limited.
EMD submitted by the contractor may be forfeited on the following grounds :-

i) On revocation of the tender or revision in rates after opening of the tender but
before the validity of the quotation expires.
i) On refusal to enter into a contract after the award of contract.

i) If the work is not commenced after the work is awarded to a contractor.



16.

(@)

(b)

(c)

17.

18.

19.

20.

21.

The tenderer, whose tender is accepted (unless exempted) will be required to furnish
security deposit for the due fulfilment of his contract.

The Security Deposit shall comprise the following:

i. Performance Security Deposit to be furnished by the Contractor within 15 days from
the date of issuance of Letter of award.

ii. Retention Money to be recovered from Interim bills of the Contractor.

The Contractor within 15 (Fifteen) days from the date of issuance of Letter of Award,
shall furnish a Performance security deposit of 3% (Three percent) of the Contract
Price for due performance of contract. The Performance Security Deposit shall be in the
form of a FDR pledged to SJVN Ltd. issued by a Nationalized/ Scheduled Indian Bank
located in India acceptable to SJVN Ltd.

Note:

(i) The interest @15.5% shall be charged on delay period for breach in timely
submission of Performance Security deposit without prejudice to right of SJVN to
other remedies available under the contract. The GST shall be levied & recovered
extra on interest as per applicable rule of GST.

(ii) In case last day of submission of performance security deposit happens to be a bank
holiday, the last day of submission shall be the next working day.

Retention money shall be deducted by the Engineer-in-Charge from the interim
bills of the Contractor @ 3% (three percent) of the total value of each bill of the work
done towards security deposit.

The security deposit shall be valid for a period of six months beyond the date of issue
of completion certificate. The security deposit shall not attract any interest from SJVN
Limited. Note: The clauses mentioned at Sr. No. 16 (a), (b), (c) & (d) above may be
read as per Sr. No. 3 of Additional Special Terms & Conditions of Contract
(Annexure-"C" of tender document)

The Chairman SJVN Ltd. or his official representative/nomine who has been assigned
with the job shall be the Accepting Authority of this tender.

The SJVN Limited does not bind themselves to accept the lowest or any tender or to
give any reason for their decision.

The SJVN Limited reserves to themselves the right of accepting the whole or any part
of the tender and tenderer shall be bound to perform the same at his quoted rates.

Canvassing in connection with tenders is strictly prohibited and tenders submitted by
the contractor who resort to canvassing will be liable to rejection.

All rates shall be quoted on the proper form of the tender alone.



22.

23.

24.

25.

26.

27.

28.

29.

30.

Item rate tenders containing certain percentage below/above the rate indicated in the
reference a will be summarily rejected.

On acceptance of the tender, the name of accredited representative (s) of the
contractor who would be responsible for taking instructions from the Engineer-In-
Charge shall be communicated to the Engineer-In-Charge.

Sales tax or any other tax on material in respect of this contract shall be payable by
the contractor and SJVN Limited will not entertain any claim whatsoever in this respect.

The contractor shall not be permitted to tender for works in the SJVN Limited if his
near relatives is posted as Accountant, Divisional Head Draughtsman or as an officer
in any capacity between the grade Superintending Engineer and Assistant Engineer
(both inclusive). He shall also intimate the names of persons who are working him in
any capacity or are subsequently employed by him and who are near relative of any
gazetted officer of any responsible post in SJVN Limited Any breach this condition by
the contractor would render him liable to be removed from the approved list of
contractor of the corporation.

The contractor shall give a list of non-gazetted SJVN Limited employees related to
him.

No Engineer of Gazetted rank or other gazetted officer employed in Engineering
Administrative duties in an Engineering department of the Govt. is allowed to work as
a contractor for a period of two years of his retirement from Government service,
without the period permission of the SJVN Limited The contractor is liable to be
cancelled if either the contractor or any of his employees is found at any time to be
such a person who has not obtained the permission of the SJVN Limited as aforesaid
before submission of the tender or engagement in the contractors service.

Tender for works shall remain open for acceptance for a ninety days from the date of
opening of tenders.

Contractor exempted from payment of Earnest money/security deposit in individual
cases should attach with the tender, attested copy of the SJVN Limited letter
exempting them from the payment of earnest money and Security deposit and should
produce the some in original whenever called to do so.

The tender for the work shall not be witnessed by a contractor or contractors who
himself/themselves has/have tendered or who may have quoted for the same work.
Failure to observe this condition would render tenders of the contractor, tendering as
well as witnessing the tender liable to summary rejection.



Section =1l

Iltem Rate or Percentage Rate tender for works

I/We hereby tender for the execution, for the SJVN Limited, of the work specified in

the underwritten memorandum within the time specified in such memorandum in
accordance, in all respects, with the specification, designs, drawings and instructions in
writing referred to in rule 1 hereof and in clause 11 of the conditions of contract and with such
materials as are provided for by and in all other respect in accordance with such conditions
so far as applicable.

Memorandum.

(@)
(b)
(€)
(d)
(€)

(i)

(ii)

General description As per NIT

Estimated cost Rs. 1813273 /-

Earnest Money @2% of the estimated cost.

Security Deposit as per Sr. No. 16 of Information and Instructions for tenderers.

Time allowed for the work from the fifteenth day after the date of written order to
commence the work is Three (03 ) months.

Should this tender be accepted, in whole or in part, I/We hereby agree.

To abide by and fulfill all the terms and provisions of the said conditions annexed here
to and all the terms and provisions contained in notice inviting tenders so far as
applicable and/or in default thereof to forfeit and pay to the SJVN Limited or its
successors in office, the sum of money mentioned in the said conditions. A sum of Rs.

36265 /- is hereby forwarded as Earnest Money. If I/We fail to commence the work

specified in the above memorandum, I/We agree that the said SJVN Limited or its
successors in office shall, without prejudice to any other right or remedy, be at liberty
to forfeit the said earnest money absolutely, otherwise the said Earnest Money
shall be retained by it towards security deposit mentioned against clause (d) of the
above mentioned Memorandum.

To execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be
ordered upto a maximum of twenty percent at the rates quoted in the tender documents
and those in excess of that limit at the rates to be determined in accordance with the
provisions contained in clause-12 A of the tender document.

Signature of the Contractor

Dated the........cccooeeeviiiiiiiiiceeceiinnn, Day of ..o 202 .

T B S S ettt e

LIS S, e e e e e e e e ———————



(@ To o1 1 o= (o] o 1

The above tender fOr the SUM Of RS. ..o ie e e
(RUPEES. ..ttt s e e e e e e e e e e e e e e e e ettt et b ebe b a e e e e e e e e e e aaaeas )

IS hereby accepted DY Me......oo s on
behalf of SJVN Limited.

Dated the........cccccccceiiiiiiieeeeeeeee, day of.......oceeviiiiiiiiiieeeee 202

(Designation of Officer)

Section - 1l



General conditions of contract

Definitions:

(1)

(2)

b)

d)

e)

Clause

The "Contract" means the documents forming the tender and acceptance thereof and
the formal agreement executed between the SJVN Limited, and the contractor,
together with the documents referred to therein including these conditions, the
specifications, designs drawings and instructions, issued from time to time by the
Engineer-In-Charge and all these documents taken together shall be deemed to or
one contract and shall be complementary, to one and another.

In the contract the following expression shall unless the context otherwise requires,
have the meanings hereby respectively assigned to them.

The expression 'work' or 'works' shall, unless there be something either in the subject
or context repugnant to such expressions, be construed and taken to mean the works
by or by virtue or the contract, to be executed, whether, temporary or permanent and
whether original, altered, substituted or additional.

The 'Site' shall mean the land and/or other places on, into or through which work is to
be executed under the contract or any adjacent land, path or street, which may be
allotted or used for the purpose of carrying out the contract.

The 'Contractor' shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include the legal personal representative or such
individual or the persons composing such firm or company, or the successor of
such firm or company and the permitted assigns of such individual or firm or Company.

The corporation shall mean SJVN Limited.

The word 'Engineer'/'Engineer-In-Charge' means the Engineer nominated by SJVN
Limited under whose supervision the work shall be carried out.

- 1 : The person whose tender may be accepted (herein after called the contractor)
shall permit Corporation, to deduct such sum(s) towards Security Deposit after
considering the Earnest Money already deposited.

Such deductions shall be held by Corporation towards the Security Deposit as
mentioned at Sr. No. 16 of "Information and Instruction for Tenders" provided always
that the corporation for this purpose shall be entitled to recover 3% (three percent) of
the amount of RA bill or at proportionate rate by which the balance Security Deposit
bears to the contract value whichever is higher.

Any compensation or other sums payable by the contractor in terms of this contract
may be deducted from or paid out of the Security Deposit and in the event of Security
Deposit being reduced by reason of any such deductions, the contractor shall within
10 days make good either by deposit cash or Bank draft.



Clause - 2: The time allowed for carrying out the work as entered in the tender shall be
strictly observed by the Contractor and shall be deemed to be essence of the contract
on the part of the contractor and shall be reckoned from the 15th day after the date on
which order to commence the work is issued to the Contractor. The Contractor shall
be bound in all cases in which the time allowed for any work exceeds one month (say
for special jobs) to complete 1/8th of the whole of the work before 1/4th of the whole
time allowed in the contract has elapsed, 3/8th of the work before %2 of such time has
elapsed and %th before %th of such time has elapsed. However for special jobs, if a
time schedule has been submitted by the Contractor and has been accepted by
Engineer-In-Charge, the Contractor shall comply with the said time schedule. The work
shall throughout the stipulated period of the contract be proceeded with all due
diligence. If the Contractor fails to maintain the required progress to complete the work
and clear the site on or before the contract or extended date of completion, he shall,
without prejudice to any other right or remedy of the Corporation on account of such
breach, pay as compensation an amount calculated as stipulated below or such
smaller amount as may be decided by the contract approving authority on the contract
value of the work for every week that the work remains un-commenced or unfinished
after the schedule dates or the progress remains below than the progress rate specified
above.”

This will also apply to items or groups of items for which separate period of completion
has been specified.

For this purpose the term "Contract value" shall be the value at contract rates of the
work as ordered.

Completion period (as originally stipulated) not exceeding 6 (six) months: @ 1% per
week.

Completion period (as originally stipulated) exceeding 6 (six) months and not exceeding
two years: @ ¥2% per week.

Completion period (as originally stipulated) exceeding two years: @ Y% per week.

Provided always that the total amount of compensation for delay to be paid under
this condition shall not exceed 10% of the contract value or of the contract value
of the item or group of items of work for which a separate period of completion is
given. The GST shall be recovered extra on L.D. Charges as per applicable GST
rule.

The amount of compensation may be adjusted or set off against any sum payable to the
contractor under this or any other contract with the corporation. If the liquidated
damages are levied on any item of work on account of delay in some milestone and if
the contractor achieves the next milestone within specified time, the liqguidated damages
already levied for that item shall be refunded.

Clause - 3 : The Engineer-In-Charge may without prejudice to this right against the
contractor in any respect of any delay or inferior workmanship or otherwise or to any
claims for damage in respect of any breaches of the contract and : without prejudice



to any right or remedies under any of the provisions, of this contract or otherwise and
whether the date for completion has or has not elapsed, by notice in writing absolutely
determine the contract in any or the following cases :

0] If the contractor having been given by Engineer-In-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed
in any inefficient or otherwise improper or un-workman like manner, shall omit to
comply with the requirements of such notice for a period of seven days, thereafter or
if the contractor shall delay or suspend the execution of the work so that either in the
judgment of the Engineer-In-Charge (which shall be final and binding), he will be
unable to secure completion of the work by the date for completion or he has already
failed to complete the work by that date.

(i) If the contractor being a company shall pass a resolution or the court shall make
an order that the company shall be wound up or if a receiver or manager on behalf of
a creditor shall be appointed or if circumstance shall arise which entitle the court or
creditor to appoint a receiver or a manager or which entitle the court to make a winding
up order.

(i) If the contractor commits breach of any of the terms and conditions of this
contract.

(iv) If the contractor commits any acts mentioned in clause - 21 hereof.

When the contractor has made himself liable for action under any of the cases
aforesaid, the Engineer-In-Charge on behalf of the NJHPS shall have powers.

(&) To determine or rescind the contract as aforesaid (for which termination or
rescission notice in writing to the contractor under the hand of the Engineer-In-Charge
shall be conclusive evidence). Upon such determination or rescission, the security
deposit of the contractor shall be liable to be forfeited and shall be absolutely at the
disposal of SJVN.

b) To employ labour paid by the SJVN and to supply materials to carry out the works or

(©)

any part of the work debiting the contractor with the cost of the labour and the price
of the material (of the amount of which cost and price certified by the Engineer-In-
Charge shall be final and conclusive, against the contractor) and crediting him with
the value of the work done in all respects in the same manner, at the same rates as
if it had been carried out by the contractor, under the terms of the contract. The
certificate of the Engineer in-charges to the value of the work done shall be final and
conclusive against the contractor, provided always that action under the sub-clause
shall only be taken after giving notice in writing to the contractor. Provided also that
if the expenses incurred by the SJVN are less than the amount payable to the
contractor at his agreement rates, the difference shall not be paid to the contractor.

After giving notice to the contractor to measure up the work of the contractor and to
take such part thereof as shall be unexecuted out of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in excess
of the sum which would have been paid to the original contractor, if the whole work
had been executed by him of the amount of which excess (the certificate in writing of
the Engineer-In-Charge shall be final and conclusive), shall be borne and paid by the
original contractor and may be deducted from any money due to him by SJVN under



this contract or on any other account whatsoever or from his security deposit or
the proceeds of sales thereof or a sufficient part thereof, as the case may be.

In the event of any one or more of the above courses being adopted by the Engineer-
In-Charge, the contractor shall have no claim to compensation for any loss sustained
by him by reason of his having purchased or procured any materials or entered into
any arrangements or made any advances with a view to the execution of the work or
the performance of contract. And in case action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover or be paid any sum of any
work thereto or actually performed under this contract unless and until the Engineer-
In-Charge has certified in writing the performance of such work and the value payable
in respect thereof and he shall only be entitled to be paid the value so certified.

Clause - 4 : In any case in which any of the powers conferred upon the Engineer-In-
Charge by clause-3 hereof, shall have become exercisable and the same shall not be
exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in the event
of any future case of default by the contractor and the liability of the contractor for
compensation shall remain unaffected. In the event of the Engineer-In-Charge putting
in force all or any of the powers vested in him under the preceding clause he may, if
he so desires after giving a notice in writing to the contractor, take possession of or (at
the sole discretion of the Engineer-In-Charge which shall be final) use as on hire (the
amount of hire money being also the final determination of the Engineer-In-Charge)
all or any tools, plant, materials and stores, in or upon the works or the site thereof,
belonging to the contractor, or procured by the contractor and intended to be used for
the execution of the work or any part thereof, paying or allowing for the same in
account of the contract rates or in the case of these not being applicable at current
market rates to be certified by the Engineer-In-Charge whose certificate thereof shall
be final, otherwise the Engineer-In-Charge by notice in writing may order the contractor
or other authorized agent to remove such tools, plant, materials or stores from the
premises (within a time to be specified is such notice) and in the event of the contractor
failing to comply with any such requisition, the Engineer-In-Charge may remove them
at the contractor's expense or sell them by auction

or private sale on account of the contractor and at his risk in all respects and the
certificate of the Engineer-In-Charge as to the expenses of any such removal and the
amount of the proceeds and expense of any such sale shall be final and conclusive
against the contractor.

Clause - 5 : If the work (s) be delayed by :-
i) Force Majeure, or
i) Abnormally bad weather, or
iii) Serious loss or damage by fire, or
iv) Civil commotion, local commotion of workman. strike or lockout affecting any of
the trades employed on the work, or
V) Delay on the part of other contractors or tradesmen engaged by Engineer-
In- Charge in executing work not forming part of the contract, or



Vi) Non-availability of stores, which are the responsibility of the Corporation to
supply under clause 10, or
vi)  Breakdown of tools and plants to be supplied or supplied by the Corporation
under the provisions of the contract, or
viii)  Any other cause which, in the absolute discretion of the Corporation is
beyond the Contractor's Control.

Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-In-Charge but shall never
the less use constantly his best endeavors to prevent or make good the delay and
shall all that may be reasonably required to the satisfaction of the Engineer-In-Charge
to proceed with the works.

Request for extension of time, to be eligible for consideration, shall be made by the
Contractor in writing within 14 days of the happening of the event causing delay on the
prescribed form giving full particulars and satisfactory evidence in support of such
cause. The contractor may also, if practicable, indicate in such a request the period
for which extension is desired.

Clause - 6 : Within ten days of the completion of the work the contractor shall give
notice of such completion to the Engineer-In-Charge and within ten/  days of the
receipt of such notice the Engineer-In-Charge shall inspect the work and if there is no
defect in the work, shall furnish the contractor with a certificate of completion,
otherwise a provisional certificate of completion indicating defects (a) to be rectified
by the contractor and or (b) for which payments will be made at reduced rates, shall
be issued, but no certificate of completion, provisional or otherwise shall be issued,
not shall the work be considered to be completed until the contractor shall have
removed from the premises on which the work shall be executed, all scaffolding
surplus material, rubbish and all huts and sanitary arrangements required for his/their
work people on the site in connection with the execution of the work as shall have been
erected or constructed by the contractor (s) and cleaned off the dirt from all wood work,
doors, windows, walls, floors or other parts of any building in upon or about which work
is to be executed, or of which he may have had possession for the purpose of the
execution thereof and not until the work shall have been measured by the Engineer-
In-Charge. If the contractor shall fail to comply with the requirements of this clause as
to removal of scaffolding, surplus materials and rubbish and all huts and sanitary
arrangements as aforesaid and cleaning off dirt on or before the date fixed for the
completion of the work, the

Engineer-In-Charge may at the expense of the contractor, remove such scaffolding,
surplus materials and rubbish etc. and dispose off the same as he thinks fit and clean
off such dirt as aforesaid and the contractor shall have no claim in respect of any such
scaffolding or surplus materials as aforesaid except for any sum actually realized by
the sale thereof.

N. B. Ten days will apply in the case of work at the headquarters of the Engineer-In-
Charge and thirty days will apply in case of works at a station other than the
headquarters of Engineer-In-Charge.



Clause - 7 : No payment shall be made for a work estimated to cost Rupees ten
thousand or less till the whole of the work shall have been completed and certificate
of completion given. But in the case of work estimated to cost more than Rupees ten
thousand, the contractor shall on submitting the bill be entitled to receive a monthly
payment proportionate to the part thereof then executed to the satisfaction of the
Engineer-In-Charge whose certificate of the sum payable shall be final and conclusive
against the contractor. But all such intermediate payments shall be regarded payments
by way of advance against the final payment only and not as payments for work
actually done and completed, shall not preclude the requiring of bad, unsound and
imperfect or unskilled, work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract, or
any part thereof, in any respect or the accuring of any claim, not shall it conclude,
determine or effect in any way, the powers of the Engineer-In-Charge under these
conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way very or affect the contract. The final bill shall be
submitted by the contractor within one month of the completion furnished by the
Engineer-In-Charge and payment shall be made within three months if the amount of
the contract plus that of the additional items is upto Rupees 2 Lacks (Rupees two
lacks) and in 6 months if the same exceeds Rupees 2 Lacks (Rupees two Lacks) of
the submission of such bill. If there shall be any dispute about any item of the work,
than the undisputed item or items only shall be paid with in the said period of three
months or six months as the case may be. The contractor shall submit a list the
disputed items within thirty days from the disallowance thereof, and if he fails to do this
his claim shall be deemed to have been fully waived and absolutely extinguished. Final
bill of the contractor must accompany the certificate of the completion by the Engineer-
In-Charge.

Clause - 8 : A bill shall be submitted by the contractor each month on or before the date fixed
by the Engineer-In-Charge for all work executed in the previous month and the Engineer-In-
Charge shall take or cause to be taken the requisite measurement for the purpose of having
the same verified, and the claim, as far as admissible, adjusted as far as possible, before the
expiry of ten days from the presentation of the bill. If the contractor does not submit the bill
within the time fixed aforesaid, the Engineer-In-Charge may depute within seven days of the
date fixed as aforesaid, a subordinate to measure up the said work in the presence of the
contractor whose counter signature to the measurement list will be sufficient warrant; and the
Engineer-In-Charge may prepare a bill from such list.

Clause - 8 A : Before taking any measurement of any work as has been referred to in clause
6, 7 and 8 hereof, the Engineer-In-Charge or a subordinate disputed by him shall give
reasonable notice to the contractor. If the contractor fails to attend at the measurements after
such notice or fails to counter- sign or to record the difference within a week from the date of
measurements in the manner required by the Engineer-In-Charge then in any such event, the
measurement taken by the Engineer-In-Charge or by the subordinate deputed by him, as the
case may be, shall be final and binding on the contractor and the contractor shall have no
right to dispute the same.



Clause - 9 : The contractor shall submit all bills on the printed forms to be had on application
at the office of the Engineer-In-Charge and the charges in the bills shall always be entered at
the rates specified in the tender or in the case of any extra work ordered in pursuance of
these conditions and not mentioned or provided for in the tender at the rates hereinafter
provided for such work.
Clause - 9 A : Payments due to the contractor may, if so desired by him be made to his bank
instead or direct to him, provided that contractor furnished to the Engineer-In-Charge (1) an
authorization in the form of a legally valid document such a power of attorney conferring
authority on the bank to receive payment and (2) his own acceptance of the correctness of
the account made out as being due to him by SJVN or his signature on the bill or other claim
preferred against SJVN before settlement by the Engineer-In-Charge of the account or claim
by payment to the bank. While the receipt given by such bank shall constitute a full and
sufficient discharge for the payment, the contractor should, wherever possible, present his
bills only duly receipted and discharged through his bankers.

Nothing herein contained shall operate to create in favour of the bank any rights or
equities vis-a-vis the SJVN.

Clause - 10 : Store supplied by the SJVN : If the specifications or schedule of items provide
for the use of any special materials to be supplied from Engineer-In-Charge's store or if it is
required that the contractor shall use certain stores to be provided by the Engineer-In-Charge
as shown in the schedule of materials hereto annexed, the contractor shall be bound to
procure and shall be supplied such materials and stores as are, from time to time, required
to be used by him for the purpose of the contract only; and the value of the full quantity of the
materials and stores so supplied and the rates specified in the said schedule of materials may
be set off or deducted from any sums then due, or thereafter to become due to the contractor
under the contract, or otherwise, or against or from the security deposit, or the proceeds or
sale thereof if the same is held in Government securities the same or a sufficient portion
thereof being in this case sold for the purpose. All materials so supplied to the contractor shall
remain the absolute property of SJVN and shall not be removed on any account from the site
of the work, and shall be at all times open to inspection by the Engineer-In-Charge. Any such
materials, remaining unused and in perfectly good condition at the time of the completion or
determination of the contract, shall be returned to the Engineer-In-Charge at a place directed
by him, if by a notice in writing under his hand, he shall so require, but the contractor shall
not be entitled to return any such materials unless with such consent, and shall have no claim
for compensation on account of any such materials so supplied to him as aforesaid, not being
used by him or for any wastage in or damages to any such materials; provided that the
contractor shall in no case be entitled to any compensation or damage on account of any
delay in supply or non-supply thereof of all or any such materials and stores; provided further
that the contractor shall be bound to execute the entire work if the materials are supplied by
the SJVN Limited within the scheduled time for completion of the work plus 50% thereof
(scheduled time plus 6 months if the time of completion of the work exceeds 12 months) but
if a part only of the materials has been supplied within the aforesaid period, then the
contractor shall be bound to do so much of the work as may be possible with the materials
and stores supplied in the aforesaid period.



For the completion of the rest of the work, the contractor shall be entitled to such extension
of time as may be determined by the Engineer-In-Charge whose decision in this regard shall
be final.

Clause - 10 A : The Engineer-In-Charge shall have full powers to require the removal from
the premises of all materials which in his opinion are not in accordance with the specifications
and in case of default the Engineer-In-Charge is to be at liberty to employ other persons to
remove the same without being answerable or accountable for any loss or damage that may
happen or arise to such materials. The Engineer-In-Charge shall also have full power to
require other proper materials to be substituted there or and in case of default the Engineer-
In-Charge may cause the same to be supplied and all costs which may attend such removal
and substitution, are to be borne by the contractor.

Clause - 10 B : The contractor on signing an indenture in the form to be specified by the
Engineer-In- Charge, shall be entitled to be paid during the progress of the execution of work,
75 percent of the estimated value of any materials which are in the opinion of the Engineer-
In-Charge non-perishable and are in accordance with the contract and which have been
brought on the site in connection therewith and are adequately stored and/or protected
against damage by weather or other causes but which have not at the time of advance been
incorporated in the works. When materials on account of which an advance has been made
under this sub clause are incorporated in the works, the amount of such advance shall be
deducted from the next payment made under any of the clauses of this contract.
Clause - 10 C : If during the progress of the works, the price of any materials incorporated in
the works, (not being a materials supplied from the Engineer-In-Charge's stores in
accordance with clause 10 hereof) and or wages of labour increases decreases as a direct
result of the coming into force of any fresh law or statutory rule or order (but not due to any
changes in sales tax), the amount to be paid/recovered to from the contractor shall be
adjusted for each quarter of calendar year for increase or decrease in the rates of labour and
material as under:
@) Price variation in labour cost:

Price variation in labour cost shall be computed by the following two methods viz; (i) &
(if). The amount payable to recoverable from the contractor will be the amount computed
either under (i) or under (ii) which ever is higher.
(@) (i) If during the currency of the work, the minimum daily wage of unskilled labour
increases/ decreases as a direct result of coming into force any fresh law or statutory rule or
order, as applicable to District Shimla (H.P) a corresponding increase or decrease in payment
to the contractor, shall be computed on the basis of the following formula:-

\% = 25% x R x (W —Wo)
Wo
Where
\% = The amount of variation payable to/

recoverable from the contractor.



R = Value of work done after the date of increase/
decrease of daily wages during the quarter under review.

W = Revised minimum daily wages.

Wo = Minimum daily wages on the date of opening of tender.

The above adjustment will be allowed only after taking a certificate from the contractor
that revised wages referred to above have been actually paid to the labour by contractor.
(a) (i) If during the currency of the contract, there is an increase or decrease in the consumer
price index number, for industrial workers in H.P. (General Index), a corresponding increase
or decrease in the payment to the contractor shall be computed for each quarter on the basis
of the following formula :-

V = 25% of Rx1—1lo

Where V = Amount of variation payable to /recoverable from the contractor during the quarter
under review.

R = Value of the work done during the quarter under review.

lo=Average Consumer Price Index Number for industrial workers in H.P. (General
Index) for the quarter in which the tender had been submitted.

| = Average consumer price index number for industrial workers in H.P. (General
Index) for the quarter under review.

Price indices indicated above shall be those published in ‘Indian Labour Journal,
Labour Bureau, Ministry of Labour, Government of India.
(b) Price Variation in cost of material :

() P.O.L.

The contract is based on the prices including tax levies etc. of P.O.L. as prevalent on
the date of opening the tenders. Variation, if any, the these rates including taxes, duties or
levies etc. shall be adjusted on the following basis.

The base price of high speed diesel oil, petrol, lubricants (viz. mobile oil grade SAE 30
and 40) shall be as per prices list of Indian Oil Corporation, Chandigarh. These commodities
referred to above will be treated as representatives of all POL. the value of these commodities
shall be taken as equivalent to 5% (five percent) of the total value of work put to tender.

Percentage of these three items constituting the P.O.L. will given as under.

High speed Diesel Oil----------=-==-nnemnmen- 75%
Petrol--------m-mm e 10%
Main Lubricants------------=-=-=-=-=-m-mmmeo- 15%

Price variation i. e., increase or decrease in any of the above three items of P.O.L. will
be adjusted on the above basis as illustrated below :
(Say) With (+) 10% variation in price of

high speed diesel oil 10% of 75% = 7.5% plus



(+) Zero % variation in

price of petrol Zero % of 10% = O.0. plus
and (+) 15% variation in price

of main lubricants of

grade 30 and 40 15 % of 15 = 2.25% plus

9.75% (+)

Therefore, increase in price payable to the contractor will be 9.75% x 5% i. e. O.4875%
of the value of work done after the date of increase in rates of HSD, Petrol and Lubricants
referred to above.

If during the currency of the contract, there is an increase or decrease in the cost of
POL carried to above, a corresponding increase or decrease in the payments to the contractor
shall be computed as illustrated above for the work done in the quarter following the date of
such increase or decrease.

(i) All other materials:

If during the currency of the contract, there is an increase or decrease in the cost of
material as reflected by the Index Number of Whole-sale price in India, all commodities (New
Series base: 1993-94 = 100), a corresponding increase or decrease in the payments to the
contractor shall be computed for each quarter on the basis of the following formula:

Vm = 15% of R (m-mo)

mo

Where Vm = amount of variation payable to /recoverable from the contractor during
the quarter under review.

R = Value of work done during the quarter under review.

mo = Average Index No. of whole-sale prices in India

(new series base: 1993-94 = 100) all commodities.
for the quarter in which tender had been submitted.
m = Average Index number of whole-sale price in India
(new series base: 1993-94 = 100) all commodities,
for the quarter under review.
For the application of the above formula, the index number given in the Indian Labour
Journal published by the Labour Bureau, Government of India shall adopted.

(©) The price variation shall remain operative for contract period as stipulated in this
contract and authorised extension (s) thereof in case, the work is delayed due to contractor's
fault or negligence, the contractor shall not get any benefit under this clause for the period of
such delay.

(d) No adjustment for variation in price except those included in this clause shall be
admissible.



(e) The price variation clause of 10 C (a) to 10 C (d) shall not apply to contract having
completion period up to one year.

Clause - 10 D : The contractor shall treat all material obtained during dismantling of a
structure, excavation of the site for a work etc, as SJVN property and such materials shall be
disposed of to the best advantage of SJVN according to the instructions in writing issued by
the Engineer-In-Charge.

Clause - 11 : The contractor shall execute the whole and every part of the work in the most
substantial and workman like manner and both as regards materials and otherwise in every
respect in strict accordance with the specifications. The contractor shall also conform exactly,
fully and faithfully to the designs, drawing and instructions in writing in respect of the work as
signed by the Engineer-In-Charge and the contractor shall be furnished free of charge all
such designs, drawings and instructions as not included in the latest C.P.W.D. specifications
or any other printed publication or General specifications referred to elsewhere in the contract
Matters not covered by the specification given in this contract as a whole shall be covered by
relevant and latest India Standard Codes. If such code on a particular subject has not been
framed then relevant British standard code shall be followed. If such codes for a particular
subject have not been framed, the decision of the Engineer-In-Charge will be final and
binding.

Clause - 12 : The Engineer-In-Charge shall have power to make any alterations or omissions
from, additions to or substitutions for, the original specification drawings, designs and
instruction that may appear to him to be necessary during the progress of the work and the
contractor shall carry out the work in accordance with any instructions which, may be given
to him in writing signed by the Engineer-In-Charge and such alterations, omissions,
additions, or substitutions shall not invalidate the contract and any altered, additional or
substituted work which the contractor may be directed to do in the manner above specified
as part of the work shall be carried out by the contractor on the same conditions in all respects
on which he agreed to do the main work. The time for completion of the work shall be
extended in the proportion that altered, additional and substituted work bears to the original
contract work, and the certificate of Engineer-In-Charge shall be conclusive as to such
proportion over and above this, a further period to the extent of 25% of the time so extended
shall be allowed to the contractor. The rates for such additional, the altered or substituted
work under this clause shall be worked out in accordance with the following provisions in their
respective order.

0] If the rates for additional, altered or substituted work are specified in the contract for

the work, the contractor is bound to carryout the additional, altered or substituted work at the
same rates as are specified in the contract for the work.

(i) If the rates for the additional, altered or substituted work are not specifically provided
in the

contract for the work, the rates will be derived from the rates for a similar class of work as are
specified in the contract for the work.

(i) If the altered, additional or substituted work includes any work for which no rate is
specified in the contract and cannot be derived from similar class of work in the contract, then
such work shall be carried out at the rates entered in SJVN schedule of rate, Himachal
Pradesh schedule of rates, Delhi schedule of rates based on which the estimate has been



prepared minus/plus percentage which the total tendered amount bears to the estimated cost
of the entire work put to tender.

(iv)  If the rates for the altered, additional or substituted work cannot be determined in the
manner specified in clause (i) to (iii) above, then the rates for such work shall be worked out
on the basis of the schedule of rates of the district specified above minus/plus the percentage
which the total tendered amount bears to the estimated cost of the entire work put to tender.
Provided always that if the rate for a particular part or parts of the item is not in schedule of
rates, the rate for such part or parts will be determined by the Engineer-In-Charge on the
basis of prevailing market rates when the work was done.

(V) If the rates for the altered, additional or substituted work can not be determined in the
manner specified in sub/clause (i) to (iv) above, then the contractor shall within 7 days of the
date of receipt of order to carry out the work, inform the Engineer-In-Charge of the rate which
it is his intention to charge for such class of work, supported by analysis of the rate or rates
claimed and the Engineer-In-Charge shall determine the rate or rates on the basis or
prevailing market rates, and pay the contractor accordingly. However, the Engineer-In-
Charge by notice in writing will be at liberty to cancel his order to carryout such class of work
and arrange to carry it out in such manner as he may consider advisable. But under no
circumstances, the contractor shall suspend the work on the plea of non-settlement of the
rates of items falling under this clause.

(vi)  Except in case of items relating to foundation, provision contained in sub/clause (i) to

(

V) Above shall not apply to contract or substituted items as individually exceed the
percentage set out in the tender documents (referred to here below as 'deviation limit';
as mentioned under clause-12 A hereof), subject to the following restrictions:

(@)  The deviation limit referred to above is the net effect (algebraically sum) of all additions
and deductions ordered.

(b) In no case shall the additions/deductions (arithmetical sum) exceed twice the deviation
limit.

(c) The deviations ordered on items of any individual trade included in the contract shall
not exceed plus/minus 50% of the value of that trade in the contract as a whole or half the
deviation limit, whichever is less.

(d)  The value of additions of items of any individual trade not already included in the
contract shall not exceed 10% of the deviation limit.

Note : Individual trade means the trade sections into which a schedule of quantities annexed
to the agreement has been divided or in the absence of any such division, the individual
sections of the Himachal Pradesh Public Work Department schedule of rates specified above,
such as excavation and earth work, concrete, wood work and joinery etc.

The rate of any such work except the items relating to foundations which in excess of the
deviation limit shall be determined in accordance with the provisions contained in clause-12

(A).



For the purpose of operation of Clause-12 (A) the following work shall be treated as work
relating to foundations.

@) For building, plinth level or 1.2 metre (4 feet) above ground level which ever is lower

excluding items of flooring and D.P.C. but including base concrete below the floors.

(b) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs

the bed or floor level.

(c) For retaining walls where floor level is not determined 1.2 metres above the average

ground level or bed level.

(d) For roads all items of excavation and filling including treatment of sub-base and soling
work.

(e) For water supply lines, sewer lines, under ground storm water drains and similar works

all items of work below ground level except items of pipe work, proper masonry work.

() For open storm water drains, all items of work except lining of drains.

Clause - 12 A : The Unit Rate entered in the bill of quantities for the individual items shalll
apply for the quantities or work increased or decreased by not more than twenty percent
(20%) for each item. Should the quantity of work actually executed under any item except the
items relating to foundation work exceed by more than twenty percent (20%) or the quantity
provided in the Bill of quantities for that item, the rate for such excess over 120% quantity
under the item may be revised in accordance with the procedure indicated under Clause-12
hereof. In such an event, the contractor shall, with in seven (7) days from the receipt of order,
claim revision of the rates supported by proper analysis.

Should the quantity of work actually executed under any item, get reduced by more
than 20% of the quantity provided in the Bill of quantities for that item, the rate for that item
may be revised in accordance with the procedure indicated in Clause-12 hereof.

The Engineer-In-Charge shall, however, be at liberty to cancel his order to carry out
such increased quantities of work by giving notice in writing to the contractor and arrange to
carry it out in such manner as he may consider appropriate. But under no circumstances the
contractor shall suspend the work on the plea of non-settlement of rates of items falling under
this clause.

Clause - 13 : If at any time after the commencement of the work the SJVN shall for any
reason, whatsoever, not require the whole thereof as specified in the tender to be carried out,
the Engineer-In-Charge shall give notice, in writing of the fact to the contractor who shall have
no claim to any payment of compensation whatsoever on account of any profit or advantage
which he might have derived from the execution of the work in full, but which he did not derive
in consequence of the full amount of the work no having been carried out, neither shall he
have any claim for compensation by reason of any alterations having been made in the
original specifications, drawing, designs and instructions which shall involve any curtailment
of the work as originally contemplated.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered surplus
as a result of the abandonment or curtailment of the work or any portion thereof and then
taken back by the contractor provided however that the Engineer-In-Charge shall have in all
such cases the option of taking over all or any such materials at their purchase price or at



local current rates which ever may be less. In the case of such items having been issued from
SJVN stores, supervision charges and storage shall be refunded in addition to the issue rate
of materials.

Clause - 14 : If it shall appear to the Engineer-In-Charge or his subordinate in charge of the
work, that any work has been executed with unsound, imperfect or unskillful workmanship or
with materials of any inferior description or that any materials or articles provided by him for
the description of the work are unsound or of a quality inferior to that contracted for or
otherwise not in accordance with the contract, the contractor shall, on demand in writing which
shall be made with in six months of the completion of the work from the Engineer-In-Charge
specifying the work, materials or articles complained notwithstanding that the same may have
been passed, certified and paid for, forthwith rectify or remove and reconstruct the work so
specified in whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials or articles
at his own proper charge and cost and in the event of his failing to do so within a period to be
specified by the Engineer-In-Charge in his demand aforesaid, than the contractor shall be
liable to pay compensation at the rate of one percent on the tendered amount for everyday
not exceeding ten days while his failure to do so shall continue and in the case of any such
failure, the Engineer-In-Charge may rectify or remove and re-execute the work or remove
and replace with others the materials or articles so complained of as the case may be, at the
risk and expense in all respects of the contractor.

Clause - 15 : All work under or in course of execution or executed in pursuance of the contract
shall at all times be open to the inspection and supervision of the Engineer-In-Charge and his
authorised subordinates and the contractor shall at all times during the usual working hours
and at all other times at which reasonable notice of the intention of the Engineer-In-Charge
or his subordinate to visit the works shall have been given to the contractors, either himself
be present to receive orders and instructions, or have reasonable agent duly accredited, in
writing present for that purpose. Order given to the contractor's agent shall be considered to
have the same force as if they had been given to the contractor himself.

Clause - 16 : The contractor shall give not less than seven days notice in writing to the
Engineer-In-Charge or his subordinate-In-Charge of the work before covering up or otherwise
placing beyond the reach of measurement any work in order that the same may be measured:
and correct dimensions thereof be taken before the same is so covered up or placed beyond
the reach or measurement and shall not cover up and place beyond the reach of
measurement any work without the consent in writing to the Engineer-In-Charge or his
subordinate-In-Charge of the work who shall within the aforesaid period of seven days,
inspect the work and if any work shall be covered up or placed beyond the reach of
measurement without such notice having been given or the Engineer-In-Charge's consent
being obtained, the same shall be uncovered at the contractor's expenses, or in default
thereof no payment or allowance shall be made for such work or the materials with which the
same was executed.

Clause - 17 : If the contractor or his work people or servants shall break, deface injure or
destroy any part of the building in which they may be working or any building, road curve,
fence, enclosure, water pipe, cable, drainage electric or telephone post or wires, trees, grass



or land or cultivated ground continuous to premises on which the work or any part of it being
executed or if any damage shall happen to the work while in progress, from any cause
whatever or if any defect, shrinkage or other faults appear in the work other than road work
costing Rs. 20, 000 and below after a certificate final or otherwise of its completion shall have
been given by the Engineer-In-Charge as aforesaid arising out of defective or improper
materials or workmanship, the contractor shall have upon a receipt of a notice in writing in
that behalf make the same good at his own expense, or in default the Engineer-In-Charge,
may cause the same to be made good by other workman and deduct the expenses from any
sums that may then or at any time thereafter may become due to the contractor or from his
security deposit, except from the portion pertaining to asphaltic work, which is governed, by
sub-para (ii) of clause 35 or the proceeds of sale thereof or a sufficient portion thereof. The
security deposit of then contractor except the portion pertaining to asphaltic work, which is
governed, by sub-para (ii) of clause 35 shall not be refunded before the expiry of 6 months
(three months in the case of any work other than road work costing Rs. 20, 000 and below)
after the issue of the certificate final or otherwise of completion of work or till the final bill has
been prepared and passed, whichever is later, provided that in the case of road work if in the
opinion of the Engineer-In-Charge Half of the security deposit is sufficient to meet all the
liabilities of the contractor under this contract half of the security deposit will be refundable
after 3 months and the remaining half after 6 months of the issue of the said certificate of
completion or after the final bill has been prepare and passed, whichever is later.

Clause - 18 : The contractor shall supply and provide at his own cost all material (except such
special materials if any, as may in accordance with the contract be supplied from the
Engineer-In-Charges stores) plant, tools, appliances, letters, cordage, tackle, scaffolding and
temporary works requisite or proper for the proper executing of the work, whether original,
altered or substituted and whether included in the specification or the documents forming part
of the contract or referred in these conditions or not, or which may be necessary for the
purpose of satisfying or complying with the requirements or the Engineer-In-Charge as to any
matter as to which he is entitled to require together with carriage therefore to and from the
work. The contractor shall also supply without charge the requisite humber of persons with
the means and materials necessary for the purpose of setting out works and counting,
weighing and assisting of the measurement or examination at any time and from time to time
of the work or materials, Failing his so doing, the same may be provided by the Engineer-In-
Charge at the expense of the contractor and the expenses may be deducted from any money
due to the contractor, under the contract and/or from his security deposit or the proceeds of
sale thereof or a sufficient portion thereof.

Clause - 18 A : In every case in which by virtue of the provision of section 12, sub-section (1)
of the workman's compensation Act, 1923, SJVN is obliged to pay compensation to a
workman employed by the contractor in execution of the work. SJVN will recover from the
contractor the amount of compensation so paid; and, without prejudice to the rights of the
SJVN under section 12, sub-section (2) of the said Act, SJVN shall be at liberty to recover
such amount or any part thereof by deducting if from the security deposit or from any sum
due by SJVN to the contractor whether under this contract or otherwise. SJVN shall not be
bound to contest any claim made against if under section 12, sub-section (1) of the said Act,
except on the written request of the contractor and upon his giving to SJVN full security for
all costs for which SJVN might become liable in consequence of contesting such claim.



Clause - 19 : No labourers below the age of fourteen years shall be employed on the work.
19 (a) In respect of all labour directly or indirectly employed on the work for performance of
the contractor's part of the agreement the contractor shall comply with or cause to be
complied with the SJVN Limited, Contractors Labour Regulations made by the Government
from time to time in regard to payment of wages, wage period, deduction from wages,
recovery of wages not paid and deductions unauthorizedly made, maintenance of wage
books or wage slips, publication of scale of wages and other terms of employment, inspection
and submission of periodical returns and all other matters of like nature.

(b)  The Engineer-In-Charge shall have the right to deduct, from the money due to the
contractor any sum required or estimated to be required for making good the loss suffered by
a worker or workers due to reasons of non-fulfillment of the conditions of the contract for the
benefit of the workers, non-payment of wages or of deductions made from his or their wages
which are not justified by their terms of the contract or non observance of regulations.

(c) Under the provision of the minimum wages Act. 1948 and Himachal Pradesh
Government Minimum Wages Rules, 1959, and any subsequent amendment the contractor
is bound to allow or cause to be allowed to the labourers directly or indirectly employed in the
works, one day's rest for six days continuous work and pay wages at the same rate as for
duty. In the event of default the Engineer-In-Charge shall have the right to deduct the sum or
sums not paid on account of wages for weekly holidays to any labourers and pay the same
to the persons entitled there to from any money due to the contractor.

(d)  Vis-a-Vis the SJVN the contractor shall be primarily liable to all payment to be made
under and for the observance of regulations aforesaid without prejudice to his right to claim
indemnity from his sub-contractors.

(e)  The regulations aforesaid shall be deemed to be part of this contract and any breach
there of shall be deemed to be a breach of this contract.

() The contractor shall ensure that no amount by way of commission or otherwise is
deducted or recovered by the Jamadaras from the wage of the workmen.

Clause - 19 A : No female labourers shall be employed within the limits of cantonment.

Clause - 19 B : In respect of all labour directly or indirectly employed in the work for the
performance of the contractor's part of this agreement, the contractor shall at his own
expense arrange for the safety provisions as per safety code framed from time to time and
shall at his own expense provide for all facilities in connection therewith. In case the contractor
fails to make arrangement and provide necessary facilities as aforesaid he shall be liable to
pay a penalty as per regulations for each default and in addition the Engineer-In-Charge shall
be at liberty to make arrangement and provide facilities as aforesaid and recover the costs
incurred in that behalf from the contractor.

Clause - 19 C : The contractor shall submit, by the 4th and 19th of every month to the
Engineer-In-Charge, a true statement showing in respect of the second half of the preceding



month and the first half of the current month, respectively (1) the number of labours employed
by him on work, (2) their working hours, (3) wages paid to them, (4) the accidents that
occurred during the said fortnight showing the circumstances under which they happened
and the extent of damage and injury caused by them and (5) the number of female workers
who have been allowed maternity benefit according to clause 19F and the amount paid to
them, failing which the contractor shall be to pay to SJVN a sum not exceeding Rs. 50 for
each default of materially incorrect statement. The decision of the Engineer in-charge shall
be final in deducting from any bill due to contractor, the amount levied as fine.

Clause - 19 D : In respect of all labour directly or indirectly employed in the work for the
performance of contractor's part of this agreement the contractor shall comply with or cause
to be complied with all the rules framed by SJVN from time to time for the protection of health
and sanitary arrangement for workers employed by the SJVN and its contractors.

Clause - 19 E : Leave and pay during leave shall be regulated as follows:

1. Leave : (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto
and including the day of delivery and 4 weeks following that day.

(i) In the case of miscarriage upto 3 weeks from the date of miscarriage.

2. Pay (i) In case of delivery leave pay during maternity leave will be at the rate of the

woman's average daily earnings, calculated on the total wages earned on the days when full
time work was done during a period of 3 months immediately proceeding the date on which
she gives notice that she expects to be confined or at the rate of minimum daily wages
whichever is greater.

(i) In case of miscarriage leave pay at the rate of average daily earnings calculated on
the total wages earned on the days when full time work was done during a period of 3 months
immediately preceding the date of such miscarriage.

3. Conditions for the grant of maternity leave : No maternity leave benefit shall be
admissible to a woman unless she has been employed for a total period of not less than 6
months immediately preceding the date on which she proceeds on leave.

The contractor shall maintain a register of maternity benefit in the prescribed form as
shown below and the same shall be kept at the place of work.

register of maternity benefit (Clause - 19 F)

Name and address of the contractor
(S T PP PPPPPPPPPPP
Name and location of the
LT[0 PP
Name of Employee Father/Husband's Nature of Period of Date of
name employment actual app- which
ointment.

notice of confinement



given.

1 2 3. 4 5
Date of delivery/ Date on which maternity leave commenced
miscarriage and ended.
In case of deliver In case of miscarriage
Commenced Ended Commenced
Ended.
6. 7. 8. 9. 10.

Leave pay paid to the employee

Remarks
In case of delivery In case of miscarriage
Rate of Amount paid Rate of leave Pay Amount Paid
leave pay
11. 12. 13. 14. 15.

Specimen from the register regarding maternity benefit admissible to the contractor's labour.
Name of work.

Name of contractor.

Designation.

Date of appointment.

Name of woman and her husband's name.

Dates with months and years in which she is employed.

Date of discharge/dismissal, if any.

Date of production of certificate in respect of pregnancy.

Date on which the woman informs about the expected delivery.

Date of delivery/miscarriage/death.

Date of production of certificate in respect of delivery/miscarriage.

Date with the amount of maternity/death benefit paid in advance of expected delivery.
Date with the amount of subsequent payment of maternity benefit.

14. Name of the person nominated by the woman to receive the payment of the maternity
benefit after her death.

15. If woman dies, the date of her death names of the person to whom maternity benefit
amount was paid.

16.  Signature of the contractor authenticating entries in register.

17. Remarks columns for the use of the Inspecting Officer.
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Clause - 19 F : In the event of the contractor (s) committing a default or breach of any of the
provisions of the H.P. Govt./Central Govt./SJVN Limited. Contractor's Labour Regulations
and Model Rules for the protection of Health and sanitary arrangements for the workers as
amended from time to time or furnishing any information or submitting or filling any statement
under the provisions, of the above Regulations and Rules. Which is materially incorrect,
he/they shall without prejudice to any other liability pay to SJVN a sum not exceeding Rs. 50



for every default, breach or furnishing, making, submitting, filing such materially incorrect
statements and in the event of the contractor (s) defaulting consciously in this respect, the
penalty may be enhanced to Rs. 50 per day of default subject to a maximum of 5 percent of
the estimated cost of the work put to tender. The decision of the Engineer-In-Charge shall be
final and binding on the parties. Should it appear to the Engineer-In-Charge that contractor
(s) is/are not properly observing and complying with the Model Rules for the protection of
health and sanitary arrangements for work people employed by the contractor(s) (thereinafter
referred as the said rules) the Engineer-In-Charge shall have power to give notice in writing
to the contractor(s) requiring that the said rules be complied with and the amenities prescribed
therein be provided to the work people within a reasonable time to be specified in the notice,
if the contractor(s) shall fail within the period specified in the notice to comply with and
observe the said rules and to provide the amenities to the work people as aforesaid, the
Engineer-In-Charge shall have the power to provide the amenities here in before mentioned
at the cost of the contractor(s) The contractor(s) shall erect, make and maintain at his/their
own expense and to approved standards, all necessary huts and sanitary arrangements
required for his/their work people on the site in connection with the execution of the works
and if the same shall not have been erected or constructed, according to approved standards,
the Engineer-In-Charge shall have power to give notice in writing to the contractor(s) requiring
that the said huts and sanitary arrangements be remodeled and/or reconstructed according
to approved standards and it the contractor shall fail to remodel or reconstruct such huts and
sanitary arrangement according to approved standards within the period specified in the
notice, the Engineer-In-Charge shall have the power to remodel or reconstruct such huts and
sanitary arrangements according to approved standards at the cost of contractor (s).

Clause - 19 G : The contractor (s) shall at his/their own cost provide his/their labour with
sufficient number of huts (hereinafter referred to as the camp) of the following specification
on suitable plot of land to be approved by the Engineer-In-Charge.

1. (&) The minimum height of each hut at the eye level shall be 2.1 m and the floor area to
be provided, will be at the rate of 2.8 sq meter for each member of the workers family staying
with the laborer.

(b)  The contractor (s) shall in addition construct suitable cooking places having minimum
area of 1.8 x 1.5 m adjacent to the hut for each family.

(c) The contractor (s) shall also construct temporary latrines and urinals for the labourers
on the scale of not less than four per each one hundred of the total strength, separate latrines
and urinals being provided for women.

(d)  The contractor shall construct sufficient number of bathing and washing places, one
unit for every 25 persons residing in the camp. The bathing and washing places shall be
suitably screened.

2 (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other
suitable local materials as may be approved by the Engineer-In-Charge. In case of sun dried



bricks the walls should be plastered with mud gobri on both sides.

The floor may be katcha but plastered with mud gobri and shall be at least 15 cm
above the surrounding ground. The roofs shall be laid with thatched or any other materials
as may be approved by the Engineer-In-Charge and the contractor shall ensure that
throughout the period of their occupation the roofs remain water tight.

(b) The contractor (s) shall provide each hut with proper ventilation.

(c) All doors, windows and ventilators shall be provided with suitable leaves for security
purposes.

(d)  There shall be kept an open space of at least 7.2 m between the rows of huts which
maybe reduced to 6 meters according to the availability of site with the approval of the
Engineer-In-Charge, back to back construction will be allowed.

3. Water supply: The contractor(s) shall provide adequate supply of water for the use of
labourers. The provision shall not be less than 2 gallons of pure and wholesome water per
head per day for drinking purpose and 3 gallons of clean water per head per day for bathing
and washing purpose. Where piped water supply is available, supply shall be at stand posts
and masonry, shall be provided. The contractor (s) shall also at his/their own cost makes
arrangement for laying pipe lines for water supply to his/their labour camp from the existing
mains, wherever available and shall pay all fees and charges therefore.

4. The site selected for the camp shall be high ground, removed from jungle.

5. Disposal of excreta : The contractor (s) shall make necessary arrangements for the
disposal of excreta from the latrines by trenching or incineration which shall be according to
the requirements laid down by the local health authorities. If trenching or incineration is not
allowed the contractor (s) shall make arrangements for the removal of the excreta through
the Municipal Committee/Authority and inform it about the number of labours employed so
that arrangements may be made by such committee/authority for the removal of the excreta.
All charges on this account shall be borne by the contractor and paid directly by him to the
Municipal Corporation. Then contractor shall provide one sweeper for every 8 seats, in case
of dry system.

6. Drainage : The contractor (s) shall provide efficient arrangement for draining away
salvage water so as to keep the camp neat and tidy.

7. The contractor (s) shall make necessary arrangements for keeping the camp area
sufficiently lighted to avoid accidents to the workers.

8. Sanitation : The contractor (s) shall make arrangements for conservancy and
sanitation in the labour camps according to the rules of the local public health and medical
authorities.



Clause - 19 H : The Engineer-In-Charge may require the contractor to dismiss or remove
from the site of work any person or persons in the contractors employment on the work who
may be incompetent or misconduct himself and the contractor shall forthwith comply with
such requirement.

Clause - 20 : The contractor shall comply with all the provisions of the Minimum Wages Act.
1948 and rules framed there under and labour laws affecting contract labour that may be
brought into force from time to time.

Clause - 21 : The contractor shall not assign or sublet the entire work or part thereof without
the written approval of the Engineer-In-Charge. And if the contractor shall assign or sublet
his contract or attempt to do so or become insolvent or commence any insolvency
proceedings or make any composition with his creditors or attempt to do so or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly
or indirectly, be given promised or offered by the contractor or any of his servants or agent to
any public officer or person in the employment of SJVN in any way relating to his office or
any way directly or indirectly interested in the contract, the Engineer-In-Charge on behalf of
the corporation shall have power to adopt any of the courses specified in clause 3 as he may
deem best suited in the interest of the corporation and in the event of any of these courses
being adopted; the consequences specified in the said clause 3 shall follow.

Clause - 22 : Any sum(s) payable by way of compensation under any of these conditions shall
be considered as reasonable compensation (to be applied to the use of SJVN) without
reference to the actual loss or damage sustained, and whether or not any damage shall have
been sustained.

Clause - 23 : Where the contractor is a partnership firm the previous approval in writing of the
Engineer-In-Charge shall be obtained before any change is made in the constitution of the
firm. Where the contractor is an individual or a Hindu undivided family business concern such
approval as aforesaid shall likewise be obtained before the contractor enters into any
partnership agreement where under the partners of partnership firm would have the right to
carry out the work undertaken by the contractor. If previous approval as aforesaid is not
obtained, the contract shall be deemed to have been assigned in contravention of clause-21
thereof and the same action may be taken and the same consequences shall ensure as
provided in the said clause.

Clause - 24 : All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Engineer-In-Charge who shall be entitled to
direct at what point or points and in what manner they are to be commenced and from time
to time carried on.

Clause - 25 : Except where otherwise provided in the contract all questions and disputes
relating to the meaning of the specifications, designs, drawings and instructions hereinbefore
mentioned and as to the quality of workmanship of materials used on the work as to any other
guestions, claim, right, matter or thing whatsoever, in any way arising out of or relating to the
contract designs, drawings, specifications, estimates, instructions, orders or these conditions



otherwise concerning the work or the execution or failure to execute the same whether arising
during the progress of the work or after the completion or abandonment thereof, shall be
referred to the single arbitrator of the person appointed by the Head of Project, NJHPS SJVN
Ltd. It will be no objection to any such appointment that the arbitrator so appointed is a
Government/SJVN servant, that he had to deal with the matters to which the contract relates,
and that in the course of his duties as Government/SJVN servant, he had expressed views
on any or any of the matters in dispute or difference. The arbitrator to whom the matter is
originally referred being transferred or vacating his office or being unable to act for any
reason, the Head of Project, NJHPS SJVN Ltd. at the time of such transfer, vacation of office
or inability to act shall appoint another person to act as arbitrator in accordance with the terms
of the contract. Such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor. It is also a term of this contract that no person other than
a person appointed by the Head of Project, NJHPS SJVN Ltd. should act as arbitrator and if
for any reason that is not possible, the matter is not to be referred to arbitration at all. In all
case where the amount of the claim in dispute is Rs. 50, 000 (Rupees fifty thousand) and
above, the arbitrator shall give reasons for the award.

Subject as aforesaid the provision of the Arbitration & Reconciliation Act. 1996, or any
statutory modification or re-enactment thereof and the rules made there under and for the
time being in force shall apply to the arbitration proceeding under this clause.

It is also a term of the contract that the party invoking arbitration shall specify the
disputes to be referred to arbitration under this clause together with the amount of amounts
claimed in respect of each such dispute.

It is also a term of the contract that if the contractor (s) does/do not make any demand
for arbitration in respect of any claim in writing within 90 days of receiving the intimation from
the SJVN and the bill is ready for payment, the claim of the contractor (s) will be deemed to
have waived and absolutely barred and the SJVN shall be discharged and released of all
liabilities under the contract in respect of these claims.

The arbitrator (s) may from time to time with consent of the parties extend the time for
making and publishing the award.

Clause - 26 : The contractor shall fully indemnify SJVN against any action, claim or
proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or
part thereof included in the contract. In the event of any claims, made under or action brought
against SJVN in respect of any such matters as the aforesaid, the contractor shall be
immediately notified thereof and the contractor shall be at liberty, at his own expenses, to
settle any dispute or to conduct any litigation that may arise there from provided that the
contractor shall not be liable to indemnify the SJVN if the infringement of the patent or design
or any alleged patent or design right is the direct result of an order passed by the Engineer-
In-Charge in this behalf.

Clause - 27 : When the estimate on which a tender is made includes lump-sum in respect of
part of the works, the contractor shall be entitled to payment in respect of the items of work
involved or the part of the work in question at the same rates, as are payable under this
contract For items not susceptible of measurement the Engineer-In-Charge, may at his



discretion pay the lump-sum amount entered in the estimate and the certificate in writing of
the Engineer-In-Charge shall be final and conclusive against the contractor with regard to any
sum of sums Payable to him under the provision of this clause.

Clause - 28 :

ACTION WHERE NO SPECIFICATION GIVEN

In the case of any work or item of work for which there are no specification indicated in the
tender document relating to technical specifications drawings appended to the tender, such
work of items of work shall be carried out in all respects in accordance with the instructions
and requirements prescribed by the Engineer-In-Charge. The rates for such work, shall be
determined by the Engineer-In-Charge which shall be final and binding on the contractor.

Clause - 29 : 1) Whenever any claim, against the contractor for the payment of a sum or
money arises out of or under the contract, SJVN shall be entitled to recover such sum by
appropriating, in part or whole, the security deposit of the contractor and to sell any
Government promissory notes etc. forming the whole or part of such security. In the event of
the security being insufficient or if no security has been taken from the contractor, then the
balance or the total sum recoverable, as the case may be, shall be deducted from any sum
then due or which at any time thereafter may become due from the contractor under this or
any other contract with SJVN. Should this sum be not sufficient to cover the full amount
recoverable, the contractor shall pay to SJVN on demand the balance remaining due.

(2)  SJVN shall have the right to cause an audit and technical examination of the works
and the final bills of the contractor including all supporting vouchers, abstract etc. to be made
after payment of the final bill and if as a result of such audit and technical examination any

sum is found to have been over paid in respect of any work done by the contractor under the
contract or any work claimed by him to have been done by him under the contract and found
not to have been executed, the contractor shall be liable to refund the amount of over payment
and it shall be lawful for SJVN to recover the same from him in the manner prescribed in sub
clause (1) or this clause or in other manner legally permissible, and if its is found that the
contractor was paid less than what was due to him under the contract in respect of any work
executed by him under it, the amount of such under payment shall be duly paid by SJVN to
the contractor.

Provided that SJVN shall not be entitled to recover any sum overpaid, not the contractor shall
be entitled to payment any sum paid short where such payment has been agreed upon
between the SJVN on the one hand and the contractor on the other under any term of the
contract permitted payment for work after assessment by the Engineer-In-Charge.

The work (whether fully executed or not) and all material machine, tools and plants
scaffolding, temporary buildings and other things connected therewith shall be at the risk of
the contractor until the work has been delivered to the Engineer-In-Charge and certificate
from him to that effect obtained, in the event of the work or any material property brought to
the site for incorporation in the work being damaged or destroyed in consequence of
hostilities or war like operations the contractor shall, when ordered in writing by the Engineer-
In-Charge remove any debris from the site, collect and properly stack or remove in store all
serviceable material salvage from the damage work and shall be paid at the contract rates in



accordance with the provision of this agreement for the work clearing the site of debris,
stacking or removal of serviceable material and for the reconstruction of all work ordered by
the Engineer-In-Charge, such payments being in addition to compensation upto the value of
the work originally executed before being damaged or destroyed and not paid for. In case of
work damaged or destroyed but no already measured and paid for the compensation shall
be assessed by the Engineer-In-Charge. The contractor shall be paid for the damage
destruction suffered and for restoring the material at the rates, based on the analysis of rates,
tendered for in accordance with the provision of this agreement. The certificate of the
Engineer-In-Charge regarding the quality of material and the purpose for which they were
collected shall be final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any losses in consequence
of hostilities’ or war like operation (a) unless the contractor had taken all such precautions
against air raids as deemed necessary by the air officer or the Engineer-In-Charge (b) for any
material etc. not on the site of the work or for any tools, plant, machinery, scaffoldings,
temporary buildings and other things not intended for the work.

In the case of contractor having to carry out reconstructions as aforesaid he shall be
allowed such extensions of time for its completion as is considered reasonable by the
Engineer-In-Charge.

Any sum of money due and payable to the contractor including the security deposit
returnable to him under this contract may be appropriated by the SJVN and set off against
any claim of the SJVN for the payment of sum of money arising out of or under any other
contract made by the contractor with the SJVN.

Clause - 30 : The contractor shall not employ coal mining or controlled area labour falling
under any category whatsoever on or in connection with the work or recruit labour from area
with a radius of 20 miles of the controlled area. Subject as above the contractor shall employ
imported labour only i. e. depot imported labour imported by contractor from areas from which
import is permitted.

Where ceiling price for imported labour has been fixed by state or Regional Labour Committee
not more than that ceiling prices shall be paid to the labour by the contractor.

The contractor shall immediately remove any labourer who may be pointed out by the
Engineer-In-Charge as being a local mining or controlled area labourer. Failure to do so shall
render the contractor liable to pay to SJVN a sum calculated at the rate of Rs. 10 Per day for
labour. The certificate of the Engineer-In-Charge about the number of coal mining or
controlled area labour and the number of days for which they worked shall be final and binding
upon all parties to the contract.

It is declared and agreed between the parties that aforesaid stipulation in this clause of one
in which the public are interested within the meaning of the execution of section 74 of the
Indian Contract Act, 1872

Explanation : controlled Area means the following areas :

Bihar : District of Manbhum, Hazaribagh, Jamtra Sub-Division of SantalParganas.

West Bangal : District of Bankura, Birbhum, Burdwan.

Madhya Pradesh : District of Bilaspur.



Any other area which may be declared as 'Controlled Area' by or with the approval of
the Central Government.
Clause - 31 & 31 (a) for water charges :

Water required for the execution of work may be supplied to the contractor(s) at the
direction of the Engineer-In-Charge on the following conditions:

Payment by the contractor (s) @ 1.5% of the total cost of the entire work done under the
contract.

The contractor (s) shall make his/their own arrangement for water connection and laying of
pipe line from existing main or source or supply It would be clearly understood that SJVN do
not guarantee to maintain the uninterrupted water supply and it will be incumbent on the
contractor (s) to make alternative arrangements for water on his/their own cost in the event
of any temporary break down in the SJVN water mains so that progress of his/their work is
not held up for want of water. No claim of damage or required water charges will be
entertained on account of such breakdown.

Clause - 31 (b) electricity charges :

The contractor shall make his own arrangements for power supply and charges payable for
the same shall be paid by the contractor to the concerned authorities.

Clause - 32 : (i) Where there is no piped water supply arrangement and the water is taken by
the contractor from the wells or hand pumps, constructed by the Government /SJVN, no
charge shall be recovered from the contractor on that account. The contractor shall however
draw water at such hours of the day that it does not interfere with the normal use for which
the hand pumps and wells are intended. He will also be responsible for all damage and
abnormal repairs arising out of his use, the cost of which shall be recoverable from him. The
Engineer-In-Charge shall be the final authority to determine the cost recoverable from the
contractor on this account.

(i) The contractor shall be allowed to construct temporary wells in SJVN land for taking
water for construction purpose only after he has got permission of the Engineer-In-Charge in
writing. No charge shall be recovered from the contractor on this account, but the contractor
shall be required to provide necessary safety arrangement to avoid any accidents or damage
to adjacent building, roads and service lines. He shall be responsible for any accidents or
damage cause due to construction and subsequent maintenance of the walls and shall
restore the ground to its original condition after the wells are dismantled on completion of
work.

Clause - 33 : Notwithstanding anything to the contrary in any or all the clause of this contract,
where any material for the execution of the contract are procured with the assistance of SJVN
either by issue from SJVN stocks or purchase made under orders or permits or licenses
issued by SJVN, the contractor shall hold the said material economically and solely for the
purpose of the contract and not dispose off them without the permission on the SJVN and
return, if required by the Engineer-In-Charge, all surplus material that may be left with him



after the completion of the contract or at its termination for any reason whatsoever on being
paid for or credited such prices as the Engineer-In-Charge shall determine, having due regard
to the conditions of the materials. The price allowed to the contractor however shall not
exceed the amount charged to him excluding the storage charges, if any. The decision of the
Engineer-In-Charge shall be final and conclusive. In the event of breach of the aforesaid
condition, the contractor shall in addition to throwing himself open to action for contravention
of the terms of the licences or permit and/or for criminal breach of trust, be liable to SJVN for
all moneys, advantages or profits resulting or which in the usual course would have resulted
to him by reason of such breach.

Clause - 34 : The contractor shall be responsible to return the plant and machinery in the
condition in which it was handed over to him and he shall be responsible for all damage
caused to the said plant and machinery at the site of work or elsewhere during the operation
or during transit including damage to or loss of parts and for all losses due to his failure and
return the same soon after the completion of the work for which it was issued. The Engineer-
In-Charge shall be the sole authority to determine the liability of the contractor and its extent
in this regard and his decision shall be final and binding on the contractor.

Clause - 35 : (i) The contractor shall collect the total quantity of tar or bitumen required for
the work as per standard formula, before the process of printing is started and shall
hypothecate it to the Engineer-In-Charge. If any bitumen or tar remains unused on completion
of the work on account of lesser use of materials, in actual execution for reasons other than
authorised charges of specification and abandonment of portion of work, a corresponding
deduction equivalent to the cost of unused materials as determined by the Engineer-In-
Charge shall be made and the materials returned to the contractors. Although the materials
are hypothecated to SJVN, the contractor undertakes the responsibility for their proper and
safe custody and protection against all risk. The materials shall not be removed from site of
work without the consent of Engineer-In-Charge.

(i) The contractor shall be responsible for rectifying defect noticed within one year from
the date of completion of the work and the portion of the security deposit relating to asphaltic
work shall be refunded after the expiry of this period.

Clause - 36 : The contractor shall employ the following technical staff during the execution of
this work.

1. Two graduate Engineer when cost of work to be executed is Rs. 4.00 crores and
proportionate increase in number with increase in quantum of work.
2. The technical staff should be available at site, whenever required by Engineer-In-

Charge to take instructions.
In case the contractor fails to employ the technical staff as aforesaid, he shall be
payable to pay a sum of Rs. 5,000/- (Rupees Five thousand) for each month of default.

Clause - 37 : Sale tax or any other tax on materials in respect of this contract shall be payable
by contractor, and SJVN shall not entertain any claim, whatsoever, in this respect.



Clause - 38 : In pursuance to or under any law, such notification order, any royalty, cost fee
or the like becomes payable by the SJVN and does at any time become payable by the
contractor, to H. P. Government Local authorities in respect of any material used by the
contractor in work, then in such case it shall be lawful for the SJVN and it will have right and
be entitled to recover the amount paid in the circumstances as aforesaid, from the dues of
the contractor.

Clause - 39 : Without prejudice to any of the rights or remedies under this contact, if the
contractor dies, the Engineer-In-Charge on behalf of the SJVN shall have the option of
terminating the contract with out compensation to the contractor.

Clause - 40 : The Contractor shall not be permitted to tender for works if any of his near
relative who is employed as Accountant or Officer in any capacity between the grades of
Superintending Engineer and Assistant Engineer (both inclusive) and responsible for award
and execution of contract in the Corporation. He shall also intimate the names of the persons
who are working with him in any capacity or are subsequently employed by him and who are
near relatives of any officer the Corporation.

Note : By the terms relatives is meant wife, husband, parents children and grand children,
brothers and sisters, uncles and cousins and their corresponding in laws.

Clause - 41 : No Engineer of gazetted rank or other gazetted Officer employed in Engineering
or Administrative duties in a Engineering Department of Himachal Pradesh
Government/SJVN or the Government of India is allowed to work as a contractor for a period
of two years of his retirement from Government service without the permission of Himachal
Pradesh Government or Government of India. The contract is liable to be cancelled if either
of contractor or any of his employee is found at any time to be such a person who had not
obtained the permission of Himachal Pradesh Government or Government of India as
aforesaid, before submission of the tender or engagement in the contractor's service as the
case may be.

Clause - 42 : (i) The contractor shall see that only the required quantities of material are got
issued, any such material remaining unused and in perfectly good condition at the time of
completion or determination of the contract shall be returned to the Engineer-In-Charge at a
place as directed by him/by a notice in writing under this hand, he shall so required. Credit
for such material will be given at the prevailing market rate not exceeding the amount charged
from him, excluding the storage charges levied at the time of issue of materials to him. The
contractor shall also not be entitled to cartage and incidental charges for returning the surplus
materials from and to the stores where from they were issued.
(i) Over this theoretical quantity of cement shall be allowed a variation upto 5%
plus/minus for works upto the estimated cost of which as put to tender is not more than Rs.
2 lakhs :upto 4% plus/minus for work, the estimated cost of which put to tender is more than
Rs. 2 lakhs but upto Rs. 5 lakh and upto 3% plus/minus for work, the estimated cost of which
put to tender is above Rs. 5 lakhs.

The difference in quantity of cement actually issued to the contractor and the
theoretical quantity including authorised variation, if not returned by the contractor, shall be



recovered at twice the issue rates including storage charges, without prejudice to the
provision of the relevant conditions regarding return of materials governing the contract. In
the event of its being discovered that the quantity of cement used is less than the quantity
ascertained as hereinbefore provided (allowing variations on the minus side as stipulated
above), the cost of the quantity of cement not so used shall be recovered from the contractor
on the basis of stipulated issue rates including storage charges and cartage to site.

(i)  The provisions of the foregoing sub-clause shall apply in the case of steel
reinforcement or structural steel section, except that the theoretical quantity of steel shall be
taken as the quantity required as per design or as authorised by the Engineer-In-Charge
including authorised lap page plus 5% wastage due to cutting into pieces. Over this
theoretical quantity, plus 5% and minus 4% shall be allowed as variation due to wastage
being more or less.

(iv)  After the completion of the works, the actual quantity of cables (other than
underground cables), wire, GI/MS sheets used in various items of work shall be calculated
on the basis of the measurements recorded in the measurement books for the purpose of
payment and for the assessing the consumption of materials used on work over this quantity
variation of 5% plus shall be allowed for wastage of materials during execution in case of
cable (other than under ground cables), wires, conduit pipes, Gl pipes and 10% plus in case
of GI/MS sheets. The difference in quantity of materials actually issued to the contractor (Ss)
and the quantity recorded in the measurement book including the authorised variation as
stated above, if not returned by the contractor shall be recovered at twice the issue rates
including storage charges and carriage to site without prejudice to the provisions of the
relevant conditions regarding return of materials governing the contract.

Clause - 43 : If required by the contractor, Advance for the execution of works, whose
tendered value is more than Rs.100 lakh the following cases:
(A)  Advance against preliminary and enabling works. Advance to the extent of 5% (five
percent) of the value of the contract can be granted for the following preliminary
and enabling works.
(@  Overhaul, dismantling and transportation of contractor's plant and machinery to the
site of work including procurement of spare parts.

(b) Construction of colonies, stores and workshops etc.
(c) Construction of enabling works foundation for equipment and plant etc.
(d) Mobilization of Labour.

The release of this advance shall be regulated and governed by the following
conditions:
i) The advance shall be interest bearing at a rate to be decided by SJVN at the time of
award of work payment.
i) The advance to the extent of half of the total value admissible shall be released within
one month of the date allotment of the contract. The rest of the advance may be released in
two equal installments commensurate with the progress of above cited preliminary and
enabling works on the certificate of the Engineer-In-Charge.
i) The advance shall be disbursed on production of irrevocable Bank Guarantee from the
State Bank of India or any other scheduled bank in India on Performa at Appendix-I
iv) The advance is recoverable and the recovery of the principle and interest thereon shall
start after 20% of the value of the contracted work is paid and shall be affected, billed in such



a way that the full advance and interest thereon are recovered by the time 80% (eighty
percent) of value of the contract work is billed for.
(B) Machinery Advance : Advance to the extent from 1% of the value of the contract can
be granted against new machinery/equipment acquired by the contractors for bonafide use
on the work on the following conditions :-
)] The item of machinery for which advance is required shall be approved by the
Engineer-In-Charge.
i) The advance shall be interest bearing at a rate to be decided by SJVN of the time of
a work of work/payment.
iii) The advance against indigenous equipment shall be released after the equipment has
reached the site of the work and is duly hypothecated in favour of SJVN on Performa at
Appendix-II.
iv) The advance against imported equipment shall be released when the equipment
reaches Indian port of destination and on production of documents as a proof thereof provided
the equipment is fully insured from the port to the site of work and hypothecated in favour of
SJVN.
V) The plant and machinery, so purchase shall not be insured for its full value by the
contractor on the Performa at Appendix-II.
Vi) The plant and machinery, so purchased shall not be removed from site without the
written permission of the Engineer-In-Charge.
vii)  The machinery and equipments, so purchased, shall be maintained in good working
condition during the entire period of hypothecation.
viii)  The advance is recoverable as follows:

Recovery shall start after 20% (twenty percent) of the value of contracted work is paid
and shall be effected in such a way that the full advance is recovered by the time of 80%
(eighty percent) of the value of the work is billed for.

Clause - 44 : Schedule showing materials to be supplied by the SJVN under clause 10 of the
conditions of contract for work contracted to be executed and the rate at which they are to be
charged for:

Particular Unit Rate at which Place of
the material Delivery
will be charged
to the contractor
Rs. P.

1. Cement Tonne Jhakri

2. Steel (Mild) Tonne Jhakri



3. Steel ( Tor) Tonne Jhakri

4, Steel (structural)
a) M. S. Angles of
All sizes Tonne Jhakri
b) M. S. Plate
6 mm. Tonne Jhakri
5. C.G.l. Sheets Tonne Jhakri
6. Gelatine 80% Rettanpur Magazine or any
or equivalent Kg. other magazine in the
project area.
7. Detonator
(Ordinary) Each. Jhakri
8. Long Delay Detonators
With 3 m lead wire. Each. Jhakri
9. Fuse Coill Each. Jhakri

Note: The person or firm submitting the tenders should see that the rates in the above
schedule are filled up by the Engineer-In-Charge in the issue of the form prior to the
submission of the tender.

Appendix-I
Section-IV

Performa for bank guarantee for mobilization advance

(On Non-Judicial Stamp Paper of the Requisite Value)
1. In consideration of the SJVN Limited (hereinafter called the principal) having agreed to
make advance PaYMENT 0 (F).iriiiiiiiiiiiiii e e

has been accepted and to whom the acceptance of the tender, other tender documents and
the letter of acceptance have been communicated for execution of formal agreement on
condition of production of a Bank Guarantee for Rs.



Bank Limited (A) scheduled bank within the meaning of clause (e) of Section-2 of Reserve Bank of
India, Act, 1934 hereinafter referred to as "The Bank" do hereby undertake, promise and guarantee
payment to the principal on demand all the amounts advanced by the principal to the said contractor
and also the amount on account of losses and damages that may be caused to or suffered by the
Principal by reason of any breach of the said contractor (s) of any of the terms and conditions
contained in the said tender documents, letter of acceptance or in the agreement which is to be
executed in this regard, including the terms and conditions of the tender documents to a maximum of

The decision of the Principal as to whether there has been any breach as aforesaid and as to the
guantum of loss suffered as result there of shall be final and binding on the Bank.
2. The Bank further agrees that the Guarantee herein contained shall remain in full force and
effect, during the period that would be taken for the performance of the terms and conditions of the
said tender documents, letter of acceptance and the agreement which to be executed as aforesaid
and that it shall continue to be enforceable until all the dues of the principal have been duly paid and
that it shall continue to be enforceable until all the dues of the Principal have been duly paid and its
claims satisfied and discharged and till the principal discharge the guarantee in writing
UNIL e which ever is earlier.
3. The Bank lastly undertakes not to revoke this guarantee until all the dues of the Principal have
been duly paid except with the previous consent of the Principal in writing.
Dated the day of 202

Here affix the common seal

of the Bank for.

Bank Ltd.

(*) Herein state the name and full address of the contractor.
(@) Herein specify the name of the work.
(+) The amount should be specified in figures and in words.

Appendix-Ii
Performa for hypothecation deed for machinery advance

between.........ccoooeviiiiii hereinafter called The Contractor (which
expression shall include his successors and assignees) of the one part and the SJVN Limited
herein after called "the SJVN" (which expression shall include their successor and
assignee’s) of the other part.

Whereas



................................ of Rampur Hydro-electric Project in Himachal Pradesh as per stipulation
contained in the SJVN item rate tender and contract for works for the guidance of the
contractors the contractor submitted a tender dated..............coociiiiiiiiii and
the SJVN accepted the contractor's said tender and awarded the work to the contractor
under.........oooeevciivnnnee, €T INO. oot

2. The SJVN at the request of the Contractor agreed to make advance to the contractor
UPLO @  HMIL 10 RSttt e e e e e e e e e e e e e e e e eeas

against hypothecation of unencumbered machinery to the extent of 1% of the value of the
contract for bonafied use on the said work on the terms and condition hereinafter appearing
SJVN this indenture witnessed and it is hereby agreed and declared by and between the
parties here as follows:

0] That in consideration of the SUM Of RS.......cooiiiiiiiiiii
......................................................................... agreed to be advanced by the SJVN to the
contractor, the plant and machinery and equipment of the contractor fully described in the
Schedule hereto, which the Contractor declares as his absolute and unencumbered and
unused property, having fully and wholly paid the cost thereof and which has been brought
to the site work, shall be hypothecated by way of first and specific charges as security for the
repayments the SJVN on demand, of the said sum of RS............ooovviiiiiiiiiiiiiiiieee, or so
much thereof as from time to time removal due and outstanding, with cost and expenses
thereof.

(i) The above advance shall bear a simple interest of 12%. The recovery of the advance
shall start after 20% of the value of work under the said Agreement is paid and shall be
effected on prorata percentage basis to the value of work billed in such a way that the full
advance is recovered the time 80% of the value of work is billed for.

(i)  That during the continuance of this security the SJVN shall be entitled to deduct from
the contractor's running bills prorata (as para - (ii) above) from each bill for the works executed
by the contractor and appropriate the same towards payment of the contractor’s dues to the SJVN
within the stipulated period as para (ii) above.

iv) That the contractor has insured that plant and machinery and equipment listed in the Schedule
for their full value at this cost, against loss or damage with an Insurance Company, approved by the
SJVN and that the Insurance Company has been notified that the SJVN has interest in the said policy
the contractor undertakes to maintain this Insurance Policy in force till such time as the advance is
fully repaid to the SJVN.

(V) That the contractor hereby undertakes not to remove the plant and machinery and equipment
described in the schedule from the site of work without the written permission of the SJVN.

(vi) That the contractor hereby undertakes that the "will* not sell, transfer, convey pledge or
otherwise encumber or part with the said plant and machinery and equipment described in the
schedule untill the aforesaid sum of advance in fully repaid to the SJVN.

(vii)  That the contractor shall keep and maintain the plant and machinery and equipment in good
working condition and shall not do anything to impair the value of the said plant and machinery and
equipment except for normal depreciation and wear and tear and in the event off any loss or damage
arising out of causes other than normal wear and tear during the period of hypothecation, the
contractor shall make good such losses or damage to the satisfaction of the SJVN, failing which the
SJVN shall be entitled to recover the cost of such loss or damage from the Security Deposit or from
any money due to the contractor by the SJVN.



(vii)  That in the event of the Contractor not repaying the aforesaid advance on demand on the
event of the contractor discontinuing or not completing the works entrusted to the contractor by SJVN
in terms of the said Agreement in the event of the contractor becoming insolvent the SJVN shall be
at liberty to take immediate possession of the said plant and machinery and equipment and sell or
otherwise dispose of the same either by public auction or by private contract and appropriate the sale
proceeds thereof, after meeting the expenses of such sale towards payment of outstanding advance
without prejudice to the SIVN's other rights and remedies under the said Agreement.

(ix) That the SJVN shall also be entitled without prejudice to the SJVN's other rights and remedies
under the said Agreement, to relies the amount advanced or so much thereof as shall remain due and
outstanding from any dues and security deposits of the contractor in respect of the said AGREEMENT
or any other contract/agreement with the SJVN.

) That the contractor hereby agrees to pay any stamp duty that may be assessed on this deed.

The schedule above referred to

Description Marker's  Engine Chassis/ Purchase- Tot. cost 90%
of machinery Name No. No. Plant/No. ed from as per the bill of
No. cost.

In witness where of the parties have hereunder set and subscribed their respect hands
hereinto the day and year first above written.

Signed, Sealed and delivered
for and on behalf of..........................

(name and designation)



In presence of :-
Signed for and on behalf of

the SIVN.
1.
2.
(name and designation)
Appendix-lli
Performa for insurance of machinery equipment
From

Name of the Contractor

To
Insurance Company (with whom the plan, machinery and
equipment is insured).

Dear Sir,

| am to inform you that the SJVN is interested in the Insurance Policy No. secured in
your company and to request that you will kindly interest a clause to the following effect in
the policy.

Clause to be inserted in the Insurance Policy:

............................... (the owner of the plant and machinery and equipment, hereinafter
referred to as the insured in schedule to this policy) has hypothecated the plant and



machinery and equipment to the SJVN as security and it is further declared and agreed that
the SJVN is interested in any money which but for the endorsement be payable to the said
Insured in respect of the loss or damage to the said plant and machinery and equipment
(which, loss or damage is not made good by repaid reinstatement or replacement) and such
money shall be paid to the SJVN as long as the SJVN is the mortgage of the plant and
machinery and equipment and its receipt shall be full and final discharge to the company
irrespective of such loss or damage.

2. Save as by this endorsement expressly agree nothing herein shall modify or effect the
rights of liabilities of the insured or the company, respectively, under or in connection with this
policy or any term provision or condition thereof.

Yours faithfully

Place: ..o,
DAL e e

Appendix-IV
Performa bank guarantee in lieu of earnest money
(on non-judicial stamp paper)

To

Bank Guarantee NO...........cccceevvvveviiciiinnnennn.

SJVN Limited

Himfed Building

New Shimla (H. P.)

Dear Sir,

In accordance with your notice Inviting Tenders for...................... under your
specification NO. ...........ccoeee Dated ........ccceeevviiiiins M/S.
(Hereinafter called the tender) with the following directors on their Board of Directors/partners
on the
101
O RPPEPUPRRTPR e e aaas
S e ————————————— Ao



S SO RPPPSRPPRRR L0 s
wish to participate in the said tender/following tenders :
L

2 e a e e

S e ———————

Whereas it is a condition in the tender documents that the tenderer has to deposit
Earnest money with respect to the tender with SJVN Limited (thereinafter effect to as
"Corporation™) amounting t0 RS........ccccccvvviiineennnn. or alternatively the tenderer is required
submit Bank Guarantee from a nationalized bank, irrevocable and operative till 30 days after
validity of the offer, for the like amount which amount is likely to forfeited on the happening
contingencies mentioned in the tender documents.

And whereas the tenderer desire, to secure exemption from deposit of Earnest Money

and has offered to furnish a bank guarantee for a sum or RS...........cccccviivviiinnnen. to the
Corporation for the purpose of securing exemption from the deposit of Earnest Money.

Now THEREFORE, W& the...iiii e Bank, a body
corporate

constituted under the Bank the Contractor Companies Acquisition and Transfer of

Undertakings Act, 1969 and having a branch office at..................... (hereinafter referred to as
the 'Bank’) do hereby undertake and agree to pay on demand in writing by the Corporation,
the amount of RS...........cccoeeeiie RUPEES. ... ) to

the SJVN Limited without any demur, reservation or recourse.

We, the aforesaid Bank, further agree that the Corporation shall be the sole judge of and as
to whether the tenderer has committed any breach or breaches of any of the terms and conditions of
the tender and the extent of loss, damage, costs charges and expenses caused to or suffered by or
that may be caused to or suffered by the Corporation on account thereof. The extent of the Earnest
Money required to be deposited by the Tenderer in respect of the said Tender Document and the
decision of the Corporation that the tenderer has committed such breach or breaches and as to the
amount or amount of loss, damage, costs charge and expenses caused to or suffered by or that may
be caused to or suffered by the Corporation shall be final and binding on us.

We, the said Bank further agree that the Guarantee herein contained shall remain in full force
and effect until it is released by the Corporation and change in the constitution, liquidation or
dissolution of the Tenderer, shall not discharge our liability guaranteed herein.

It is further declared that it shall not be necessary for the Corporation to proceed
against the Contractor before proceeding against the Bank and the Guarantee herein
contained shall be enforceable against the Bank notwithstanding any security which the
Corporation may have obtained or shall obtain from the Contractor at the time when
proceedings are taken against the Bank for whatever amount may be outstanding or
unrealized under the guarantee.

The right of the Corporation to recover the said amount of RS..........cccccoeeveiiiiiiiieenennn,

(RUPEES ... ) from us in the manner aforesaid will
not be affected by reason of the fact that any dispute or disputes have been raised by the
SAIA M/S oo (Tenderer) and/or that any

dispute or disputes are pending before any authority, officer, tribunal or arbitrator (s) etc.



Notwithstanding anything stated above, our liability under this guarantee shall be restricted to

RS i, (RUPEBE..c e, ) and out guarantee shall remain in
force upto ... and unless a demand or claim under the guarantee is made on us
in writing  within three months after the aforesaid date 1ie. on or Dbefore
tNE e all your rights under the guarantee shall be forfeited and
we shall be relieved and discharged from all liabilities there under.
Date.......ccoeeeiviiiiiiiiiiiie SIgNALUIE......euviiiiiiiiieeieee e
Place........cccocivviiiviiiiiinns NAME..cee e
Designation...........eceeeeeee e
Bank's common
Seal.iii
Authorization
NO. e
In presence of :
Witness :
P
2
Appendix-V

Performa bank guarantee in lieu of security deposit
in individual contract
(on non-judicial stamp paper)
To

SJVN Limited
Himfed Building, New Shimla (H. P.)

In consideration of the Satluj Jal Vidyut Nigam Ltd.
(et ) (hereinafter called the "Corporation" which
expression shall unless repugnant to the subject or context include its administrators,
successors and assigns) having agreed under the terms and conditions of Contract

NO...oiiii i dated........cccvvvviiiiiiinnnn, made between *............ccccceviiiiinnnns and the
Corporation in connection with.............................. (hereinafter called the said Contract) to
accept a Deed of Guarantee as herein provided for Rs...........cccceeeeee from a nationalized

bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction to
be made from the contractor's bills for the due fulfilment by the said contractor of the terms

and condition contained in the said contract, we, the................ Bank, a body corporate
constituted under the Banking companies (Acquisition and Transfer of Undertakings Act,
1969 and having a branch office at...........cccouiiiiii (hereinafter
referred to as "the said Bank") and having our registered office
= S do hereby undertake and agree to indemnify the Corporation
from time to time to the extent of RS,
(RUPBES. ...ttt e e et e e e e e e e e e e e e eaa s ) only against any

loss or damage, costs, charge and expenses caused to or suffered by or that may be caused



to or suffered by the Corporation by the reason of any breach or breaches by the said
Contractor of any of the terms and conditions contained in the said contract and to
unconditionally pay the amount claimed by the Corporation on demand and without demur to
the extent aforesaid.

WE. i Bank, further agree that the Corporation shall
be the sole judge of and as to whether the said contractor has committed any breach or
breaches of any of the terms and conditions of the said contract and the extent of loss,
damage, cost charge and expenses caused to or suffered by the Corporation on account
thereof and the decision of the corporation that the said contractor committed such breach or
breaches and so to the amount or amounts of loss, damage, costs, charge and expenses
caused to or suffered by or that may be caused to or suffered by the Corporation from time
to time shall be final and binding on us.

We, the said Bank, further agree that the guarantee herein contained shall remain in
full force and effect during the period that would be taken for the performance of the said
contract and till all the dues of the Corporation under the said contract or by virtue of any of
the terms and conditions governing the said contract have been fully paid and its claims

satisfied for discharged and till........................ certified and properly carried out by the said
contractor and accordingly discharges the Guarantee after..............ccc......... Years from the
date of

expiry of the Defect Liability Period as provided in the said contract or from the date of
cancellation of said contract, as the case may be unless a notice of the claim under this
Guarantee has been served on the Bank before the expiry of the said period
Of e years in which case the same shall be force able against the Bank
notwithstanding the fact, that the same is enforced after the expiry of the said period

The Corporation shall have the fullest liberty without affecting in any way the liability
of the bank under this Guarantee or indemnity, from time to time to very of any of the terms
and conditions of the said contract or to extend time of performance by the said contractor or
to postpone for any time and from time to time any of the performance by the said contractor
or to protractor and either to enforce or forbear from enforcing any of the terms and conditions
governing the said contract or securities available to Corporation and the said Bank shall not
be released form its liability under these presents by any exercise by the Corporation of the
liberty with reference to the matters aforesaid or by reasons
of time being given to the said contractor or any other forbearance, act or omission on the
part of the Corporation or any indulgence by the Corporation to the said Contractor or any
other matter or things whatsoever which under the law relating to sureties would but for this
provision have effect of so releasing the Bank from its such liability.

It shall not be necessary for the Corporation to proceed against the Contractor before
proceeding against the Bank land the guarantee herein contained shall be enforceable
against the Bank, notwithstanding any security which the Corporation may have obtained or
shall obtain from the contractor at the time when proceedings are taken against the Bank for
whatever amount be outstanding or unrealized. We, the said Bank lastly undertake not to
revoke this Guarantee during its currency except with the previous consent of the Corporation



in writing and agree that any change in the constitution of the said contractor or the said Bank
shall not discharge our liability hereunder. If any further extension of this Guarantee is
required, the same shall be extended to such required period on receiving instruction from
/St on whose behalf this Guarantee is issued.

In the presence of :

Witness : For and on behalf of the Bank

Bank's Common
Seal...ccooeiiiiiiii

Name &
Designation...........eeeeiiiiieeieeeee e

Authorisation
NO. e,

Date and
PlaCe.. ..o

The above Guarantee is accepted by the SJVN Limited

For and on behalf of the SJVN Limited

(eeee ettt —————————
Hydro-electric Power Project)
Of e
SIGNATUIE. ...ttt
Dated.....cco e
(Name and Designation)
notes :
* For Proprietary Concerns
SN son
o)
resident
(o) PSPPSR carring on
business under the name style
O e e at

which expression shall unless the context requires otherwise include his heirs, executors an
legal representatives.



* For Partnership Concerns

partnership firm

With itS OffiCE...ciiiiiiieeece e (hereinafter called "the said
Contractor"

which expression shall unless the context requires otherwise include their heirs, executors,
administrators); the names of the partners being 0]

VIS ettt ettt a e e r e a company under the Companies
Act.

1956 and having its registered office in the State
Of e (hereinafter

called "the said Contractor" which expression shall unless the context requires otherwise
include its administrators, successors and assigns).

section - V
special conditions of contract

1. While tendering for the work the contractor is supposed to have seen the site of
work and no special claims on account of difficulties arising due to the situation of the site will
be entertained.

2. The work shall be carried out as per the drawings supplied by the department and
as

per the instructions of the Engineer-In-Charge. The General specification shall be latest
central public works department standard specification with upto date correction slips except
where otherwise specified in description of items given in the schedule of quantities.

3. The work shall be carried out in manner complying in all respects with the
requirements of relevant by laws of the local bodies in whose jurisdiction the work is situated.

4, Hard stone and other materials shall be obtained from approved quatrries, royalties,
taxes, municipal octroi, other incidental charges in connection with their supply to the site
of work shall be borne by the contractor himself.

5. When any surplus earth is to be disposed off the site where the earth would be
disposed off should be got approved form Engineer-In-Charge in writing before undertaking
the work. The disposal of rubbish and debris due to construction work will be the contractor's
responsibility and nothing shall be paid extra for this disposal.

6. Owing to difficulty in obtaining certain material in open market, the SJVN have under
taken to supply materials specified on page 111-30 of the tender from at the rates stated therein



there may be delay in obtaining the materials by the department and the contractor is
therefore to keep himself in touch with day to day position regarding supply of materials from
Engineer-In-Charge and so adjust the progress of work that his labour may not remain idle.

It should be clearly understood that no claim whatsoever shall be entertained by
SJVN on account of delay in supplying materials.

7. The contractor must ensure before taking delivery of materials from stores that these
are good condition and on claim on account of the material being defective will be entertained
later on. If these are delivered at any other site than specified in the agreement, the difference
due to carriage will be adjusted accordingly.

8. The cement shall be stacked by the contractor in a separate godown built by him a
this cost having water proof roof and wall and floor consisting of layer of dry bricks/stone laid
on well consolidated earth at least 300 mm above ground level. These stacks shall be in rows
of 2 bags deep and 10 bags high and with minimum 600 mm clear space around, the bags
shall be placed horizontally continuous in each line. Nothing extra will be paid for this.

0. The contractor shall be required to make double lock arrangement for other valuable
materials at the site of work. One key will remain in the custody of Engineer-In-Charge of
the work and the other with the representative of the contractor an locking arrangement
should be such that godown cannot be opened unless the contractor and Junior Engineer are
present.

10.  No hand mixing of the concrete will be allowed. The contractor will have to arrange for
concrete mixers himself.

11. The contractor shall also be responsible for watch and ward of other materials issued
to him. If contractor fails to provide sufficient fencing, lighting and watch to the satisfaction of
the Engineer-In-Charge, the later after notice to the contractor will provide sufficient fencing,
lighting and watching staff. The cost of doing so shall be deducted from the contractor but
such action on the part of the Engineer-In-Charge in providing sufficient, fencing and
lighting shall not relieve the contractor from responsibilities for damages caused by failure
on his part.

12. No payment shall be made to the contractor for any damages caused to work or
material rains/snow or floods or due to any other cause, whatsoever, during the execution of
the work and no such claim on this account shall be entertained. He will have to make good
all such damages at his own cost.

13. The contractor shall not deposit material on any site which will seriously cause
inconvenience to the public. The Engineer-In-Charge may require the contractor to remove
any material which is considered by him to be a danger or inconvenience to the public
caused at his cost.



14. Recovery for damaged material due to defective storage of material issued by the
department will be recovered from the contractor at double the issue rate. No claim on this
account shall be entertained.

15.  The contractor should obtain permission from the Engineer-In-Charge for extracting
stores from road sides or approved quarries and amount of royalty to be deducted on this
account shall be fixed by the Engineer-In-Charge in consultation with the concerned
department.

16. The contractor shall be responsible to make good the damage caused to the lands
and buildings of private persons which are continuous or otherwise to the premises on which
the work or any part of it is being executed and on his failure to do so. The same will be
made good by the Engineer-In-Charge at the cost of contractor.

17. Any damages during the execution of work will be the responsibility of the contractor.
He will have to restore such damages at his own cost and nothing will be paid by SJVN on
this account.

18. Sample of all materials to be used on the work be submitted for approval to the
Engineer-In-Charge before hand. The same Principle will hold good for all the items of work.

19. The design of shuttering must be submitted by the contractor to the Engineer-In-
Charge before hand for obtaining his written approval before erection of the same. The
contractor shall be entirely responsible for the failure of the shuttering due to noncompliance
of the instructions and due to imperfection in erection and execution.

20.  All reinforcement has to be placed in the position as shown in the drawings. In case
any reinforcement is found to have been misplaced/displaced, the contractor alone will be
responsible for the same. The Engineer-In-Charge will be at liberty to reject all such work or
sub work as sub-standard or to deduct for reduction due to wrong placing.

21.  Alljungle clearance such as shrubs etc. will be done by the contractor at his own cost
but the trees big or small shall not be felled without prior permission. Cost of damage to the
forest or to some other Government or private properties will be made good by the contractor
at his own cost or recovery shall be made from his bill.

22.  The contractor shall produce a labour clearance certificates from the labour inspector
concerned, before final payments are released to him.

23.  The contractor shall himself remain or keep his duly authorised representatives at site
during all working hours of execution to receive instruction from Engineer-In-Charge or his
subordinate officer to carry out the work accordingly.

24.  All material brought to the site or work during the time of execution should be stacked
properly as per instructions issued by the Engineer-In-Charge.



25.  The Engineer-In-Charge will be at liberty to debit the contractor's account with any
dues outstanding against him in respect of some other work entrusted to him by SJVN.

26. In case the contractor obtains route permit for plying his own or hired truck for the
carriage of materials to the site of work, he shall tender full account of the carriage work
done by him duly supported with the log book of the vehicles weekly, failing which he will be
liable to pay fine at the rate of Rs. 5 per day for extra days that the truck has plied.

27. Therates of different items are for all heights, depths and widths unless otherwise
specified against the items.

28.  For testing the strength of concrete cubes shall be prepared by the contractor under
supervision of an officer of the department not below the rank of sub-division officer. Sample
of concrete and its testing shall be done as per relevant specification and also as per relevant
I. S. Codes of practice and tested in recognized laboratory approved by the Engineer-In-
Charge. The cost of making cubes and carriage to laboratory shall be borne by the Contractor.
The Contractor shall, however, abide by the decision of the Engineer-In-Charge. In case the
result of test shows the work not being upto the specified standard, contractor will carry out
any order necessitated thereby at his own cost.

29. The contractor shall get frames and other items of wood work approved by the
Engineer-In-Charge before fixing the same. All wood work shall be done out of properly
seasoned wood. The wood work should not be painted or treated in any other way until it is
approved by the Engineer-In-Charge.

30. The samples of iron fittings and other fitting i. e. fan clamp, hooks, rings wooden
handrail, iron railing, paints of different shades, marble, chips etc. shall be approved by the
Engineer-In-Charge before fixing and laying

31. In case where brick work is exposed and is required to be finished with pointing or
otherwise selected brick should be used and nothing extra will be paid to the contractor on
this account.

32. In case of brick masonry items, the classification of bricks brought by the contractor
shall strictly confirm to the relevant specification referred to above irrespective of the
classification shown on the permit if any issued to the contractor by the supply department.
The contractor shall have no claim whatsoever on this account.

33.  The contractor shall clear the site properly after the completion of the work.

34. The contractor shall maintain in good condition all works during execution till
completion of entire work allotted to the contractor.

35. The contractor must take all precautions to avoid all accidents by exhibiting day and
night necessary sign boards, speed limit, boards, red flags and red lights and providing



barriers. He shall be responsible for all damages and accidents caused due to negligence on
his part. No hindrance shall be caused to traffic during the execution of work.

36.  Any departmental officer is authorised to have access to the godown for purpose of
inspection of materials at any time. Any material which inspecting officer may point out as
being below the required standard will be removed entirely at once from the site of work by
the contractor and not used on SJVN work. No claim on this account shall be entertained.

37.  Wherever pipes are to be fixed to wall or R. C. C. surface the contractor may be
required to use raw plugs for which nothing extra shall be payable. The contractor shall
ensure that vertical pipes are truly vertical and horizontal pipes are truly horizontal.

38. Inthe event of dispute of any kind arising out of this contract the law court at the district
headquarter of the Engineer-In-Charge or high Court of Himachal Pradesh Shimla, shall
have the jurisdiction.

39. The contractor shall allow deduction of income tax at source as required under
section194 (C) of the Income Tax Act, 1961.

40. The material shall be issued to the contractor at the place of delivery as mentioned in
the schedule showing materials to be supplied by SJVN under clause

43 (B). If these are delivered at any other site, the different due to cartage will be adjusted
accordingly. The contractors have to card at their cost the material to the site of the work as
soon as these are issued. The contractor shall bear all incidental charges for cartage,
storage and safe custody of materials.

41. The contractor shall make his own arrangements for obtaining electric and water
connections and make necessary payments direct to the Deptt. concerned. SJVN will only
help in recommending the same to the concerned department.

42.  contract quality assurance

The bidder shall include in his proposal the Quality Assurance Programme Covering the
overall qguality management and procedures which he proposes to follow in the
performance of the works during various phases as detailed in relevant of the Technical
specifications.

At the time of award of contract, the detailed quality Assurance and Testing Plan to be
followed for the execution of the contract will be discussed and mutually agreed to and

such agreed programme shall form a part of the contract.

(A) quality assurance programme

To ensure that equipment and services under the scope of this contract whether
manufactured or performed within the Contractor's Works or at his Sub-Contractor's premises
or at the owner's site or at any other place of work are in accordance with the specifications,
the Contractor shall adopt suitable quality assurance programme, to control such activities at



all points necessary. Such programme shall be outlined by the Contractor and shall be finally
accepted by the Engineer after discussions before the award of the contract. A quality
assurance programme of the contract shall generally cover the following:-

a) His organization structure for the management and implementation of the
proposed quality assurance programme.

b) Documentation of control system.

C) Qualification data for bidder's key personnel.

d) The procedure for purchase of materials, parts components and selection of

Sub-contractor's  services including vendor analysis, source

inspection, incoming raw material inspection, verification of materials purchases etc.

e) System for shop manufacturing and site erection controls including process

controls and fabrication and assembly controls.

f) Control of non-conforming items and system for corrective actions.

s)) Inspection and test procedure both for manufacturer and field activities.
h) Control of calibration and testing of measuring and testing equipments.
)] System for indication and appraisal of inspection status.

)] System for quality audits.

k) System for maintenance of records.

)] System for authorizing release of manufactured product to the owner.

m) System for handling storage and delivery.

n) A quality plan detailing out the specific quality control procedure adopted for
controlling the quality characteristics relevant to each item of equipment furnished.

The Engineer or his duly authorised representative reserves the right to carry out
quality audit and surveillance of the system and procedure of the Contractor/his vendor's
guality management and control activities,

(b)

(c) guality assurance documents

The contractor shall be required to submit the following Quality Assurance Documents within
three weeks after dispatch of the equipment:

0] All Non-destructive Examination procedure, stress relief and weld repair procedure
actually used during fabrication.

(i) Welder and Welding operation qualification certificates.

(i)  Welder identification list, listing Welder's and Welding operator's qualification
procedure and welding identification symbols.

(iv)  Material mill test reports on components as specified by the specification.
(v)  The inspection plan with verification, inspection plan check points, verification

sketches, if used and methods used to verify that the inspection and testing points in the
inspection plan were performed satisfactorily.



(vi)  Sketches and drawings used for indicating the method of tractably of the radiographs
to the location on the equipment.

(vii)  All Non-destructive Examination result report including radiography interpretation of
reports.

(viii)  Stress relief time temperature charts.

(ix)  Factory test results for testing required as per application codes an standard referred
in the specifications.

(x) The Engineer or his duly authorised representative the right to carry out Quality audit
and Quality Surveillances of the systems and procedures of the contractors/his vendor's
Quality Management and Control activities.

43.  The contractor shall have to manage a portable explosive magazine at the site of work
at is own cost.

44.  Explosive material issued to the contractor will have to be used as per explosive Act
and in case no more than one day's requirement will be lifted from the explosive magazine.

45.  The contractors may have to do controlled blasting in some reaches of the roads
as per the directions of Engineer-In-Charge in order to avoid damage to the existing nearby
structures.

46.  Serviceable stones from the excavation of foundation and road cutting available will
be stacked properly along site development road site, keeping width of the road clear by the
contractor at his own cost.

47.  Alltrees failing in the alignment of road in the private and acquired for the construction
of road shall be felled/cut by the contractor and quantity of wood timber, so received shall
handed over to the department. No extra payments shall be made on this account. In case of
the contractor fails to handover the same to the department, the cost of trees shall be
recoverable from the contractors at the rate of acquisition of such trees.

48. One third (1/3rd) useful stones as obtainable from the quantity of blasting work shall
be stacked properly at site being SJVN property by the contractor as per the instructions of
the Engineer-In-Charge, failing which recovery market rates only per cum will be made from
the contractor.

49. No extraction of stone will be allowed surrounding the site of work/project area the
contractor should arrange stone himself from the approved quarry.

50. In case dewatering is required to be done by the contractor, it shall be done entirely
by him at is own cost. No claims in this regard shall be entertained.



51. Contractor shall have to produce M-forms for the material utilised such as stone
aggregate, sand etc.

Annexure—A
Section — vi

safety code
(referred to under clause 19 — C of the tender)

0] Suitable scaffolds should be provided for workman for all works that cannot safety be
done from the ground or from solid construction except such short period work as can be
done safety from ladders, When a ladder is used an extra Mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well suitable foot holds
and hand holds shall be provided on the ladder and ladder shall be given an inclination not
steeper than ¥4 to 1 (Y4 horizontal and 1 vertical).

(i) Scaffolding or staging more than 3.6 m above the ground or floor, swung or suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached bolted, braced and otherwise secured at least 90 cm high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside
and ends therefore with only such opening as may be necessary for the delivery of the
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from
the building or structure.

(i)  Working platform, gangways should be so constructed that they should not sag unduly
or un equally and if the height of the platform or the gangway or the stairway is more than 3.6
m above ground level or floor, they should be closely boarded, should have adequate with
and should be suitable fastened as described in

(i) above.

(iv)  Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fail of persons or materials by providing suitable fencing or
railing whose minimum height shall be three feet.

(V) Safe means of access shall be provided to all working platform and other working
place every ladder shall be securely fixed. No portable single ladder shall be over 9 m in
length while the width between side rails in hung ladder shall in no case be less than 20 cm
for ladder upto and including 3 m in length. For longer ladder this with should be increased at
last 20 mm for each additional metre of length. Uniform step spacing shall not exceed 30 cm.
Adequate precautions shall be taken to prevent danger from electrical equipment . No
materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public. The contractor shall provide all necessary
fencing and lights to project the public from accident and shall be found to bear the expenses
or defense of every suit, action or other proceedings at law that may be brought by any
person for injury sustained owing to neglect of the above precautions and to pay any damages



and cost which may be awarded in any such suit, action or proceedings to any such persons
or which may with the consent of the contractor be paid to compromise any claim by any such
person.

(vi)  All Trenches, 1.2 m or more in depth, shall at all times be supplied with at least one
ladder for each 30 m in length or fraction thereof. Ladder shall be extended from bottom of
the trench to at least 90 cm above the surface of the ground. The site of the trenches which
are 1.5 m or more in depth shall be stopped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger of sides to collapse.

The excavated material shall not be placed within 1.5 m of the edges of the trench or half of

the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under

no circumstances under mining or under cutting shall be done.

(vii)  Before any demolition work is commenced and also during the process of the work :
a) All roads and open areas adjacent to the work site shall either be closed or
suitable protected.

b) No electrical cable or apparatus which is liable to be source of danger over
acable or apparatus used by the operator shall remain electrically charged.

(c) All practical step shall be taken to prevent danger to persons employed from
risk of fire or explosion of flooding No floor, roof or other part of the building shall be
so over loaded with debris or materials to render it unsafe.
(viii)  All necessary personal safety equipment as considered adequate by the
Engineer-In-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use and the contractor should take adequate
steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

b) Those engaged in white washing and mixing or stacking of cement bags or any
material which is injurious to the eyes shall be provided with protective goggles.

C) Those engaged in welding works shall be provided with welder's protective eye
sightless.

d) Stone breakers shall be provided with protective goggles and protective clothing
and seated as sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in use the
Contractor shall ensure that the manhole covers are opened and are ventilated at least
for an hour before the works are allowed to get into the manholes and manholes so
opened shall be cordoned off suitable raining and provided with warning signals or
boards to prevent accident to the public.



)

f) The contractor shall not employ men below the age of 18 years and women on
the work of painting with products containing lead in any form. Whenever men above
the age of 18 are employed on the work of lead painting the following precautions
should be taken.

No paint containing lead or lead products shall be used except in the form of paste or

ready made paints.

ii)

i) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray on a surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractors to the workman and adequate facilities
shall be provided to enable the working painters to wash during the cessation of work.

When the work is done near any place where there is risk of drowning, all
necessary equipments should be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision should
be made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions.

a) These shall be of good mechanical constriction, sound material and adequate
strength and free from patent defect and shall be kept in good repair and in good
working order. (b) Every rope used in hoisting or lowering materials or as a means
or suspension shall be of durable quality adequate strength and free from patent
defects.

Every crane or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be incharge of any hoisting machine including any
scaffold or which given single to operator.

In case of every hoisting machine and of every crane ring hook, shackle survival
and pulley block used in hoisting or as means suspension the safe working load shall
be as curtained by adequate means. Every hoisting machine and all gear referred to
above shall be plainly; marked with the safe working load in case of hoisting machine
having variable safe working load each safe working load of the conditions under which
it is applicable shall be clearly indicated. No part of any machine or any gear referred
to above in this paragraph shall be loaded beyond the safe working load except for the
purpose of testing.

In case of departmental machines, the safe working load shall be notified by the
Electrical Engineer-In-Charge. As regards contractors machine the contractors shall
notify the safe working load of the machine to the Engineer-In-Charge whenever he
brings any machinery to site of work and get it verified by the Electrical Engineer
concerned.



(xi)  Motors Gearing, Transmission, Electric wiring and other dangerous part of
hoisting appliance should be provided with efficient safeguards, hoisting appliances
should be provided with such mean as will reduce to minimum the risk of any
accidental descent of the load, adequate precaution should be taken to reduce to the
minimum the risk of any part of suspended load becoming accidentally displaced.
When worker employed is on electrical installations which are already energized
insulating mates, wearing apparel, such as gloves sleeves and both as may be
necessary should be provided. the workers should not wear any rings, watches and
carry keys or other material which are good conductors of electricity.

(xii)  All scaffold ladders and other safety devices mentioned or described herein
shall be maintained in safe condition and scaffold, ladder or equipment shall be altered
or removed while it is in use. Adequate washing facilities should be provided at or near
places or work.

(xiii) These safety provision should be brought to the notice of all concerned by
display on a notice board be at prominent place at work spot. The person responsible
for compliance of the safety code shall be named therein by the contractor.

(xiv) To ensure effective enforcement of the rules and regulations relating to
safety precautions, the arrangements by the contractor shall be open to inspection
by the labour officer/ Engineer-In-Charge of the department or their representative.

(xv)  Notwithstanding the above clauses from (i) to (xiv) there is nothing in these
to exempt the contractor from the operation of any other Act/Rule in force in the
Republic of India.

Annexure-B

Model Rules for the Protection of Health and
Sanitary arrangements for workers employed by
SJVN Limited or its Contractor

Application : These rules shall apply to all building and construction work in charge of SJVN.

Definitions :

1. 'Work place' means a place at which at an average fifty or more workers are employed
connection with construction work.

2. '‘Large work Place' means a place at which, at an average 500 or more workers are
employed in connection work.

3. First Aid : (a) At every work place, there shall be maintained in a readily accessible

place first aid appliances including an adequate supply of sterilized dressing and
sterilized cotton wool. The appliances shall be kept in good order and in large work



d)

)
(b)

place, they shall be placed under charge of a responsible persons who shall be readily
available during working hours.

b) At large work places, where hospital facilities are not available within easy
distance of the works, First Aid posts shall be established and be run by a trained
compounder.

C) Where large work places are remoter from regular hospitals, an indoor ward
shall be provided with one bed for every 250 employees.

d) Where large work places are situated in cities, towns or in their suburbs and
no beds are considered necessary owing to the proximity of city or town hospitals,
suitable transport shall be provided to facilities removal or urgent cases to the
hospitals. At other work places conveyance facilities such as a car, shall be kept
readily available to take injured persons suddenly taken seriously ill to the nearest
hospital.

Drinking water : (a) In every work place, there shall be provided and maintained at suit
able places, easily accessible to labour, a sufficient supply of cold water fit for drinking.

b) Where drinking water is obtained from an intermittent public water supply, each
work place shall be provided with storage where such drinking water shall be storage.

C) Every water supply source or storage shall be at a distance of not less than 15
mtr. from any latrine, drain or other source of pollution. Where water had to be drawn
from an existing well which is within such proximity of latrine, drain or any other source
of pollution, the well shall be properly chlorinated before water is drawn from it for
drinking. All such wells shall be entirely closed in and be provided with a trap door
which shall be dust and water proof.

A reliable pump shall be fitted to each covered well, the trap door shall
be kept locked and opened only for cleaning or inspecting which shall be done at least
once a month.

Washing and bathing places : (a) Adequate washing and bathing places shall be pr
vided, separately for men and women.

b) Such place shall be kept in clean drained condition.

Scale of accommodation in latrines and urinals. These shall be provided within the
precincts of every work place, latrines and urinal in an accessible place and the
accommodation separately for each of their shall not be less than the following scale :

Where the number of persons does not exceed 50 2 seats

Where the number of persons exceeds 50 but does not exceed 1003 seats



()

10.

11.

12.

For every additional 100 3 seats per 100
In particular cases, the Engineer-In-Charge shall have the powers to very the
scale, where necessary.

Latrines and urinals for women : If women are employed separate latrines and urinals
screened from those for men and marked in the vernacular in conspicuous letters "For
Women only" shall be provided on the scale laid in rule 6. Those for men shall be
similarly marked "For Men Only". A poster showing the figures of a man and woman
shal also be exhibited at the entrance of latrines for each sex. There shall be adequate
supply of water close to the urinals and latrines.

Latrines and urinals : Except in work places provided with water flushed, latrines,
connected with a water borne sewage system, all latrines shall be provided with
receptacles on dry earth system which shall be cleaned at least four times daily and
at least twice during working hours and kept in a strictly sanitary conditions. The
receptacles shall be tarred inside and outside at least once a year.

Construction of latrines : The inside wants shall be constructed of masonry or some
suitable heat resisting nonabsorbent materials and shall be cement washed inside
and outside at least once a year. The dates of cement washing shall be noted in a
register maintained for this purpose and kept available for inspection. Latrines will not
be of a standard lower than bore hole system and should have thatched roof.

Disposal of excreta : Unless otherwise arranged for by the local sanitary authority,
arrangements for proper disposal of excreta by incineration at the work place shall
be made by means of a suitable incinerator approved by the Assistant Director of
Public Health or the Municipal Medical Officer of Health, as the case may be in whose
jurisdiction the work place is situated. Alternatively, excreta may be disposed off by
putting a layer of night soil at the bottom of pucca tank prepared for the purpose
and covering it with 15 cm layer of waste or refuse and then covering it up with a layer
of earth for a fortnight (when it will turn into manure).

Provision of shelters during rest : At every work place there shall be provided, free of
cost, two suitable sheds one for meals and the other for rest separately for men and
women for the used of labour. The height of the shelter shall not be less than 3.3 m
from the lowest part of the roof. The sheds should be roofed with at least thatch and
mud flooring will be provided with a dwarf will around not less than 75 cm. Sheds
should be kept clean and the space should be on the basis of atleast 0.46 square
meter per head.

Creches : (a) At every work place, at which, 50 or more women workers are ordinarily-
employed, there shall be provided two huts for the use of children under the age of 6
years, belonging to such women. One huts shall be used for infants, games and play
and the other as their bed room. The huts shall not be constructed on a lower standard
than following :



(i)

Thatched roofs

(i) Mud floors and walls

(i) Planks spread over the mud floor and covered with matting.
The huts shall be provided with suitable and sufficient openings for light and
ventilation. There  will be adequate provision of sweepers to keep the place clean.
There shall be two Dais in attendance. Sanitary utensils shall be provided to the
satisfaction of the Health Officer of the area concerned. The use of the hut shall
be restricted to children, their attendants and mothers of the children.
b) Where the number of women workers are more than 25 but less than 50,
the contractor shall provide atleast one hut and one dia to look after the children of
woman workers.
C) The size of creche shall very according to the number of women workers.
d) The creche or creches shall be properly maintained and necessary equipment
like toys etc. shall be provided.

13. Canteen : A cooked food canteen on a moderate scale shall be provided for the benefit
of workers wherever it is considered expedient.

14.  The above rules shall be incorporated in the contractors and in notices inviting tenders
and shall from an integral part of the contracts.

Annexure-C

Nathpa Jhakri Hydro-electric Project Contractors Labour

Regulations Extended to SJVN LIMITED

1.

Short title : These regulations may be called the Rampur Jhakri Hydro-electric
Project Contractors Labour Regulations.

Definitions : In these regulations, unless otherwise expressed or indicated, the
following words and expressions shall have the meaning hereby assigned to them
respectively that is to say.

0] ‘Labour’ means workers employed by SJVN Ltd. Contractor directly, or
indirectly through a sub-contractor or other persons or by an agent on his behalf on
a payment as per rules of H. P. Govt. will not include supervisory staff like Overseers
etc.

(i) 'Fair wages' means wages whether for time or piece work notified at the time
of inviting tenders for the work and where such wages have not been so notified,



the wages prescribed by the SJVN for wages the district in which the work is done. It
will be notified/prescribed by the SJVN in consultation with the officer of the industrial
Relations Machinery located in the respective areas and will not be less than the
minimum rates of wages fixed by the Government for the class of employee engaged
on the same type work in the same area.

(i)  'Contractor' shall including every person whether a sub contractor or
headman or agent, employing labour on the work taken on contract.

(iv)  'Wages' shall have the same meaning as defined in the payment of wages Act
and includes time and piece rate wages.

@) Normally working hours of an employee should not exceed 9 hours a day The
working day shall be so arranged that inclusive of interval for rest, if any, it shall not
spread over more than 12 hours on any day.

(b)  When an adult worker is made to work for more than 9 hours on any day or for
more than 48 hours in any week he shall be paid overtime for the extra hours put in by
him at double the ordinary rate of wages.

(c) Every workers shall be given paid weekly holiday normally on Sunday. In
accordance with the provisions of Minimum wages Central Rules, 1950 as amended
from the time to time irrespective whether such workers to be governed by the
Minimum wages Act, 1948 or not.

Display of Notice regarding wages etc : The contractor shall

@) Before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clean and legible condition in
conspicuous places on the work, notices in English and in the local Indian Language
spoken by the majority of the workers giving the rate of wages which has been
certified by the Executive Engineer the Chief Executive Officer Regional Labour
commissioner, as fair wages and the hours of work for which such wages are earned,
and.

Send a copy such notice to the certifying officer.

Payment of wages : (i) Wages due to every worker shall be paid to him direct.

All wages shall be paid in current coin or currency or in both.

Arrears claimed after 2 months after completion of the work shall not be entertained.

Fixation of wages periods : (i) The contractor shall fix the wages periods in respect of
which the wages shall be payable.

No wages period shall exceed one month.



ii)

Note :

(I

()

(V)

Wages of every worker employed on the contractor shall be paid (a) in case of
establishments in which wages period in one week within 3 days from the end of the
wages period and (b) in the case of other establishments before the expiry of the 7th
day from the end of the wages period according as the number of workers employed
in such establishment does not exceed 1,000 or exceeds 1,000.

iv) When the employment of any worker is terminated by or on behalf of the
contractor, the wages earned by him shall be paid before the expiry of the day
succeeding the on which his employment is terminated.

V) All payments of wages shall be made on a working day except when the work
is completed before the expiry of the wages period, in which case final payment shall
be made within 48 hours of the last working day at work site and during the working
time.

The term 'working day' means day on which the labour is employed, is in progress.
Wage book and wages slip etc : (I) The contractor shall maintain a wage book of
each worker in such from as may be convenient at the place of work, but the same
shall include the following particulars :

a) Name of the worker.

b) Rate of daily or monthly wages.

C) Nature of work on which employed.

d) Total number of days worked during each wage period.

e) Dates and period for which worked overtime.

f) Gross wages payable for the work during each wage period.

0) All deductions made from the wage within indications in each case of the
for which the deduction is made.

h) Wages actually paid for each wage period.

i) Signature or thumb impression of the workers.

The contractor shall also issue a wage slip containing the aforesaid each worker
employed by him on the work at least a day period to the day wages.

The contractor shall issue an Employment Card in the prescribed Form-Ill to each
worker on the day of work on entry into employment. It the worker has already any
such card with him from the previous employer, the contractor shall merely endorse
that Employment Card with relevant entries. On termination of employment the
Employment Card shall again be endorsed by the contractor and returned to the
worker.

Wage book and wage slip etc : The contractor shall issue an attendance-cum-
wagecard as per Form-IV to each worker on the day of work or entry into his
employment.



FORM-IV

Attendance :- Cum—wage card

NAME OFf WOTKE . .. e e
NAME OFf WOTK .o e

o [0 [ 5T PPT

DESIGNALION. ..ottt e e e e e e e e e e e e ettt e e e e e e e e e e n e e e e e e e e eeas

Rate of wages

Date Attendance Signature of person Remarks
marking attendance

1

2

3

4

5

6

7

8

9

10

7. Register of unpaid wages : The contractor shall maintain a register of unpaid wages

in such forms as may be convenient at the place of work but the same shall include
the following particulars :

a) Full particulars of the labourers whose wages have not been paid.
b) Reference number of the muster roll and wages register.

C) Wage period.

d) Rate of wages.

e) Total amount not paid.

f) Reasons for not making payment.

0) How the amount of unpaid wages was utilized.

h) Acquaintance with dates.

8. Register of accidents : The contractor shall maintain a register of accidents in such
from as may be convenient at the work place but the same shall include the following
particulars :

a) Full particulars of the labourers who met with accident.
b) Rate of wage.

C) Sex.

d) Age.

e) Nature of accident and cause of accident.

f) Time and date of accident.
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10.

11.

12.

13.

14.

0) Date and time when admitted in hospital.
h) Date of discharge from the hospital.

i) Period of treatment and result of treatment.
Percentage of loss of earning capacity and disability as assessed by medical
officer.

k) Claim required to be paid under workmen's Compensation Act.

)] Date of payment of compensation.

m)  Amount paid with details of the persons to whom the same was paid.
n) Authority by whom the compensation was assessed.
0) Remarks.
Fines and deductions which may be made from wages :
0] The wages of a worker shall be paid to him without any deductions of any kind
except the following :
a) Fines.
List of acts and omission for which fine can be imposed :
Willful insubordination or disobedience, whether alone or in combination with another.

Theft, fraud or dishonesty, in connection with contractors business or property of the
SJVN.

Taking or giving bribes or any illegal gratification.

Habitual late attendance.

Drunkenness, fighting, riotous or disorderly or indecent behavior.

Habitual negligence.

Smoking near or around the area where combustible or other materials are stacked.
Habitual indiscipline

Causing damage to work in progress or to property of the SJVN, the contractor.
Sleeping on duty.

Malingering or slowing down work.

Giving false information regarding name, age father's name.

Habitual loss of wage cards supplied by the employer.

Unauthorized use of employer's property or manufacturing making of unauthorized
articles at the work places.



16.

17.

18.

19.

(e)

15. Bad workmanship in construction and maintenance by skilled workers which
is not approved by the Deptt. and for which contractors are penalized.

Making false complaints and/or misleading statements.
Engaging in trade within the premises of the establishment.
Any unauthorised divulgence of business affairs of the employer.

Collection or canvassing for the collection of any money within the premises of any
establishment unless authorised by the employer.

20. Holding meeting inside the premises without previous sanction of the employer.

21.  Threatening or intimidating any workman or employer during the working hours
within the premises.

(b) Deductions for absence from duty i. e. from the place or the places where by
the terms of his employment he is required to work. The amount of deduction shall
be in proportion to the period for which he was absent.

(c) Deduction for damage to or loss of goods expressly entrusted to the employed
persons for custody, or for loss of money or any other deduction which he is required
to account where such damage or loss is directly attributable to his neglect or default.

(d) Deduction for recovery of advances or for adjustment of over payment of
wages, Advances granted shall be entered in register.

Any other deduction which the Central Government or Himachal Pradesh

Government or SJVN may from time to time allow.

i) No fine should be imposed on any workers save in respect of such acts and
omission on his part as have been approved of by the Chief Labour
Commissioner or any other person authorised by the Himachal Pradesh
Government.

iii) No fine shall be imposed on a worker and no deduction for damage or loss shall
be made from his wages untill the workers has been given an opportunity of
showing cause against such fines or deduction.

iv) The total amount of fine which may be imposed in any one wage period on
a worker shall not exceed an amount equal to three paise in a rupee of the
wages, payable to him in respect of that wages period.

V) No fine imposed on any worker shall be recovered form him by instalment or
after the expiry or sixty days from the date on which it was imposed.



10.

11.

12.

13.

14.

Vi) Every fine shall be deemed to have been imposed on the day of the Act or
omission in respect of which it was imposed.

Register of Fines etc. (i) The contractor shall maintain a register of fines and a register
of deductions for damage or loss in forms No. 1 and 2 respectively which should
be kept at the place of work.

i) The contractor shall maintain both in English and the local Indian Language a
list approved by the Chief Labour Commissioner or any other persons authorised by
Himachal Pradesh Government clearly stating the act and omission for which penalty
of fine may be imposed on a workman and display it in a good condition in a
conspicuous place of the work.

Preservation of register : The wage book, the wage slips, the register of unpaid wages,
the register of accidents, the register of fine, deduction required to be maintained
under these regulations shall be preserved for 24 months after the date of last entry
made in them and shall be made available for inspection by the Engineer-In-Charge.
Labour Welfare Officer or any other officer authorised by the Ministry of W. H. & S.
or Himachal Pradesh Government or SJVN in this behalf.

Power of labour welfare officer to make investigation enquiry : The labour welfare
officer or other person authorised by the Central Government or Himachal Pradesh
with a view to ascertaining and enforcing due and proper observance of the fair
wage clause and the provisions of these regulations. He shall investigate into any
complaint regarding the default made by the contractor sub-contractor in regard to
such provision.

Report of labour welfare officer : The labour welfare officer or other persons authorized
as aforesaid shall submit a report of result of his investigation or enquiry to the
Executive Engineer concerned indicating the extent, if any, to which the default has
been committed, with a note that necessary deduction from the contractors, will be
made and the wages and other dues be paid to the labourers concerned. In case an
appeal is made by the contractor under clause 14 of these regulations actual
payment to labourers will be made by the Executive Engineer after the Regional
Labour Commissioner has given his decision on such appeal.

The Divisional Engineer shall arrange payments to the labourers concerned within
45 days from the receipt of the report from the labour welfare officer or the regional
labour commissioner as the case may be.

Appeal against the decision of labour welfare officer : Any person aggrieved by the
decision and recommendations or the labour Welfare Officer or other person so
authorised may appeal against such decision to the Regional Labour Commissioner
concerned with 30 days from the date of decision. Forwarding simultaneously a
copy of his appeal to the Executive Engineer concerned but subject to such appeal,
the decision of the officer shall be final and binding upto the contractor.
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b)

b)

16.

17.

18.

Prohibition regarding representation through lawyer :

A workman shall be entitled to be represented in any in investigation or enquiry
under these regulations by :

An officer a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in clause
(a), is affiliated.

C) Where the workers is not a member of any registered trade union, by an officer
of an registered trade union, connected with or by any other workman, employed in,
the industry in which the workers is employed.

i) An employer shall be entitled to be represented in any investigation or enquiry
under these regulation by :

An officer of an associations of employers of which he is member.

An officer of a federation of associations of employers to which the association referred
to in clause (a) is affiliated.

C) Where the employer is not a member of any association of employer, by an
office of association of employer connected with or by any other employer, engaged
in the industry in which the employer is engaged.

iii) No party shall be entitled to be represented by legal practioner in any
investigation or enquiry under these regulations.

Inspection of Books and Slips : The contractor shall allow inspection of the wage books
and the wage slip, the register or unpaid wages, the register of accident and the
register of fines and deductions to any of his workers or to his agent at a convenient
time and place after due notice is received or to the labour welfare officer or any other
person, authorised by the Central Government or H. P. Govt. on his behalf.

Submission of Returns : The contractor shall submit periodical returns as may be
specified from time to time.

Amendments : The Central/H. P. Government, SJVN may, from time to time, add to or
amend the regulations and on any question as to the application, interpretation or
effect of those regulation the decision of the Chief Labour Commissioner or Deputy
Chief-Labour Commissioner Government of India or any person authorised by
Himachal Pradesh Government, SJVN in this behalf shall be final.

Form -i



Register of fines; regulation 10 (1)

Sl. Name Father's/ Sex
Date Date Remarks
No. Husband's
and on
Name

amount which
fine fine

imposed realised
1 2 3 4

10 11

Form -ii
regulation 10 (1)

Depart.

ment

Nature
and day
of the
offence
for which

fine
imposed

6

Register of Deductions for Damages or loss caused to the
employer by the neglect or default of the employed persons.

Sl. Name Father's/ Sex
No. of Date Remarks
No. Husband's
Name
ment which
deduc-
any tion
realised
1 2 3 4
10 11
Form -iii

employment card regulation 6 (iii)
Name and

Depart.

ment

Damage

or lossworkman

caused

with date

Whether
workman
showed
caused
against
fine or
not, if so,

enter date
7

Whether

and
showed

deducti-

ons

111764 =] TP

Rate
of
wages
of
8 9
Date
instal- on
amount
of if
deduc-
tions
8 9
the
of



Particulars of next of his kin (wife and children, if any) or of dependent next of kin, in case the
worker has no wife and child.

Full address of department (specify village, district and state)

Sl. Name & Particulars of Total period Actual Leave taken (number
No. address of work site and for which number of of days
should be

employer description of the worker days worked specified)

(specify work done is employed

whether a (from-to)

contractor or
sub contractor)

1 2 3 4 5
6
Give Sl. No. Nature of Wage period Wage rate Total wage
Remarks Sign ofas on reverse  work done (with
earned by the employer
period wise particulars worker during
of unit in case the period
of piece work) shown under
column (5)



N. B. If the worker is employed both in piece and the rate, relevant entries in each case
should be made separately

Responsibilities under contract labour
(regulation and abolition) act 1970
Licensed Contractor

(2) It should be ensured that no contractor be engaged for undertaking any work through
contract labour unless a Licence has been obtained by such contractor from the Labour
Department (State) in requisite Form. This is also applicable to the sub-contractors engaged
in the establishment.

(2) Form of certificate of principal employer needs to be issued duly signed by the principal
employer as declared in the Registration Certificate in Form—-V. As regarding issuance of
such Certificate in respect of sub-contractor signature of the contractor recommending such
issuance should be obtained. The contractor while issuing such recommendation should
clearly state that he shall be bound to follow provisions of the Act and rules framed therein
and shall be liable for any default on the part of such sub-contractor. It should be ensured
that the no. of sub contractors to be engaged are kept minimum.

(3)  The Nodal Officer of the HR Department should maintain a register duly endorsing the
details of the contractor and the Licence No., periodicity etc. and ensure that the Licence is
renewed before its expiry.

Welfare And Health Of Contract Labour

(1) The provisions of the contract Labour Act with respect to the aforesaid provisions
should be clearly brought to the knowledge of the principal contractor and the sub contractor
in respect to maintenance of canteen, rest room, facility of wholesome drinking water, first
aid facility etc. and ensure that the same is being properly maintained so as to avoid any
liability of principal employer on such account. The site in-charge should be informed about
the above so that the same is monitored by him or his authorized representative.
Responsibilities For Payment Of Wages

(1)  As perthe provisions of the Act contractor is responsible for disbursing wages to each
worker employed by him before expiry of 7th day of the month.

(2) The Engineer-in-Charge shall nominate a representative duly authorized by him to be
present at the time of disbursement of wages by the contractor every month. The authorized
representative of the EIC shall record under his signature a certificate at the end of the entries
in the register of wages in the following form



0] "Certified that the amount shown in Column No. has been paid to
the workman concerned in my presence
on at

3) It should be clearly understood that in case the contractor fails to make payment of
wages within the prescribed period or make short payment then the principal employer shall
be liable to make payment and wages in full or the unpaid balance to the contract labour
employed by the contractor. However, such amount shall be recoverable from the contractor
from any amount payable to the contractor under any contract.

Maintenance of Registers and other records.
Registers to be maintained by the principal employer
Register of contractors in form-XII.

Registers to be maintained by the contractor.

(1) Register of persons employed in Form XIlII.

(2) Muster Roll and Register of Wage in Form XVI, and Form XVII. Register of deductions
for damage or loss, Register of fines and Register advances in Form XXI
and XXII respectively.

3) Register of overtime in Form XXIII.
All registers and other records required above shall be maintained complete and up to
date and available in English or Hindi.

(4)  Where no deduction or fine has been imposed or no overtime has been worked during
the wage period a nil entry shall be made across the body of the register at the end of
the wage period.

Employment Card

Every Contractor is required to issue an Employment Card within three days of employment
to contract labour.
Notices

(1) Notices showing register of wages, hours of work, wage periods, dates of payment of
wages, names and address of the inspectors having jurisdiction should be displayed
in English and Hindi at the establishment site by the principal employer/contractor.

(2)  The principal employer or the contractor shall display the abstracts of the Act and rules
in English and Hindi.
Returns

Q) It may be ensured that every contractor including sub-contractor sends half yearly re
turn in Form XXIV (in duplicate) to the Licence Officer not later than 30 days from the
closure of the half year.



(2)

(1)

(1)

(2)

(1)

(2)

(i)
(ii)
(i)
(iv)
(V)
(Vi)
(vii)

(viii)

It should be ensured that the principal employer sends annual return in Form XXV so
as to reach the registering officer concerned not later than the 15th February following
the end of the year to which it relates. Collection of data and sending return will be the
responsibility of the HR Department.

Inspections

Representative of HR Department should inspect the records of the establishment of
the contractor once in three months to ensure the compliance of the provisions for
contract labour (R&A) Act/rules. A schedule for inspection may be prepared and
finalized in consultation with the Engineer-in-Charge.

Responsibilities under inter state migrant workmen act 1979 and rules framed there
in.

The principal employer to which the provision of the Act applies is required to obtain
registration certificate from the registering officer under the Act.

The contractors engaging inter state migrant workmen are required to obtain separate
Licence under the Act employing five or more inter state migrant workmen.

Duties and Obligations of Contractor

Every contractor engaging inter state migrant workmen are required to furnish
Return in form X to the State Labour Department with a copy to the principal employer.

Every contractor shall issue to every inter-state migrant workman a Pass Book in fixed
with their passport size photograph for their workmen in Hindi containing the following
details.

Date of recruitment;

Date of employment;

The name and place of the establishment wherein the workman is employed;

The period of employment;

The proposed rates and modes of payment of wages;

The displacement allowance payable;

The return fare payable to the workman on the expiry of the period of his employment
and in such contingencies as may be prescribed and in such other contingencies as

may be specified in the contract of employment;

Deduction made; and



(ixX)  Name and address of the next kin of migrant workman;

Displacement Allowance
(1) The contractor shall pay Displacement Allowance at the time of recruitment to each
workman equal to 50% of the monthly wages payable to him in addition to the normal wages
which shall not be refundable.
Journey Allowance

(1) A Journey Allowance of a sum not less than the fare from the place of residence of the
inter-state migrant workman in his state to the place of work shall be payable by the contractor
for both outward and return journeys including wages for such journey.

Other facilities

The contractor is liable to provide the following :
(2) Provide and maintain suitable accommodation during the period of their employment.

(2)  Provide medical facilities free of cost for treatment of ailment of self and any member
of his family may suffer during the employment including hospital charges, travel expenses
for the patient from place to his her residence to the hospital and back.

3) Contractor shall provide protective clothing to the workmen including woolen clothing's
before onset of winter season of the area.

4) In case of fatal accident or serious bodily injury to any such workman, the contractor
shall promptly report to the State Authorities and also to the next kin of the workman.

Responsibilities for Payment of Wages

The provisions as per Contract Labour Act shall be applicable. However, in addition to the
same other payments as per the provisions of the Act as mentioned above shall have to be
ensured by the principal employer. The provisions of welfare and health of the contract labour
as per the provisions of the Contract Labour Act shall also be applicable to the inter- state
migrant workmen.

Maintenance of Registers and Records

Every principal employer shall maintain register of contractors in Form-XII.
Contractor

Every contractor shall maintain register of persons employed in Form-XIll, displacement-cum-
outward journey allowance register in Form XV and XVI.
Returns

Periodical returns, display of abstracts of the rules, notices etc. as per the Contract Labour
Act and rules shall also be followed in this case.
Responsibilities under workmen compensation act 1923



() Principal employer shall ensure Notification of Commissioner for workmen
compensation by the State Government. The liabilities under the Act including payment of
compensation etc. shall be clearly brought to the notice of the contractor including sub
contractor at the commencement of the contract.

(2) It should be ensured that the compensation in case of fatal accident as well as non
fatal accident to any contract labour arising out of and during the course of employment is
deposited with the Commissioner as per the provisions of the Act immediately.

Report of fatal accident and serious bodily injuries

(2) In case of fatal accident and any serious injury occurring in the premises of the
establishment report may be sent to the Commissioner, Inspector of Factories (State), Chief
Medical Officer and other authorities under the Act including CMD and Directors.

(2)  Aninquiry may be conducted by the Safety Officer and other member to be associated
as per the approval of the head of the establishment to inquire into the cause of accident and
suggest remedial measures to avoid recurrence of such accidents.

Returns

(2) It should be ensured that the principal employer/contractor engaging the contract
labour submits annual returns in terms of the schedule every year to the authority as notified
from time to time.
Safety and Health

It shall be the endeavor of principal employer to ensure as far as reasonably practical health
and safety of all contract labours working in the project/factory. The objective should be to
develop safety consciousness among all employees including contract labour. The basic
motto should be to bring about improvement in the overall work environment by timely
monitoring and having adequate control in operation resulting in the reduction in accidents.

The contract provision regulating the Health and Safety aspect shall be closely coordinated
by the Safety Officer as well as the in-charge of Safety in respect of Contractor's
establishment. The Safety Officer shall conduct regular monitoring of Health and Safety
aspects and conduct Safety Committee Meetings as well as Safety Audit. The contents of the
Safety Assurance Plan which forms part of the agreement shall be complied with.
Responsibilities under Minimum Wages Act 1948

Q) It has to be ensured by the principal employer that the wages paid by the contractor to
its labours are as per the wage formula including DA differential in terms of the contract
provisions laid down in the contract.

(2) In no case such wages should be less than the minimum wage prevailing in the State
for such scheduled employment and as revised from time to time.

3) The Engineer-in-Charge or his representative while certifying the wages being
disbursed by the contractor in his presence should verify the same.



Responsibilities under Employees Provident Fund and Miscellaneous Provisions Act 1952

(2) It has to be ensured by the principal employer that the contractor including the sub
contractor obtains independent PF Code from the office of RPFC, Shimla before engaging
contract labour.

(2) Deductions in terms of the provisions of EPF Act 1952 should be made from the wages
payable to the contract labour.

3) Matching contribution equal to the contribution/deduction made from each contract
labour should be made by the contractor and deposited with the RPFC, Shimla every month.
(4) A copy of the PF monthly return submitted to the RPFC should be obtained from each,
contractor by the Nodal HR Officer.

(5) It should be ensured by the principal employer that the register and records be
maintained by the contractor under the EPF Act 1952 is maintained properly and be inspected
accordingly.

Inspection
Representative of HR Department should carryout inspection of the contractor's
establishment once in three months or on lesser frequency as need be to ensure compliance

of the labour laws.

An inspection report may be prepared bringing out details of deviation/violation. Such report
should be submitted to Project-in-Charge with a copy to CC and contractor.
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TEaE i ferffee SIVN Ltd.

(ATET FLRTT TAT FRHTHA TR9T HLFHTT T FIAT STHH)
(A NAV Ratna Company)

(6X250MW AT ATHST ST TATT T9)

s OE FfaeT AT, s, e e, ®Re we-172201
®IF. 01782-275236,275459, http://www.sjvn.nic.in

SJVN Sftog &g (GST No.) 02AAICS1307F1ZY
v il R "=aT) CIN No. ( L40101HP1988G0I008409
e =T gar

o RifiRs @1 ok ¥ frefared @ @ fg TdeeRT @ @ @) sed [/
Hrfresagel / Tadiuasd! / e IudH! / fodl SReRI /AIERGR WIed & A1 99+ Ud ded 9 g [ifdd &l &

o e Aol et 7 Sugad ool @ dofiga / A9T I@eri (Except JV/ Consortium) gRT 2arel somelt &
AN Goll € ffaarg ommfa @ o & —

TS SING] TEIIS BT | NI AR IS TN @y | B AR | gxr
HIC H T Cixs| CIN Y P g gAT | X
A R e w A
Td gAT S— PN
&
ponp | eplacement 1813273/-| 1770/ 30.09.2026 |30.09.2026| 03
2902 grear(l)ilr(]jg sand, (Rs. 1500/- 36265 08j09'2026 (13:00 Hrs) [(14:00 Hrs) | =&4
+ GST (20:00 Hrs.)
ofgravels from @18% ie. J
slow sand Rs. 270/-) 29.09.2026
filter (12:00 Hrs.)
tanks/water
filters and
painting of
WaterTreatme
nt Plant,
Jhakri"

feoqofr—
i) fawga fMfaer smEor o, Mfaer s, sruwdl, @iy A1 (JTHTT gEAT Ud I @rar faawo)
g I¥El-2 dewrEe https://etender.sjvn.co.in W f&Afe  08.09.2026 (20:00hrs) ¥ Suae 2| fawga
fAfaeT s o, smEyw A, www.sjvn.nic.in & www.eprocure.gov.in T #T 3Ueed @19 |

i) arferdl &1 seragiM@en $-cfRefR & wregw & https://etender.sjvn.co.in W <1 f&ar 97g |

i) foddt 0 gig ok Weiem @1, afe ®1% g8 @1, S9 https://etender.sjvn.co.in & sdrs &= faam s | o
|l Frefierarsil ¥ R 2 & arell 7 o @ FeiRa ffr g 'arEe’ @1 fafid 3R ) tEd )@

For & on behalf of SJVN Ltd

SU HEmEEG [faHmemeTsT
TOIEYIgE, THOIaed oo |
HAThSI—172201

Registered & | SJVN Corporate Head Quarter, Shanan, Expediting SJVN Limited, Office Block, Tower-1, 6t floor,
Corporate Office Shimla, Himachal Pradesh Pin No.-171006 | Office NBCC Complex, East Kidwai Nagar, New Delhi-
110023.
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SJVN

LGEEIGERI T CE

FaveT Hidtvas

SJIVN Ltd.

(FTET TLRTT TAT BT TR TLRTE KT TAT STHH)
(A NAV Ratna Company)

(6X250MW ATIT ATHET ST T &4)
s UE "fasr famr, sy, e e, e we-172201
®IF. 01782-275236, http://www.sjvn.nic.in
shwafrd=ar  (GST No.) 02AAICS1307F1ZY
f& "®ar) CIN No. ( L40101HP1988G0I008409

NOTICE INVITING TENDERS

Open e-tenders from PAP (Project Affected People) category under two bid system are
hereby invited on behalf of SJVN Limited from appropriate class of registered/ eligible contractors
(Except JV/ Consortium) for road, building and other civil works enlisted with HPPWD / CPWD /
HPSEB / Public Undertakings / any other Govt./ Semi Govt. Organization for the following work : -

Tender| Name of Work.  [Estimated |Tender EMD |Date of |Last date of |Date of Compl
No. Cost. Documents | (In Rs.) favailability/  [submission/ pppening of gtion.
(InRs.)  [cost downloadi uploading of pid Time
(InRs.) ng of bid |bids.
document.
PCD | Replacement of
2962 | old sand. | 1813273 1770/- 36265 | 08-09.2026 | 30.09.2026 |30.09.2026 | 03
. ; (Rs. 1500/- (20:00 Hrs.) |(13:00 Hrs) [(14:00 Hrs) |Months
cleaning of
+ GST To
gravels  from @18% i.e. 29.09.2026
slow sand filter Rs. 270/-) (12:00 Hrs.)
tanks/water
filters and
painting of
Water
Treatment
Plant, Jhakri"
Note :-

(i)  The detailed NIT, Tender document, IFB, BOQ , Schedule-1 (General Information & Bank Account
Detail) & Schedule-2 shall be available at https://etender.sjvn.co.in w.e.f. 08.09.2026 (20:00hrs). The
detailed NIT, IFB shall also be available at www.sjvn.nic.in, & www.eprocure.gov.in.

(i)  The bids are to be submitted electronically through e-tendering at https://etender.sjvn.co.in

(i)  The corrigendums and amendments if any shall be uploaded on https://etender.sjvn.co.in_and above
websites, therefore, all bidders requested to frequently visit the web sites till the schedule date of
submission of bid.

For & on behalf of SJVN Ltd

Dy. General Manager/HOD
Procurement & Contract Deptt.,
NJHPS, SJVN Ltd., Jhakri, Distt. Shimla (HP).

Registered & | SJVN Corporate Head Quarter, Shanan,
Corporate Office Shimla, Himachal Pradesh Pin No.-171006

110023.

Expediting SJVN Limited, Office Block, Tower-1, 6t floor,
Office NBCC Complex, East Kidwai Nagar, New Delhi-
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fAeeE 19 I
1. STl ST HRAT—
(31) fafder % FrafiRad s A &1 4rT (R 8-
(P) dHID - AORTS Frel:
9IT-1: Techno-Commercial Bid comprises of the following:-

1.

EMD/Bid Security
Cost of tender Document
Registration certificate as contractor (Except JV/ Consortium) for road, building
and other civil works enlisted with HPPWD / CPWD / HPSEB / Public
Undertakings / any other Govt./ Semi Govt. Organization.
GST No., PAN
EPF Code No. (Working status-live establishment),
Schedule -1 & Schedule-I1
Bid security Declaration as per Annexure - B,
Undertaking as per Annexure-D along with Annexure-11 (Guidelines on Banning of
Business Dealings),
Undertaking of Self certification regarding Local content as per Annexure-E

10. Undertaking as per Annexure - F

1

1. Undertaking as per Annexure- H

12. Documents as per Qualification requirements clause- 5 below

()  The bid

documents shall be uploaded electronically and submitted online

alongwith scanned copies of all the requisite documents. Some of the documents
viz. Bid Security, Power of Attorney, etc. are required to be submitted in physical

form also.
(1) The time li

mit for submission of documents required in physical form shall be ten

(10) days after the deadline for submission of e-bids in respect of following
documents:-

()
(i)
(iii)

Bid security/ EMD (If not received online)

Power of Attorney (if applicable)

Any other documents required to be submitted in physical form in addition
to above as per the requirement of particular tender.

(I zw AfEE 3af & ag @ fhe v H#ifte &0 F g Tl W R a8 fear smen ik &

aferdt @l late

bid & § & AT SwIm| I HfdE TT F AFT gEARS Sl & WY UgA FAT A TG

bt fir 7$ ufaat ¥ Fe= v S §, O aife™dt @ non-responsive AT ST

(@) Feu Sreh: -

a1l — g 9l
(A) >SN STAITAG AP Pl JHidellzsd AT & Hed Aol Hedihd & foT dae saAfdS
I & drellerdl gRT 3gd &)X W faar fhar simwan |

2. Sl BT Gell

ST

arell Fr=iferRaa &9 & el Sioh—
) FIUH, IRT—| JT: G- I—aTforiads ART BT @il SIe |

1)} 9|

| @1 Heg-dell dact Si Bl $I @iell S fTFeT 9RT-1 1< w9 ¥ AJdHdl

STTQTT | A6l ATGIAT3T &l 3TaIS SATAPRT had daABe b ACTH I & STl

3. w1 & T

fAfaereil & ge @1 [y § 90 & @1 3@ & forw Wed g el B |

Registered &
Corporate Office

SJIVN Corporate Head Quarter, Shanan, Expediting SJVN Limited, Office Block, Tower-1, 6t floor,
Shimla, Himachal Pradesh Pin No.-171006 | Office NBCC Complex, East Kidwai Nagar, New Delhi-
110023.




TERMS AND CONDITIONS :

1. BID SUBMISSION :

(A) The tender shall be comprises of two parts in the following manner :
(b) Techno-Commercial Bid:
Part-1 — EMD/Bid Security
1.  Cost of tender Document
2.  Registration certificate as contractor (Except JV/ Consortium) for road, building and
other civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any
other Govt./ Semi Govt. Organization.

3. GST No., PAN

4.  EPF Code No. (working status-live establishment),

5. Schedule -1 & Schedule-11

6.  Bid security Declaration as per Annexure - B,

7. Undertaking as per Annexure-D along with Annexure-11 (Guidelines on Banning of
Business Dealings),

8.  Undertaking of Self certification regarding Local content as per Annexure-E

9 Undertaking as per Annexure - F

10. Undertaking as per Annexure- H
11. Documents as per Qualification requirements clause 5

() The bid documents shall be uploaded electronically and submitted online along with scanned
copies of all the requisite documents. Some of the documents viz. Bid Security, Power of
Attorney, etc. are required to be submitted in physical form also.

(1) The time limit for submission of documents required in physical form shall be ten (10) days
after the deadline for submission of e-bids in respect of following documents:-
@ Bid security/ EMD (If not received online)
(i) Power of Attorney (if applicable)
(iii) Any other documents required to be submitted in physical form in addition
to above as per the requirement of particular tender.

(Il1) The original documents in physical form submitted after the period as specified above shall
not be entertained and such bids shall be treated as late bids. If the original documents in
physical forms are found to be at variance than the scanned copies submitted earlier
alongwith e-bids, the bids will be treated as non-responsive.

(c) Pricebid:

Part-1l- Price bid

(B) The above dynamic schedule is to be filled ONLINE. The price quoted by the bidder only
in the dynamic schedule shall be considered for price bid evaluation.

2. BID OPENING :

The bid shall be opened in the following sequence:

(i) First of all, the Part-1 i.e. Techno-commercial part shall be opened.

(i) The Part-ll i.e. Price bid shall be opened of only those firms whose Part-1 of bid found
Techno commercially responsive. Necessary information will be given to successful
bidders through website only.

3. Tender for works shall remain open for acceptance for the period of ninety (90) days from
the date of opening of tenders.

Registered & | SJVN Corporate Head Quarter, Shanan, Expediting SJVN Limited, Office Block, Tower-1, 6t floor,
Corporate Office Shimla, Himachal Pradesh Pin No.-171006 | Office NBCC Complex, East Kidwai Nagar, New Delhi-
110023.




4, Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security)
4.1  The cost for purchase of bid document is Rs. 1770/- (Rupees one thousand seven
hundred seventy only) (Non-refundable) i.e. (Rs. 1500/- +GST @18% i.e. Rs.270/-).
4.2  EMDI/Bid Security: The bidder shall furnish, a bid security/ earnest money as part of the
bid amounting to Rs. 36265/- (Rupees Thirty Six Thousand Two Hundred Sixty Five
only). This EMD/BId security is to be submitted through online or FDR/TDR as
mentioned at 4.4 below.

4.3 The "Cost of Bid document™ & “Earnest Money Deposit (EMD)” shall be
submitted / deposited through RTGS/NEFT in the below Bank account details:
Bank Name: State Bank of India
Branch: Shahnan, Shimla H.P 171006
Account Number: 10835926299
IFSC code: SBIN0063985
Caution: In the event of funds remitted to wrong beneficiary account number, SJVN
Limited or its Bank or its service provider would not responsible for the same.

4.4 FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of
FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The
EMD (Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be
submitted by the deadline of submission of physical documents indicated above at Sr.
No. 1 (A) (a) (I, Il & 1) in a sealed envelope through post / courier or by hand on the
address of HOD (P&C), NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla
(HP)-172201, failing which the bid shall be considered as non-responsive & financial bid
will not be opened.

Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations
Cheque will not be considered.

4.5 Bid security shall remain valid for a period of 45 days beyond the original bid validity
period and beyond any extension subsequently requested. Any correction, alteration and
addition in computer generated / other hand written instrument subsequently needs to
attested by the appropriate authority of bank.

4.6 Being Civil work tender MSEsS/NSIC/Startup India registered firms are not
exempted from the submission of Cost of Tender Document & Earnest Money
Deposit/Bid Security.

4.7 EMD of the bidder shall be forfeited/necessary action may be taken as per bid security
declaration, if the bidder withdraws or amends its bids or impairs or derogates from the
bid in any respect with in the period of validity of the bid. The EMD of the successful
bidder shall be retained as contract security until such period the contractor furnishes
the required security deposit and shall be release within 30 days from the receipt of the
performance security & verification/confirmation thereof. If the contractor is failed to
fulfill his obligations, the EMD, retained as contract security shall be forfeited/necessary
action may be taken as per bid security declaration submitted by the firm along with their
bid.

4.8 The bid securitiessEMD of unsuccessful bidders shall be returned within thirty (30) days
after the declaration of result of 1% stage i.e. Technical Bid.

4.9 EMD of the bidder(s) will be refunded only to designate account submitted by the bidder
at the time of registration with SJVN irrespective of mode of payment made.
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4.10 No interest shall be payable by the SJVN on EMD.
4.11 Tender without cost of document & Bid security/EMD will be rejected.

4.1

4.2

4.3

4.4

4.5

4.6

4.7

Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security)

The cost for purchase of bid document is Rs. 1770/- (Rupees one thousand seven
hundred seventy only) (Non-refundable) i.e. (Rs. 1500/- +GST @18% i.e. Rs.270 /-).
EMD/Bid Security: The bidder shall furnish, a bid security/ earnest money as part of the
bid amounting to Rs. 36265/- (Rupees Thirty Six Thousand Two Hundred Sixty Five
only). This EMD/BId security is to be submitted through online or FDR/TDR as
mentioned at 4.4 below.

The "Cost of Bid document™ & “Earnest Money Deposit (EMD)” shall be
submitted / deposited through RTGS/NEFT in the below Bank account
details:

Bank Name: State Bank of India

Branch: Shahnan, Shimla H.P 171006

Account Number: 10835926299

IFSC code: SBIN0063985

Caution: In the event of funds remitted to wrong beneficiary account number, SJVN
Limited or its Bank or its service provider would not responsible for the same.

FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of
FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The
EMD (Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be
submitted by the deadline of submission of physical documents indicated above at Sr.
No. 1 (A) (a) (I, I & 111) in a sealed envelope through post / courier or by hand on the
address of HOD (P&C), NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla
(HP)-172201, failing which the bid shall be considered as non-responsive & financial
bid will not be opened.

Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations
Cheque will not be considered.

Bid security shall remain valid for a period of 45 days beyond the original bid validity
period and beyond any extension subsequently requested. Any correction, alteration and
addition in computer generated / other hand written instrument subsequently needs to
attested by the appropriate authority of bank.

Being work tender MSEs/NSIC/Startup India registered firms are not exempted
from the submission of Cost of Tender Document & Earnest Money Deposit/Bid
Security.

EMD of the bidder shall be forfeited/necessary action may be taken as per bid security
declaration, if the bidder withdraws or amends its bids or impairs or derogates from the
bid in any respect with in the period of validity of the bid. The EMD of the successful
bidder shall be retained as contract security until such period the contractor furnishes the
required security deposit and shall be release within 30 days from the receipt of the
performance security & verification/confirmation thereof. If the contractor is failed to
fulfill his obligations, the EMD, retained as contract security shall be forfeited/necessary
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action may be taken as per bid security declaration submitted by the firm along  with
their bid.

4.8 The bid securitiessEMD of unsuccessful bidders shall be returned within thirty (30) days

after the declaration of result of 1% stage i.e. Technical Bid.

4.10 EMD of the bidder(s) will be refunded only to designate account submitted by the bidder

at the time of registration with SJVN irrespective of mode of payment made.

4.10 No interest shall be payable by the SJVN on EMD.
4.11 Tender without cost of document & Bid security/EMD will be rejected.

5.

@%ﬁm:

dICIGTT §RT eIl &1 ST &R 9 g Ig JHARed HRA1 S @A & fod 4 8rn &
g frefaRaargar srufera Aradiel & qR1 wRar 81 AR 9 @ &I gl Bl ddm-ibl-
oI drell & A1y e (upload) &= ufda @v—

SJVN Limited has to finalize its tender within a limited time schedule. Therefore it
may not be feasible in all case for SJVN Limited to seek clarifications in respect of
incomplete offers. The decision will be made based on available documents.
Prospective bidders are advised to ensure that their bids are complete in all respects
and confirm to our terms and conditions. Bids not complying with SJVN Limited
requirements may be rejected without seeking any clarifications.

®. U THND-AOTS diell & AT §T8H AAGIHRT Bl BT USHHRT / g, Sff

T Tt w0, 9, SHUB. Bre Fo sl aawgs wq § o ey (upload) =mfRy |

@, fAfder &g urzar 921 %4 /SdhaRl do Aiffd srfl S Frefalad el & @)1 ST 31k

(i)

(i)

(@)

(b).

SEATISIT HTOT STHT hNa—

focig ed-effax: 31 9/ 2026 &1 99 gU fawia 99, 9 719 3 auf @I @y @
SR drefierar T i\ affe faci e-saR &H 9 HH T 5,43,982/- (Rupees Five
Lakh Forty Three Thousand Nine Hundred Eighty Two only) g =1f?g |

Note: i) In support of above, the bidder must have to submit/upload the documentary

proof duly certified/authenticated by a certified Chartered Accountant.

ii) Further any shortfall of document(s) for already submitted details/information
for “Turn Over” along with the bid can be asked; however no such document(s) shall
be asked if no details/information regarding the “Turn Over” is provided in the bid
submitted by bidder(s).

H ATHA: GHH UBR B BT B ABeIdIdh U B BT AW ol b fwer 07 af B rafdy
# @ oy U g | 39 a9 @) oy # fhy U wraf &1 srgva o 5 fAfder «mmya e arar
A1 ¥ fUwel A8 @1 sifaw f3fr ugel &1 &1, 91 YR 841 A1fey—
A UHR & gof fhy U 99 s e anma ¥ 7,25,309/- (Rupees Seven Lakh Twenty
Five Thousand Three Hundred Nine only)

arerar
FE USR & gof fdy U Q1 e el ara  9,06,637/- (Rupees Nine Lakh  Six
Thousand Six Hundred Thirty Seven only) & &5 7 &1 |

arerar
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(c). M yBR & gui {6y U v SR et @vra ¥ 14,50,618/- (Rupees Fourteen Lakh  Fifty

Thousand Six Hundred Eighteen only) HHH AR
*Remarks: - The above-mentioned values are exclusive of taxes.

(i) FHIT F1d G arad 3-“Civil work which involves the execution of most of the items

(i)

(iii)

(A).
(B)
(i)

related to the B.0.Q. of this work and/or civil work of higher specification”

In the support of similar work experience, the bidder must have to submit/upload
documentary proof of the work experience along with copies of the B.O.Q. of the
executed work. In case documentary proof of work experience is issued by private
company (ies) /firm (s), then copy (ies) of TDS for the same work are also needs to be
submitted by the bidder.

Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for the
already submitted “work experience” along with bid can be sought. However, NO new
work experience/LOA/ Contract shall be asked during the evaluation of bids.

Qualification requirements:

Before the submission of bids the bidder in his own interest ensures that he meets the
requisite qualification criteria as given below and shall upload copies of the same
alongwith the techno-commercial bid: -

SJVN Limited has to finalize its tender within a limited time schedule. Therefore it
may not be feasible in all case for SIVN Limited to seek clarifications in respect of
incomplete offers. The decision will be made based on available documents.
Prospective bidders are advised to ensure that their bids are complete in all respects
and confirm to our terms and conditions. Bids not complying with SJVN Limited
requirements may be rejected without seeking any clarifications.

The intending Tenderer must have their registration / license, PAN, GST No., EPF Code
No. etc. and upload along with their Techno- commercial bid.

Eligibility for the tender shall be restricted to those parties / contractors who will fulfill the
following conditions and upload documentary proof: -

Financial Turnover: The Average Annual Financial turnover of the bidder during the
last three (03) years, ending 315t March 2026 should be at least ¥ 5,43,982/- (Rupees
Five Lakh Forty Three Thousand Nine Hundred Eighty Two only)

Note: i) In support of above, the bidder must have to submit/upload the documentary
proof duly certified/authenticated by a certified Chartered Accountant.

ii) Further any shortfall of document(s) for already submitted details/information
for “Turn Over” along with the bid can be asked; however no such document(s)
shall be asked if no details/information regarding the “Turn Over” is provided in
the bid submitted by bidder(s).

(i)  Work Experience: The bidder should have an experience of having successfully completed

(@)

(b)

similar works/contract as any of the followings criteria during last seven (07) years ending

last day of month previous to the one in which applications are invited should be either of

the following:

Three similar completed works costing not less than % 7,25,309/- (Rupees Seven Lakh
Twenty Five Thousand Three Hundred Nine only ) each.

OR
Two similar completed works costing not less than ¥ 9,06,637/- (Rupees Nine Lakh
Six Thousand Six Hundred Thirty Seven only) each.

OR
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(©)

One similar completed work costing not less than ¥ 14,50,618/- (Rupees Fourteen
Lakh Fifty Thousand Six Hundred Eighteen only) each.

*Remarks: - The above-mentioned values are exclusive of taxes.

(i)

Note:- (i) Similar Works means works related to “Civil work which involves the
execution of most of the items related to the B.O.Q. of this work and/or civil work of

higher specification”.

In the support of similar work experience, the bidder must have to submit/upload
documentary proof of the work experience along with copies of the B.0.Q. of the
executed work. In case documentary proof of work experience is issued by private
company (ies) /firm (s), then copy (ies) of TDS for the same work are also needs to be
submitted by the bidder.

(iii) Further any short full documents i.e LOA/BOQ/Completion certificate/TDS etc. for

the already submitted “work experience” along with bid can be sought. However, NO
new work experience/LOA/ Contract shall be asked during the evaluation of bids.

Remarks:- Being Civil work tender MSEs/NSIC/Startup India registered firms are not
relaxed from the condition of Prior Financial turnover and prior work done experience .
MSE ’s/NSIC/Startup India registered firms have to submit/upload financial turnover and
work done experience certificate of similar work fulfill indepedently as per Qualifying
criteria of tender.

SR I SMAeIHAN FAdH & 3R YHoAeA fofo fdr {1 sfaRed gaaT & AR &1 AHR
R vl B

R aftid gl & B gU WAl vaodied & ey fia # uRRerfdaer smaeas gam ar arefiard
DI PR HA AR BRI B UG DI fHAT DI HAIDbd BRI BT AHR THEOAIGT & A U

AR v B |

The item of work is given in the Bill of Quantities along with estimated rate &
amount of the Bidding Documents. The Bidder shall be required to offer their
rates and prices for the whole scope of work which shall include material labour ,
equipment, taxes & duties etc. except GST. The applicable GST shall be
released separately on submission of GST invoice as per GST act.

Payment Procedure:

If the payment due to the Contractor for any undisputed amount for which interim bill has
been approved by the Engineer — in — Charge, is delayed by more than 15 days from the
due date of payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per
annum and acceptance thereof by Engineer in Charge, shall be payable to the Contractor
for the actual number of days of delay in payment of bill beyond the above said period
of 15 days.

in case of Micro & Small Enterprise (MSE) following provision shall apply:

All the payments for the supplies and/or services (as applicable) rendered by MSEs
(Micro & Small Enterprises) supplier/Contractor under the contract shall be released

Registered & | SJVN Corporate Head Quarter, Shanan, Expediting SJVN Limited, Office Block, Tower-1, 6t floor,
Corporate Office Shimla, Himachal Pradesh Pin No.-171006 | Office NBCC Complex, East Kidwai Nagar, New Delhi-
110023.




within forty-five (45) days from the day of acceptance, subject to submission of invoice
on or before the day of acceptance.

Day of acceptance means day of actual delivery of Plant or the rendering of services; or
where any objection is made in writing by SJIVN regarding acceptance of Plant or service
within fifteen days from the date of delivery of Plant or the rendering of services, the day
on which such objection is removed by the contractor/supplier.

In case payments are not released as mentioned above, SJIVN shall pay the principal
amount plus compound interest with monthly rests from the date immediately following
the date agreed upon @ three times of bank rates as notified by Reserve Bank of India
from time to time.

Remarks:- Being Civil work tender MSEs/NSIC/Startup India registered firms are not
relaxed from the condition of Prior Financial turnover and prior work done experience .
MSE ’s/NSIC/Startup India registered firms have to submit/upload financial turnover and
work done experience certificate of similar work fulfill indepedently as per Qualifying
criteria of tender.

(C) The above mentioned requirements are minimum and the SJVN Limited, reserves the right

6.

7.

8.

to ask for any additional information.

Not with standing anything stated above, the SJVN Limited reserves the right to assess
bidder’s capability and capacity to perform the works, should the circumstances warrant
such an assessment in the overall interest of the SJVN Limited.

The item of work is given in the Bill of Quantities along with estimated rate & amount of

the Bidding Documents. The Bidder shall be required to offer their rates and prices for
the whole scope of work which shall include material labour , equipment, taxes & duties
etc. except GST. The applicable GST shall be released separately on submission of
GST invoice as per GST act.

Payment Procedure:

If the payment due to the Contractor for any undisputed amount for which interim bill has
been approved by the Engineer — in — Charge, is delayed by more than 15 days from the
due date of payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per
annum and acceptance thereof by Engineer in Charge, shall be payable to the Contractor
for the actual number of days of delay in payment of bill beyond the above said period
of 15 days.

in case of Micro & Small Enterprise (MSE) following provision shall apply :

All the payments for the supplies and/or services (as applicable) rendered by MSEs
(Micro & Small Enterprises) supplier/Contractor under the contract shall be released
within forty-five (45) days from the day of acceptance, subject to submission of invoice
on or before the day of acceptance.

Day of acceptance means day of actual delivery of Plant or the rendering of services; or
where any objection is made in writing by SJVN regarding acceptance of Plant or service
within fifteen days from the date of delivery of Plant or the rendering of services, the day
on which such objection is removed by the contractor/supplier.

In case payments are not released as mentioned above, SIVN shall pay the principal
amount plus compound interest with monthly rests from the date immediately following
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c)

10

11

12.

13.

)

i)

b)

the date agreed upon @ three times of bank rates as notified by Reserve Bank of India
from time to time.

AHA Rl BRI DI URA BT ¥ Y4 JARI IAWAAT & BT H 319 BT & AR a9 34
ATSHA &1 TN Ul 31aeI STAT BRI |

B S L-1 delierar B o[re fhar e et el IHT wU |9 dodd:
(substantially) 3TJdel UriT SITUIT | The tender has been invited on one %age figure (i.e.
at par/ above / below basis). Bidder has to quote the %age unit rate in figure upto 2 decimal
places and same shall be applicable uniformly on all items of Annexure-A. For example, if a
bidder has quoted 5 %, the same shall be considered as 5.00%.

The total award value of works to each PAP contractor shall not exceed Rs. 24.00 lac in a
calendar year under PAP category. Therefore; all PAP contractors are requested to ensure
the same before submission/ uploading of their bid under PAP category. Any bid beyond
above said limit of Rs. 24.00 lac shall not be considered for evaluation/ award as the case may
be.

Correction of Errors (Applicable to extent possible).

The prices are to be filled in ONLINE DYNAMIC Schedules as under:-

A. The bidder has to fill the Unit Rates in %age only after selecting at

par/above/below option up to 2 decimal places.

B. The entered %age in figures shall be automatically converted in to total amount.

Corrupt or Fraudulent Practices
It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its

Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or their
employees that they will observe the high standard of ethics during the bidding process and
execution of such Contracts. In pursuance to this policy:

For the purpose of this provision, the terms set-forth below shall mean as under:

"Corrupt practice™ means the offering, giving, receiving or soliciting of anything of value
to influence the action of a public official in the procurement process or in Contract
execution.

"fraudulent practice" means a misrepresentation or omission of facts in order to influence a

procurement process or the execution of a contract to be detriment of the Employer, and
includes collusive practice among Applicants (prior to or after bid submission) designed
to establish bid prices at artificial non-competitive levels and to deprive the Employer of
the benefits of free and open competition.
A Bid shall be rejected by the Employer if it is determined at any stage that respective
bidders / Contractor and/or any of its personnel, or its agents, or its Sub-contractors,
manufacturer, sub-consultants, services providers, suppliers and/or their employees has
engaged in corrupt or fraudulent or collusive practices in competing for the Contract in
question.

The Employer will declare a bidder/contractor ineligible or may terminate the contract,
either indefinitely or for a stated period of time, to be awarded a Contract if it at any time
determines that the bidders/Contractor and/or any of its personnel, or its agents or its
Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or their
employees has engaged In corrupt or fraudulent or collusive practices In competing for or
in executing the Contract In question.
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d) All the bidders/service providers/vendors /consultants etc shall be requested to furnish a
certificate regarding presentation and detection of fraud as per Annexure-D along with
Annexure Il (Guidelines on Banning of Business Dealings).

9 The successful bidder must submit the attested copy of valid labour license in the O/o
Engineer Incharge before start of work at site.

10 The work will be awarded to L-1 bidder whose bid will be found techno commercially
responsive on overall basis. The tender has been invited on one %age figure (i.e. at par/
above / below basis). Bidder has to quote the %age unit rate in figure upto 2 decimal places
and same shall be applicable uniformly on all items of Annexure-A. For example, if a
bidder has quoted 5 %, the same shall be considered as 5.00%.

11 The total award value of works to each PAP contractor shall not exceed Rs. 24.00 lac in a
calendar year under PAP category. Therefore; all PAP contractors are requested to ensure
the same before submission/ uploading of their bid under PAP category. Any bid beyond
above said limit of Rs. 24.00 lac shall not be considered for evaluation/ award as the case may
be.

12. Correction of Errors (Applicable to extent possible).

The prices are to be filled in ONLINE DYNAMIC Schedules as under:-

A. The bidder has to fill the Unit Rates in %age only after selecting at par/above/below option
up to 2 decimal places.

B. The entered %age in figures shall be automatically converted in to total amount.

13.  Corrupt or Fraudulent Practices

It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its
Sub-contractors, manufacturer, sub-consultants, services providers, suppliers and/or their
employees that they will observe the high standard of ethics during the bidding process and

execution of such Contracts. In pursuance to this policy:

a) For the purpose of this provision, the terms set-forth below shall mean as under:

i) "Corrupt practice™ means the offering, giving, receiving or soliciting of anything of value to
influence the action of a public official inthe procurement processor in Contract execution.

i) "fraudulent practice"” means a misrepresentation or omission of facts in order to influence a
procurement process or the execution of a contract to be detriment of the Employer, and
includes collusive practice among Applicants (prior to or after bid submission) designed to
establish bid prices at artificial non-competitive levels and to deprive the Employer of the
benefits of free and open competition.

d) A Bidshall be rejected by the Employer if it is determined at any stage that respective bidders /
Contractor and/or any of its personnel, or its agents, or its Sub-contractors, manufacturer, sub-
consultants, services providers, suppliers and/or their employees has engaged in corrupt or
fraudulent or collusive practices in competing for the Contract in question.

e) The Employer will declare a bidder/contractor ineligible or may terminate the contract,
either indefinitely or for a stated period of time, to be awarded a Contract if it at any time
determines that the bidders/Contractor and/or any of its personnel, or its agents or its Sub-
contractors, manufacturer, sub-consultants, services providers, suppliers and/or their employees
has engaged In corrupt or fraudulent or collusive practices In competing for or in executing the
Contract In question.

d) All the bidders/service providers/vendors /consultants etc shall be requested to furnish a
certificate regarding presentation and detection of fraud as per Annexure-D along with
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14.

(i)

(i)

15.

Annexure |1 (Guidelines on Banning of Business Dealings).
Procurement of Goods/Services/Works from Local Suppliers under Public Procurement

(Preference to Make in India), 2017 and revised PPP MII order, dated 16-09-2020 and MOP
orders dated 20-12-2018 & 28-07-2020.

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting domestic
manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 Purchase
Preference (Linked with local content) for Thermal, Hydro and Transmission Sub-sectors and
for distribution sector vide order dated 17.03.2020. DPIIT issued a revised PPP MII order,
dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020.

Local Content:-‘Local Content’ means the amount of value added in India which shall,
unless otherwise prescribed by the Nodal Ministry, be the total value of the item procured
(excluding net domestic indirect taxes) minus the value of imported content in the item
(including all custom duties) as a proportion of the total value, in percent.
Class-1 local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose
goods, services or works offered for procurement , has minimum 50% local content, as
defined in DPIIT order dated 16-09-2020.
In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated
20.12.2018 & 28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this
tender and the bidder shall upload the Self-Certification as per Annexure-E,
certifying that the item offered meets the Local Content requirement for Class-1 Local
Supplier, on a letterhead of firm.
“Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/
supplier may be verified randomly by the committee constituted as per MOP Order 28-07-
2020. In case of false documents/misrepresentation of the facts requisite action against such
manufacturer/ supplier will be taken based on the recommendation of the Committee”.

Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall
submit the bills in SJVN vendor bill tracking portal available in SJVN official website
https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of
bills online through Vendor Bill tracking system. In order to use this system, a user manual
for supplier is available under VVendor bill tracking system section. Supplier is required to
enter the user 1D, password and OTP (one time password) for every log in. The user 1D
and password shall be obtained from the concerned department of SJVN Ltd. However,
the OTP will be received to the supplier in the registered mobile number provided by
supplier to the concerned department. Once the supplier has received its username and
password from the concerned department, supplier shall follow the below mentioned steps:
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14.

(i)

(i)

15.

Procurement of Goods/Services/Works from Local Suppliers under Public
Procurement (Preference to Make in India), 2017 and revised PPP MII order, dated
16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020.

DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting
domestic manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018
Purchase Preference (Linked with local content) for Thermal, Hydro and Transmission
Sub-sectors and for distribution sector vide order dated 17.03.2020. DPIIT issued a
revised PPP MII order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-
2020.

Local Content:-‘Local Content’ means the amount of value added in India which shall,
unless otherwise prescribed by the Nodal Ministry, be the total value of the item procured
(excluding net domestic indirect taxes) minus the value of imported content in the item
(including all custom duties) as a proportion of the total value, in percent.

Class-1 local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose
goods, services or works offered for procurement , has minimum 50% local content, as
defined in DPIIT order dated 16-09-2020.

In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated

20.12.2018 & 28.07.2020, “Only Class-1 Local Supplier” shall be eligible to bid in this

tender and the bidder shall upload the Self-Certification as per Annexure-E, certifying

that the item offered meets the Local Content requirement for Class-1 Local Supplier, on

a letterhead of firm.

“Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/
supplier may be verified randomly by the committee constituted as per MOP Order 28-07-
2020. In case of false documents/misrepresentation of the facts requisite action against such
manufacturer/ supplier will be taken based on the recommendation of the Committee”.

Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall
submit the bills in SIVN vendor bill tracking portal available in SJIVN official website
https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of
bills online through Vendor Bill tracking system. In order to use this system, a user manual
for supplier is available under Vendor bill tracking system section. Supplier is required to
enter the user ID, password and OTP (one time password) for every log in. The user ID and
password shall be obtained from the concerned department of SIVN Ltd. However, the OTP
will be received to the supplier in the registered mobile number provided by supplier to the
concerned department. Once the supplier has received its username and password from the
concerned department, supplier shall follow the below mentioned steps:

Registered & | SJVN Corporate Head Quarter, Shanan, Expediting SJVN Limited, Office Block, Tower-1, 6t floor,
Corporate Office Shimla, Himachal Pradesh Pin No.-171006 | Office NBCC Complex, East Kidwai Nagar, New Delhi-
110023.
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Once supplier received the user ID and password from the concerned department, the
supplier can log in to vendor bill tracking system with user ID, password and OTP.

After log in, supplier shall enter the details required in the vendor portal screen and submit
the invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in),
after submission a unique VITMS number (Reference Number) will be generated and
supplier will receive an automated unique VITMS number (Reference Number) both in its
automated unique email 1D and mobile number.

On receipt of the physical bill, concerned SJVN official shall online acknowledge the
receipt of the bill. All the actions taken by the concerned officials of SJVN can be easily
been tracked in the “Invoice Status Section” by supplier.

After the final payment, vendor can download the details of the payment under check
forwarding details section on the invoice upload and track screen.

eTet / <ferumfhes fAfaeTd a1 eRieR f3r a1 Hfder-gxdrast amra e fRd Hfaeet w faar F8 e
ST |

afe MRl @1 Ger a1 U & & T AhSiTh BT Al AT e D B dl U
Rerfey 3 [fI=T orTel SRI-faw &1 ST 9T @retl ST |

fodt ff a1 o fAfacmell &1 91 @18 SR 98 SR A1 I§E B BT AWSR THoidIgT & urd
TR 2 |

SJVN Limited reserve the right to cancel/withdraw the invitation for bid without assigning
any reason and shall bear no liability whatsoever consequent upon such a decision

Ife RS T 31T HTOT & graaret A Y ypR @1 AT aRewd aar € a9 e 9w &
UTTTAT &Y & AT ATAT ST9aT |
Y FASIA W EEAER.

The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of
undersigned within 15 days from the date of issue of LOA.

The Contract Agreement (s) will be signed in two (02) originals on non —judicial Stamp
Paper (02 Nos) of  100/- each along with two (02Nos) copies of judicial paper of X 1/-
each within fifteen (15) days from the issue of Notification of awards/letter of Awards
The non-judicial stamp papers & judicial papers are to be purchased from Himachal
Pradesh only.

The agreement shall be signed by the authorized signatory of service
provider/contractor , While signing of agreement, satisfactory evidence of authority
of the Authorized Signatory signing on behalf of the service provider shall be
furnished on non-judicial stamp paper of an appropriate value in the form of a
Power of Attorney/Authorization Letter, duly notarized by a Notary Public,
indicating that the Authorized Signatory signing the agreement have the
authority to sign the agreement and that the agreement is binding upon the
service provider.

Registered & | SJVN Corporate Head Quarter, Shanan, Expediting SJVN Limited, Office Block, Tower-1, 6t floor,
Corporate Office Shimla, Himachal Pradesh Pin No.-171006 | Office NBCC Complex, East Kidwai Nagar, New Delhi-
110023.
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Once supplier received the user ID and password from the concerned department, the

supplier can log in to vendor bill tracking system with user ID, password and OTP.

After log in, supplier shall enter the details required in the vendor portal screen and submit
the invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), after
submission a unique VITMS number (Reference Number) will be generated and supplier
will receive an automated unique VITMS number (Reference Number) both in its
automated unique email ID and mobile number.

On receipt of the physical bill, concerned SJVN official shall online acknowledge
the receipt of the bill. All the actions taken by the concerned officials of SJVN can
be easily been tracked in the “Invoice Status Section” by supplier.

After the final payment, vendor can download the details of the payment under
check forwarding details section on the invoice upload and track screen.

The bids in physical form /Conditional / telegraphic tenders or tenders without
earnest money shall not be considered.

If it happens to be holiday or poor internet connectivity on the date of receipt /
opening of the tenders, the same shall be opened on the next working day at
the same time.

SJVN Ltd. reserves the right to accept or reject any or all tenders without
assigning any reasons thereof.

SJVN Limited reserve the right to cancel/withdraw the invitation for bid without
assigning any reason and shall bear no liability whatsoever consequent upon
such a decision

In case of any contradiction between Hindi & English version of NIT, the
provision of English version of NIT will prevail.
SIGNING OF THE CONTRACT AGREEMENT.

The contract agreement shall be signed at NJHPS, SIJVN, Jhakri (INDIA) in the office of

undersigned within 15 days from the date of issue of LOA.

The Contract Agreement (s) will be signed in two (02) originals on non —judicial Stamp Paper
(02 Nos) of X 100/- each along with two (02Nos) copies of judicial paper of X 1/-each within
fifteen (15) days from the issue of Notification of awards/letter of Awards The non-judicial
stamp papers & judicial papers are to be purchased from Himachal Pradesh only.

The agreement shall be signed by the authorized signatory of service provider/contractor ,
While signing of agreement, satisfactory evidence of authority of the Authorized
Signatory signing on behalf of the service provider shall be furnished on non-judicial
stamp paper of an appropriate value in the form of a Power of Attorney/Authorization
Letter, duly notarized by a Notary Public, indicating that the Authorized Signatory
signing the agreement have the authority to sign the agreement and that the agreement is
binding upon the service provider.

Registered & | SJVN Corporate Head Quarter, Shanan, Expediting SJVN Limited, Office Block, Tower-1, 6t floor,
Corporate Office Shimla, Himachal Pradesh Pin No.-171006 | Office NBCC Complex, East Kidwai Nagar, New Delhi-
110023.
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Any bidder from a country which shares a land border with India will be eligible to bid
in this tender only if the bidder is registered with the Competent Authority specified in
Annexure-I of Ministry of Finance, Government of India order no F. No. 6/18/2019-
PPD dated 23.07.2020 and various amendment/clarification issued in this regard. The
bidders for the purpose of compliance and its procedure for registration from
Competent Authority etc. The bidder has to submit the undertaking as per Annexure-
H (enclosed) regarding compliance of above-mentioned order. In case the undertaking
given by the bidder whose tender has been accepted by the Employer is found false at
the later stage, this would be a ground for immediate termination and further legal
action shall be taken in accordance with law.

22 RESTRICTIONS IMPOSED BY GOVT OF INDIA:

Any bidder from a country which shares a land border with India will be eligible to bid
in this tender only if the bidder is registered with the Competent Authority specified in
Annexure-I of Ministry of Finance, Government of India order no F. No. 6/18/2019-
PPD dated 23.07.2020 and various amendment/clarification issued in this regard. The
bidders for the purpose of compliance and its procedure for registration from
Competent Authority etc. The bidder has to submit the undertaking as per Annexure-
H (enclosed) regarding compliance of above-mentioned order. In case the undertaking
given by the bidder whose tender has been accepted by the Employer is found false at
the later stage, this would be a ground for immediate termination and further legal
action shall be taken in accordance with law.

Registered & | SJVN Corporate Head Quarter, Shanan, Expediting SJVN Limited, Office Block, Tower-1, 6t floor,
Corporate Office Shimla, Himachal Pradesh Pin No.-171006 | Office NBCC Complex, East Kidwai Nagar, New Delhi-
110023.
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1.2

INFORMATION & INSTRUCTIONS FOR BIDDER -PCD-2962(Civil)/2026

SUBMISSION AND FILLING OF BIDS:

Please note that bids in physical form shall not be entertained under any
circumstances and are only to be submitted through e-tendering at
https://etender.sjvn.co.in.

DIGITAL SIGNATURES: To participate in an e-Tender, bidder need to have a valid
Class-3 Digital Certificate (Signing & Encryption/Combo) from certifying authority of
India as per the IT Act, 2000. Valid Digital Certificate must be installed in a computer
system from where you want to login on website. Perform the below steps to confirm
whether valid digital certificate is available on your computer system or not. Perform
the below steps to confirm whether valid digital certificate is available on your computer
system or not.

Steps:

e Open Internet Explorer.
Select Tools menu from menu bar. OR (Press Alt + T on your keyboard).

Click on Internet Options >>Content >>Certificate button.
The bidder should view your digital certificate under “Personal” heading

Requirement of Digital Signature Certificate

e Please enable ActiveX Controls & Plug-ins. (Tools->Internet Options->
Security- >Custom Level)

Active-X controls need to be enabled in your Internet browser. In order to
ensure this, please do the following:

a. In Menu Bar ---Click on Tools - Internet Options — Security — Click on Trusted
Sites Icon — Click on Sites button.
Add 2 Website in Trusted Sites https://etender.sjvn.co.in

After that, click on
Tools menu of Internet explorer - Internet Options — Security — Click on Internet Icon.
After Click on Custom Level button —
From below ActiveX controls and plug-ins ---- Select below 5 Items to be enabled
1) Download signed ActiveX controls —select Prompt or Enable

2) Download unsigned ActiveX controls — select Prompt or Enable


https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
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3) Initialize and script ActiveX controls not marked as safe for scripting — select Prompt
or Enable

4) Run ActiveX controls and plug-ins-select Enable
5) Script ActiveX controls marked safe for scripting — select Enable

After completed this above selection----Below option has available---Reset custom
settings---Reset To: Select low or medium ---Click on OK.

Also, please check your system Date & Time it should be set as current date &
time.

e Please disable or uninstall Third Party Toolbar / Add-ons from Browser.

VENDOR RERGISTRATION PROCESS: After obtaining digital signature as indicated
above, the bidder is to register with SJVN e- tendering portal
https://etender.sjvn.co.in to participate in the tendering process. Perform below
mentioned steps to register yourself:

« Click on a “New Bidder Registration” link available on home page

« You need to furnish individual details as well as of company details in registration
form

«  After filling all mandatory fields, you need to click on “submit” button to complete
registration process.

«  On successful completion of registration, you will be prompted a message saying
that “You have successfully registered on SJVN Limited’s e-tender Portal”

Already valid registered vendors in SJVN systems with Vendor Id need not follow
registration process and may contact support email:

Down loading Bid Documents: Bidder to access https://etender.sjvn.co.in to
download NIT document, after completing registration formality (if required) and
successful login vendor need to process for Tender Fee/ Document Fee as per the
provisions of bid documents and thereafter bidder can download detailed tender
document.

Bid Submission:

|. Bidder needs to login on SJVN tendering portal i.e. https://etender.sjvn.co.in

II. Search tender by filling necessary searching criteria after Login.

I1l. Please refer to attached document of “Bidder User manual”.


https://etender.sjvn.co.in/
https://sjvn.abcprocure.com/
https://sjvn.abcprocure.com/
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All the bidders are requested to get themselves registered well in advance and no
extra time will be considered for submission of bids for the delay in on-line Vendor
Registration, if any.

Bidder(s) are also advised to keep on visiting the websites as mentioned below for any
Notification/ Amendment / Addendum/ Corrigendum from SJVN's side in respect of this
tender:

(1) https://etender.sjvn.co.in.
(i)  www.sjvn.nic.in.

(i)  www.eprocure.gov.in

For any assistance/ clarification for e-tendering registration, submission of bid
through e-tendering/ procurement, bidder may contact the following person: -

1. Sh. Ranjan Kumar: Mobile no. 85805-48817 (E-mail ID: etender.support@sjvn.nic.in)

For any other clarifications regarding the tender bidder may contact the following
persons/ representatives of M/s SJVN:-

() Smt. Randei Rana (E-mail ID: randei.rana@sjvn.nic.in)
(i) Sh. Rajesh Kumar (E-mail ID: rajeshkr.negi@ @sjvn.nic.in).

Dy. General Manager.
Procurement & Contract Deptt.
NJHPS, SJVN Ltd. Jhakri, Tehsil
Rampur Bsr., Distt Shimla (HP)-
172201.


https://sjvn.abcprocure.com/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
mailto:aj.kumar@sjvn.nic.in

Annexure-C

Additional Special Terms and Conditions of Contract -PCD-2962(Civil)/2025

1.) Time is the essence of the contract and no hindrance shall be considerable unless
intimated by the contractor within 24 hrs. from its occurrence.

2.) The clause at Sr. No. 15 of the Section-1 (Informations and Instructions for
Tenderers) of the tender document may read as:

Earnest money (unless exempted @ 2% of the estimated cost should be deposited

by each tenderer in any one of the following forms payable at any schedule bank

favouring. SJVN Ltd. Jhakri.

a) Fixed deposit receipt issued by scheduled banks endorsed in favour of SJVN
Ltd. Jhakri.

b) The Earnest Money Deposit at call shall not attract interest from the SJVN
Limited.

c) EMD submitted by the contractor may be forfeited on the following grounds:-

)] On revocation of the tender or revision in rates after opening of the tender

but before the validity of the quotation expires.
i) On refusal to enter into a contract after the award of contract.
iii) If the work is not commenced after the work is awarded to a contractor

3.) The clause at Sr. No. 16 of the Section-1 (Information and Instructions for
Tenderers) of the tender document may read as:

The tenderer, whose tender is accepted (unless exempted) will be required to furnish
security deposit for the due fulfilment of his contract.

The Security Deposit shall comprise the following:

i. Performance Security Deposit to be furnished by the Contractor within 15 days from
the date of issuance of Letter of award.

ii. Retention Money to be recovered from Interim bills of the Contractor.

(&) The Contractor within 15 (Fifteen) days from the date of issuance of Letter of
Award, shall furnish a Performance security deposit of 3% (Three percent) of the
Contract Price for due performance of contract. The Performance Security
Deposit shall be in the form of a FDR pledged to SJVN Ltd. issued by a
Nationalized/ Scheduled Indian Bank located in India acceptable to SJVN Ltd.

Note:

() The interest* shall be charged on delay period for breach in timely submission of
Performance Security deposit without prejudice to right of SJVN to other remedies
available under the contract. The GST shall be levied & recovered extra on
interest as per applicable rule of GST.

*interest shall be chargeable on per day basis on the amount of CPG/PSD @
SBI MCLR as on date of bid submission specified in the tender document



+200 basis points.

(i) In case last day of submission of performance security deposit happens to be a
bank holiday, the last day of submission shall be the next working day.

(b) Retention money shall be deducted by the Engineer-in-Charge from the interim
bills of the Contractor @ 3% (three percent) of the total value of each bill of the
work done towards security deposit.

(c) The security deposit shall be valid for a period of six months beyond the date of
issue of completion certificate. The security deposit shall not attract any interest
from SJVN Limited.

(d) The Notification of Award/ Letter of Acceptance will constitute the formation of the
Contract until formal agreement is signed and further subject only to the
furnishing of a performance security deposit in accordance with the relevant
provisions of Tender/ bid Document

During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may be
passed or notification that may be issued under any labour law in future either by the
State or the Central Government or the local authority. The Contractor shall keep the
Employer indemnified in case any action is taken against the Employer by the
competent authority on account of contravention by the Contractor of any of the
provisions of any Act or rules made there under, regulations or notifications including
amendments. If the Employer is caused to pay or reimburse, such amounts as may
be necessary to cause or observe, or for non-observance of the provisions stipulated
in the notifications/bye laws/acts/rules/regulations including amendments, if any, on
the part of the Contractor, the Engineer/Employer shall also have right to recover
from the Contractor any sum required or estimated to be required for making good
the loss or damage suffered by the Employer.

The employees of the Contractor and his sub-Contractor in no case shall be treated
as the employees of the Employer at any point of time.

Some of the major labour laws that are applicable to construction industry are given
below.

() Workmen Compensation Act 1923 as amended by Amendment Act No.65 of
1976.

(i) Payment of Gratuity Act 1972

(i)  Employees PF and Miscellaneous Provision Act 1952 including FPS- 71/EPS-
95.

(iv)  Maternity Benefit Act 1961 (Amended)

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules framed there
under as amended.

(vi)  Minimum Wages Act 1948 (Amended)

(vii) Payment of Wages Act 1936 (Amended)



(viii)  Equal Remuneration Act 1979

(ix)  Payment of Bonus Act 1965 and Amendment Act No.43 of 1977 and No.48 of
1978 and any amendments thereof.

(x) Industrial Disputes Act 1947(Amended)

(xi)  Industrial Employment (Standing Orders) Act 1946 (Amended)

(xi)  Trade Unions Act 1926

(xiii)  Child Labour (Prohibition and Regulation) Act 1986

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and Conditions of
Service) Act 1979

(xv)  The Building and Other Construction Workers (Regulation of Employment and
Conditions of Service) Act 1996 and the Cess Act of 1996

(xvi) The Personal Injuries (Compensation Insurance) Act, 1963 and any
modifications thereof and rules made there under from time to time.

5.) Contractor will have to produce W-Form/X-Form (as applicable) for the material
to be utilized such as stone, aggregate, sand etc. under H.P. Mineral Rules, 2015
(Prevention of Illegal Mining, Transportation and Storage).

Recovery of serviceable stone:- Serviceable stone shall be recovered minimum
@ X 1632/-Plus@18% GST of T 294/-=% 1926/- per cum (if applicable). If a
tender is awarded higher than the estimated cost then the rate for recovery of
stone (per cum) shall be increases in proportion.

7 It should be ensured that the following clauses of Indian Standard Code are complied
with:
Clause 26.1 of IS 456: 2000, which states that "Reinforcing steel of same type and
grade shall be used as main reinforcement in a structural member. However,
simultaneous use of two different types of grades of steel for main and secondary
reinforcement respectively is permissible".
Note given along with Clause 1.0 of SP-34 stating "Different types of reinforcing bars,
such as plain bars and deformed bars of various grades, say Fe415 (N/mm2) and
Fe50() (N/mm2), should not be used side by side as this practice will lead to confusion
and error at site. However, secondary reinforcement such as ties and stirrups, may be of
mild steel throughout even though the main steel may be of high strength deformed
bars".

Owing to lower bond strength any grade of plain bars shall be avoided as reinforcement
in RCC constructions.

Contractor should be instructed to plan the reinforcement steel requirements of various
types grades sufficiently in advance and place his orders accordingly so that,
appropriate types and grade are available at site when required and no such changes in
grade or type are necessitated by non-availability of required reinforcement.

The type and grade of reinforcement steel should be specified clearly in design
drawings. Appropriate notes should be given to avoid any ambiguity.
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13.

14.

Quality control department at site should conduct checks to ensure that correct
grade of reinforcement is being used at site. Regular audits should be conducted.
Non-compliance, if any, observed by site quality control department, shall be
reported immediately to concerned Corporate Deign department / Corporate Quality
department.

Appropriate measures should be taken at site to ensure that different grades of steel
are easily distinguished and do not get mixed up during, transportation, storage and
placement.

The Contractor has to Comply the latest labor codes as per Govt. regulations.
Further, Contractor shall also comply the labour Laws and it’s time to time notification
and amendments.

Royalty: -The Price Bid shall be inclusive of any Royalties or Seigniorage Fee or
Cess or other charges payable on the Quarried or mined metal, minerals. (If
applicable)

For & on behalf of SJVN Ltd.

Dy. General Manager,
Procurement & Contract Deptt.,
NJHPS Jhakri, Distt. Shimla (HP).



Annexure-B

Bid Security Declaration

Tender No: SJIVN/NJHPS/P&C/PCD-2962(Civil)/2026 Date:

To

Deputy General Manager,
Procurement and Contract Deptt.
NJHPS, SJVN Ltd. Jhakri,

Distt. Shimla-H.P.-172201.

| hereby submit a declaration that the bid submitted by the undersigned, on behalf of the
bidder (Name of the bidder), either
Sole Bidder or in JV/Consortium, shall not be withdrawn or varied during the period of bid validity
as stipulated in Bid Document.

I, on behalf of the bidder (Name
of the Bidder), also accept the fact that in case the bid is withdrawn or varied any term & condition
in regard hereto during the period of bid validity , except as provided in Bid Document or in the
case of a successful bidder ,if we fail within the specific time limit to sign the agreement or we fail
to furnish the required performance security as provided in Clause 3 of Annexure-C of Tender
Document or if we adopt the corrupt or coercive or fraudulent practices covered under Clause 13
of NIT of Tender Document, then (Name of Bidder)
will be suspended for participation in the tendering process for the work of SJVN Ltd. and its
subsidiaries and works under other centrally sponsored schemes, for a period of one year from the
date of issue of notice of such suspension by the Employer.

Date: (Signature of Authorised Signatory)*
Place: (Name)......oevieiii e
(Designation)..........ccocviviiiiiiiie,

(Common Seal)......cccooeiiiiiiiiiiiens

*In case of a Sole Bidder, Bid Security Declaration should be on the letterhead of the Bidder
and should be signed by a person competent and having the Power of Attorney to bind the
Bidder.

Registered & | SJVN Corporate Head Quarter, Shanan, Shimla, Expediting SJVN Limited, Office Block, Tower-1, 6t floor, NBCC
Corporate Office Himachal Pradesh Pin No.-171006 Office Complex, East Kidwai Nagar, New Delhi-110023.




PCD-2962(Civil)2026

Undertaking

Annexure-“D”

(Name of Bidder) hereby certify that

I/'We would adhere to the fraud prevention and detection policy of SJVN and not indulge
myself/ourselves or allow anybody else working in our organization to indulge in fraudulent
activities and would immediately apprise the SJVN authorities regarding the fraud/suspected

fraud as soon as it comes to my/our notice.

Date:

For and on behalf of the bidder

Registered &
Corporate Office

SJIVN Corporate Head Quarter, Shanan, Shimla,
Himachal Pradesh Pin No.-171006

Expediting
Office

SJVN Limited, Office Block, Tower-1, 6t floor, NBCC
Complex, East Kidwai Nagar, New Delhi-110023.




ANNEXURE-E

(Format for Undertaking of Self certification regarding Local Content In line with PPP-M II order,
2017 & Revision PPP-M 11 order, 2017 dated 16/09/2020, 28/07/2020 & if applicable, to be provided
on a company letterhead by authorized person)

Tender of Description: _ “Replacement of old sand, cleaning ofgravels from slow sand filter
tanks/water filters and painting of WaterTreatment Plant, Jhakri** (PCD-2962(Civil)/2026) >
Bidder's Name and Address (Bidder) :

Name:
To:
Procurement and Contract Deptt.
NJHPS, SJVN Ltd. Jhakri
Distt. Shimla HP 172201
Dear Sir,

Format for Self-certification regarding Local Content in line with PPP-M Il order, 2017 and Revision
PPP-M 11 2017 date 04/06/2020 & 28/07/2020 if applicable, to be provided on company letterhead
by the authorized person.

Date: -

I S/o, Dlo
,W/o Resident of here by
solemnly affirm and declare as under:-

That I will agree to abide by the terms and conditions of the Public Procurement (Preference to Make
in India) Order, 2017 (hereinafter PPP-M I1 order) of Government of India issued vide Notification
No0:P-45021/2/2017-BE-Il dated 15/06/2017, its revision dated 04/06/2020, Notification No. P-
45021/2/2017-PP(BE-I1)-part(4) Vol.ll date 19/07/2024 & in MOP Letter Public procurement
(Preference to make in India) to provide for purchase preference (linked with local content) in respect
of Hydro Power Sector Order 28/07/2020, and any subsequent modifications/ Amendments, if any
the information furnished hereinafter is correct to the best of my knowledge and belief and I undertake
to produce relevant records before the procuring entity/ SJVN Ltd or any other Government authority
for the purpose of assessing the local content of goods/services/works supplied by me for
........................... (Enter the name of the Tender).

That the local content for all inputs which constitute the said goods/ services/works has been verified
by me and I am responsible for the correctness of the claims made therein.

Registered & | SJVN Corporate Head Quarter, Shanan, Shimla, Expediting SJVN Limited, Office Block, Tower-1, 6t floor, NBCC
Corporate Office Himachal Pradesh Pin No.-171006 Office Complex, East Kidwai Nagar, New Delhi-110023.




That the goods/ services/works supplied by me for ------------------------ mmmmemmmmmmmmeeeeeeeee e
--------- (Enter the name of the Tender) meet the 'Minimum Local Content' as defined in the PPP-
M Il order and MoP order 28/07/20 and value of local content (in.................. %).

That the value addition for the purpose of meeting the 'Local Content 'has been made by me at
............................................................................................................................................. {Enter the
details of the location(s) at which value addition is made}.

We ensured that the imported items sourced locally from resellers/distributors are excluded
from the calculation of local content. Details of the cost of locally sourced imported items
(inclusive of taxes) along with the breakup on license/royalties paid/technical expertise cost etc.
sourced from outside India are as under:-

i.  Cost of locally sourced imported items (inclusive of taxes) in Rs....................
ii.  Cost of license/royalties paid outside Indiain Rs....................
iii.  Cost of technical expertise cost etc. sourced from outside Indiain Rs....................

That in the event of the local content of the goods/ services/works mentioned herein is found to
be incorrect and not meeting the prescribed Local Content criteria, based on the assessment of
procuring agency (ies)/ SJVN Ltd/Government Authorities for the purpose of assessing the local
content, action shall be taken against me in line with the Revision PPP-MII order dated 04/06/2020and
MOP order dated 28/07/2020 and provisions of the Bidding Documents.

| agree to maintain the following information in the Company's record and shall make this available
for verification to any statutory authority. Further, Self-declarations/ auditor’s/ account’s
certificates submitted by the manufacturer/ supplier may be verified randomly by the
committee constituted as per MoP order 28-07.2020. In case of false
documents/misrepresentation of the facts requisite action against such manufacturer/supplier
will be taken based on the recommendation of the Committee.”

i Name and details of the Local Supplier

(Registered Office, Manufacturing unit location, nature of legal entity)

ii. Date on which this certificate is issued

ii. Goods/services/works for which the certificate is produced

For and on behalf of ... (Name of firm/entity).
Authorized signatory (To be duly authorized by the Board of Directors)

Name,

Designation

Contact No.

Date :

Registered & | SJVN Corporate Head Quarter, Shanan, Shimla, Expediting SJVN Limited, Office Block, Tower-1, 6t floor, NBCC
Corporate Office Himachal Pradesh Pin No.-171006 Office Complex, East Kidwai Nagar, New Delhi-110023.




PCD-2962(Civil)/2026 Annexure- “F”

Undertaking

I/We PP PPPPUP R UOOPPOPPPPPRPPIRY o =11 =) 0) %
undertake/certify as under: -

1. That I/We belong to PAP category.

2. That I/We have read all the documents uploaded along with the NIT and there are no
deviations from the standard terms and conditions of the tender document & NIT etc.

3. That the documents as uploaded by me/us are as per original document.

Date: For and on behalf of the bidder

Registered & | SJVN Corporate Head Quarter, Shanan, Shimla, Expediting SJVN Limited, Office Block, Tower-1, 6t floor, NBCC
Corporate Office Himachal Pradesh Pin No.-171006 Office Complex, East Kidwai Nagar, New Delhi-110023.




(PCD-2962(Civil)/2026

ANNEXURE-G

Registration details of Corporate Offfce, Shimla (Principle Place of Business)

Sr.

NoO Data Particular Data
1 Supplier/ Reccipient name SJVN Limited
. - Registered/ unregistered, Composite/
2 Type of suppller/ Reccipient (for Foreign/ Casual/ Consumer (Strike out
B2B Suppliers) 2 .
which is not applicable)
ARN No. AA020317004466N
3 Prov. _GSTIN/GSTIN (for B2B 02AAICS1307E1ZY
Suppliers)
Address of registered place of
Business of the Suppliers under _
GST along with State code and | SJVN Ltd., Corporate Office Complex,
4 PIN Code (for B2B Supp“ers) Shakt| Sadan, Shanan, Sh|m|a (HP)‘
which is also the location of the | 171006 State Code-02
business of SJVN Ltd.
5 PAN AAICS1307F
6 TAN PTLS13839A
7 UID No. in case of Embassy/UN Not applicable
Status of suppliers i.e. whether
8 SEZ, EOU, DTA, Government, Not Applicable
Local Authority
9 Name & Designation of Contact Sh. BR Sethi, Chief General
Person Manager (F&A)
10 Email Address Corporate.finance@sjvn.nic.in
12 Phone No. 0177-2660233

Registered &

Corporate Office Himachal Pradesh Pin No.-171006

SJIVN Corporate Head Quarter, Shanan, Shimla,

Expediting
Office

SJVN Limited, Office Block, Tower-1, 6t floor, NBCC
Complex, East Kidwai Nagar, New Delhi-110023.




Annexure-H

UNDERTAKING PPR — 2962 (Civil)2026

(In compliance of Ministry of Finance, Government of India order no F. No. 6/18/2019-PPD
dated 23.07.2020)

| have read the clause regarding restrictions on procurement from a bidder of a country which
shares a land border with India.

I certify that ..o (name of
Bidder) is not from such a country or, if from such a country, has been registered with the
Competent Authority. | hereby certify that ..., (name

of Bidder) fulfills all requirements in this regard and is eligible to be considered.

Note:- Evidence of valid registration by the Competent Authority shall be attached (if
applicable)

Registered & | SJVN Corporate Head Quarter, Shanan, Shimla, Expediting SJVN Limited, Office Block, Tower-1, 6t floor, NBCC
Corporate Office Himachal Pradesh Pin No.-171006 Office Complex, East Kidwai Nagar, New Delhi-110023.




1)

2)

3)

4)

PCD-2962 (Civil)/2026

Annexure -“I”.

The contractor should be asked to apply for photo gate pass to all the labourers who are engaging

for work with their full residential address as per Form-B.

The Character and Antecedents of all the labours are required to be verified through their

respective local Police as per address in AADHAR Card, 10 days before start of work.

The Labour of Nepal, Bangladesh, J &K and Tibet origin are required to be registered in the local

Police stations before engaging by the contractor for work and their finger impression and

photographs are required to be recorded in the local Police Station.

The Labour will not use a Dangri, Army / Police force uniform colour while Work in the project

site(s).

Registered &
Corporate Office

SJIVN Corporate Head Quarter, Shanan, Shimla,
Himachal Pradesh Pin No.-171006

Expediting
Office

SJVN Limited, Office Block, Tower-1, 6t floor, NBCC
Complex, East Kidwai Nagar, New Delhi-110023.




DELETION OF CLAUSES -PCD-2962 (Civil)/2026

The following clauses mentioned in the Tender Document may be read as deleted.

(i) Section —lll

Clause No. 10 C.

Clause No. 30

Clause No. 43.

Clause No. 44
(ii) Section-IV
3U HEWE YD
99T g9 wfaer fawr,
THOS0dN0T0,fM0 B |
Registered & | SJVN Corporate Head Quarter, Shanan, Shimla, Expediting SJVN Limited, Office Block, Tower-1, 6t floor, NBCC

Corporate Office Himachal Pradesh Pin No.-171006 Office Complex, East Kidwai Nagar, New Delhi-110023.




BOQ - PCD-2962(CIVIL)/2026 Annexure-A

Name of Work: "Replacement of old sand, cleaning of gravels from slow sand filter tanks/ water filters and painting of Water
treatment plant Jhakri".

Sr.
No Description of Item Unit Qty. Rate (InRs.) Amount
1 |Removals of old filter media (sand and stone gravels etc.)from slow sand filter tank uptoa | cum 239.61 X2,119.00 X507,734.00
lift of 4.00 meter and lead upto 100 meters. Complete in all respects
2 cum 93.43 X1,236.00 X 115,479.00

Cleaning / washing of stone gravels and refilling in slow sand filter complete in all respects.

Providing and laying of coarse sand (filter media) in slow sand filter tank. Sand should be
3 |completely washed before placing in filter tank complete in all respects. cum 270.76 X 3,708.00 X 1,003,978.00

Finishing walls with Acrylic Smooth exterior paint of required shade : Old work (Two or

4 575.47 X82.25 X47,332.00
more coat applied @ 1.67 Itr/ 10 sqm) on existing cement paint surface qm
Distempering with 1st quality acrylic distemper (Ready mix) having VOC (Volatile Organic

5 Compound) content less than 50 grams/ litre, of approved brand and manufacture sqm 644.91 238,53 % 24,848.00

including applying additional coats wherever required to achieve even shade and colour :
Old work (one or more coats)

Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq.meters and
under, including cutting the patch in proper shape, raking out joints and preparing and
6 |plastering the surface of the walls complete, including disposal of rubbish to the dumping | sgm 183.06 X359.35 X65,783.00
ground, all complete as per direction of Engineer-in-Charge. With cement mortar 1:4 (1
cement : 4 fine sand)

Providing and applying white cement based putty of average thickness 1 mm, of approved
7 |brand and manufacturer, over the plastered wall surface to prepare the surface even and sgm 183.06 X100.51 X18,399.00
smooth complete

Painting with synthetic enamel paint of approved brand and manufacture of required

8 . sqm 41.14 X68.75 X2,828.00
colour to give an even shade : One or more coats on old work
Painting on G.S. sheet with synthetic enamel paint of approved brand and manufacture of

9 [required colour to give an even shade :0ld work (One or more coats). sqm 30.56 X60.91 X1,862.00

Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS: 15622 (thickness
to be specified by the manufacturer), of approved make, in all colours, shades except
burgundy, bottle green, black of any size as approved by Engineer-in-Charge, in skirting,
10 |risers of steps and dados, over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse | sqm 16.56 X945.58 X 15,659.00
sand) and jointing with grey cement slurry @ 3.3kg per sqm, including pointing in white
cement mixed with pigment of matching shade complete

Providing and fixing double scaffolding system (cup lock type) on the exterior side, up to
seven story height made with 40 mm dia M.S. tube 1.5 m centre to centre, horizontal &
vertical tubes joining with cup & lock system with M.S. tubes, M.S. tube challies, M.S.
clamps and M.S. staircase system in the scaffolding for working platform etc. and
maintaining it in a serviceable condition for the required duration as approved and
removing it there after .The scaffolding system shall be stiffened with bracings, runners,
connection with the building etc wherever required for inspection of work at required
locations with essential safety features

for the workmen etc. complete as per directions and approval of Engineer-in-charge .The
elevational area of the scaffolding shall be measured for payment purpose .The payment
will be made once irrespective of duration of scaffolding.

Note: - This item to be used for maintenance work judicially, necessary deduction for
scaffolding in the existing item to be done.

11 sqm 40.46 X231.62 X9,371.00

Total Amount (Excluding GST) X1,813,273.00




Annexure-ll
Guidelines on Banning of Business Dealings

Guidelines on Debarment of Business Dealings for SJVN Limited (including its
Subsidiaries and Joint Ventures)
1.0 Introduction

SJVN (including its subsidiaries, and joint ventures) deal with various bidders,
contractors, suppliers, consultants, and service providers, who are expected to
adopt ethics of highest standards and a very high degree of integrity,
commitments and sincerity towards the work undertaken. It is not in the interest of
SJVN to deal with Agencies who commit deception, fraud or other misconduct in
the tendering process.

These Guidelines are issued with a view to ensuring transparency, integrity, and
fairness in public procurement undertaken by SJVN Limited, its Subsidiaries and
Joint ventures.

These guidelines are framed in alignment with the ‘Guidelines on Debarment of
firms from Bidding’ issued by the Department of Expenditure, Ministry of
Finance, Government of India.
2.0 Scope

These Guidelines shall apply to all procurements financed, executed, or managed
by SJVN, its Projects, Power Stations, Regional Offices, Liaison Offices including its
subsidiaries, and joint ventures, and shall be binding upon all categories of bidders,
contractors, suppliers, consultants, and service providers dealing with SJVN or its
associated entities.

3.0 Definitions

a) SJVN means SJVN Ltd., its Projects, Power Stations, Regional Offices, Liaison
Offices including its subsidiaries, and joint ventures.

b) Debarment means disqualification of a bidder from participation in any
procurement process undertaken by SJVN for a specified period in accordance
with Rule 151 of GFR 2017.

For the purposes of these Guidelines, the expressions banning of firm,
suspension, and blacklisting shall convey the same meaning as debarment.

c) Firm: The term ‘Firm’ or ‘Bidder’ has the same meaning for the purpose of these
guidelines, which includes an individual or person, a company, a co-operative
society, a Hindu undivided family, and any association or body of persons, whether
incorporated or not, engaged in trade or business.

d) Allied Firm means any concern within the sphere of effective influence of a
debarred firm. In determining such influence, the following factors shall be
considered—

(i)  whether the management is common;

(i)  whether majority interest in the management is held by the partners or
directors of the debarred firm;



(i)  whether substantial or majority shares are owned by the debarred firm
and, by virtue thereof, it has a controlling voice;

(iv)  whether the firm directly or indirectly controls, or is controlled by, oris under
common control with another bidder; and

(v)  all successor firms shall also be treated as allied firms.

e) Unit shall mean the Project/ Power Station/ Regional Office/ Liaison
Office/Subsidiary/JV, as the context requires.

4.0 Authorities and Jurisdiction

(@) SJVN-level Debarment.

Competent Authority: Functional Director, SJVN. In case of subsidiaries, the
Competent Authority shall be CEO.

Appellate Authority: Chairman & Managing Director (CMD), SJVN. In case of
subsidiaries, the Appellate Authority shall be Chairman of the subsidiary.

(b) Ministry of Power (MoP)-level Debarment.
Debarment orders issued or endorsed by the Ministry of Power shall be
governed by the Competent and Appellate Authorities as may be notified by the
Ministry from time to time, and shall be binding on SJVN, its subsidiaries, and joint
ventures for the period specified therein.

(c) Department of Expenditure (DoE)-level Debarment.
Debarment orders issued or endorsed by the Department of Expenditure, Ministry
of Finance, Government of India, shall be governed by the Competent and
Appellate Authorities specified by the said Department, and shall be binding on
SJVN, its subsidiaries, and joint ventures for the period specified therein

5.0 Initiation of Debarment proceedings

During bidding: Action for banning of business dealings with any Firm shall be
initiated by the department responsible for invitation of bids after noticing the
irregularities or misconduct on the part of Firm concerned.

During execution: Action for banning of business dealings with any Firm shall be
initiated by the respective department responsible for execution of works/services
after noticing the irregularities or misconduct on the part of Firm concerned.
Besides the concerned department, Vigilance Department of each Unit/ Corporate
Vigilance may also be competent to initiate such action.

6.0 Grounds for Debarment

Without prejudice to Rule 151 and Rule 175 of GFR 2017, a bidder or any of its

successors may be debarred from participation in procurement undertaken by SJVN

and its subsidiaries and JVs for any of the following reasons—

a) conviction under the Prevention of Corruption Act, 1988, the Indian Penal Code
or Bhartiya Nyaya Sanhita, 2023, or any other law in force, for causing loss of life,
damage to property, or threat to public health in the course of execution of a public
procurement contract;



b) breach of the Code of integrity prescribed under Rule 175 of GFR 2017, including

f)

9)

7.0

bribery, collusion, bid-rigging, anti-competitive conduct, false declaration,
obstruction of investigation or audit, or undisclosed conflict of interest;

submission of false or forged information, misrepresentation, or concealment of
material facts, resorting to corrupt or fraudulent practices;

persistent failure, default, or non-performance of contractual obligations;

supply of substandard material, non-supply of material, abandonment of works,
sub- standard quality of works, or failure to abide by the Bid Securifig Declaration
etc.;

misuse of SJVN's premises or its facilities, forcefully occupies or damages
SJVN's properties including land, water resources, forests / trees or tampers with
documents/records etc.; and

Any other act or omission which, in the opinion of SJVN, warrants debarment in the
interest of probity, fairness, and public interest.

Debarment Review Committee (DRC) and Procedure for Debarment

Constitution of DRC:

Prior to the initiation of debarment proceedings, the Competent Authority shall
constitute a Debarment Review Committee (DRC) for examination of the case.
The Committee shall comprise officers not below the rank of General Manager or
Head of Department / Head of Project, as under—

« One officer from Contracts or Procurement of the concerned Unit or the
Corporate Office;

« One officer from Finance (Corporate / Projects) of the concerned Unit or
Corporate Finance;

« One officer from Corporate Law / Legal; and

« One officer representing the user or indenting department at the Corporate or Unit
level, or the Head of Project / Engineer-in-Charge representing the concerned
project site, as the case may be.

The officer belonging to the department initiating the proposal for debarment shall

act as the Coordinator of the DRC and shall be responsible for convening

meetings, facilitating examination of relevant records etc. The DRC shall submit
its report to the Competent Authority.

b) Mandate and Process:
The DRC shall,

(i)
(if)

(i)
(iv)

examine all facts, records, and evidence pertaining to the case;

ensure that a show-cause notice has been issued and that a reasonable

opportunity of representation, including personal hearing if sought, has been
afforded;

assess the applicability to allied and successor firms; and
submit a reasoned and self-contained recommendation to the Competent Authority

within eight (08) weeks, extendable with recorded justification.

c) Decision:



The DRC shall function in an advisory capacity. The final decision shall rest with
the Competent Authority, who shall, after due consideration of the DRC's
recommendation, issue a speaking order specifying the reason (in brief), scope,
jurisdiction, and duration of debarment.

The entire proceeding shall, as far as practicable, be concluded within twelve (12)
weeks from the date of initiation.

8.0 Period and Effect of Debarment

a) Maximum period — up to three (3) years for conviction-based cases under Rule
151(i) (DoE-wide), and up to two (2) years for breach of the Code of Integrity or
performance-related grounds at the SIVN/MoP level.

b) Minimum period —ordinarily not less than six (6) months.

c) Commencement — the period of debarment shall commence from the date of
issue of the debarment order by the issuing entity.

d) Contract Placement Bar — no contract of any kind shall be placed on a debarred
firm, including its allied firms; this prohibition shall also apply in cases of risk
purchase.

e) Bid/Contract Dates — only bids from firms that are not debarred on (i) the date of
submission/opening of the tender and (ii) the date of issuance of Letter of Award/
Signing of Contract Agreement shall be considered.

f) Bids by Debarred Firms — if a debarred firm submits a bid, such bid shall be
ignored. If such firm is the lowest (L-1), the next lowest eligible bidder shall be
considered as L-1. Any bid security submitted by the debarred firm shall be
returned.

g) Existing Contracts —contracts concluded prior to the issue of the debarment order
shall not be affected.

h) Removal from approved/empanelled lists — the debarred firm shall also be
removed from any approved/empanelled lists.

9.0 Applicability to Allied and Successor Firms
Debarment of a firm shall automatically extend to its allied and successor firms
unless otherwise directed by the Competent Authority for reasons recorded in
writing.
In the case of debarment of a joint venture or consortium, all partners shall stand
debarred for the period specified in the debarment order, and the names of all such
partners shall be explicitly mentioned in the order.

10.0 Jurisdiction and Recommendation of Debarment



11.0

12.0

13.0

14.0

SJVN-Level Debarment: for misconduct confined to SJVN or its
subsidiaries/joint ventures, including non-performance, false declarations, or
breach of integrity obligations.

Recommendation to Ministry of Power (MoP): for cases having sector-wide or
systemic implications affecting multiple PSUs under the administrative control
of MoP, or integrity breaches such as corruption, bribery, or cartelization in
tenders of SJVN.

Recommendation to Department of Expenditure (DoE): for conviction-based
cases or offences causing loss of life, property, or threat to public health,
warranting Government-wide debarment under Rule 151.

Where such Government-wide debarment is warranted, the department
responsible for initiation of debarment proceedings shall forward a self-
contained proposal, along with complete supporting documentation, to the
Ministry of Power for onward transmission to the Department of Expenditure, in
accordance with the DoE OM.

Effect of Debarment by Other Authorities

SJVN shall give effect to debarment orders issued by the Department of
Expenditure (Ministry of Finance), the Ministry of Power, or any other
Government entity, where such orders expressly provide for applicability across
Ministries, Departments, or PSUs.

Note (GeM). The Government e-Marketplace (GeM) may debar bidders for a
period of up to two (2) years on its portal. SJVN shall honor such debarments for
procurements undertaken on or through GeM, in accordance with GeM
provisions.

Publication of Debarment Orders

Debarment orders issued by SJVN shall be displayed on SJVN's website and
shall be binding upon all subsidiaries and joint ventures of SJVN. For the purpose,
the concerned department shall forward the name and details of the Agency (ies)
banned to IT&C Division of SJVN's Corporate Office for displaying the same on
SJVN website. The details shall also be displayed on the respective subsidiary's
website.

Debarment orders of the Ministry of Power shall be displayed on the Ministry's
website, and those of the Department of Expenditure shall be displayed on the
Central Public Procurement Portal (CPPP) maintained by DoE.

Appeal and Review (SJVN Level)
An aggrieved firm may prefer an appeal to the CMD, SJVN, within thirty (30) days
from the date of communication of the SJVN-level debarment order.

The CMD may, after due consideration of the record and representation, uphold,

modify, or set aside the order.

Appeal against MoP/DoE orders shall be dealt as per Guidelines on Debarment of
firms from Bidding’ issued by the Department of Expenditure, Ministry of
Finance, Government of India.

Revocation and Reinstatement



(@)
(b)

(©)

(d)

15.0

A debarment order shall stand automatically revoked upon expiry of the period
specified therein; no separate order shall be required.

For debarments issued by SJVN, the CMD, SJVN shall be the sole authority
competent to review or revoke the order prior to its expiry, either suo motu or
upon representation by the firm, based on new facts or sufficient justification.

Such revocation shall be issued by formal order and shall take effect from the
date specified therein.

For debarments issued by the Ministry of Power or the Department of
Expenditure, revocation or modification prior to expiry shall rest exclusively
with the respective issuing authority.

Upon receipt of a revocation or modification order, the concerned department shall
promptly update internal records and, where applicable, SJVN's website or the
CPPP.

Note: In case of shortage of suppliers/contractors/service providers in a
particular group, such debarments may also hurt the interest of procuring
entities. In such cases, endeavour should be to pragmatically analyse the
circumstances, try to reform the supplier and may get a written commitment
from the suppliers / contractors / service providers that its performance
will improve.

Record-Keeping and Reporting
All proceedings, communications, and decisions under these Guidelines shall be
duly forwarded for record to Corporate Civil Contracts Deptt.

A consolidated list of firms debarred and reinstated at the SJVN level shall be
maintained by Corporate Contracts Deptt. and published on SJVN's website.

Matters having inter-ministerial or sectoral implications, including those requiring
consideration by the Department of Expenditure, Ministry of Finance, shall be
reported to the Ministry of Power through the Corporate Civil Contracts
Department, in accordance with the procedure prescribed under the DoE OM.



Form of Declaration of Eligibility
Undertaking

Company], having our registered office at [....overeerieirioriiiiiariirirarrarienes 1,
do hereby certify that neither I/'we nor any of our allied firms, successor entities,
consortium / joint-venture partners (as applicable) are currently under debarment by
SJVN Limited (including its subsidiaries/JVs), the Ministry of Power, Government of
India, or the Department of Expenditure (DoE), Ministry of Finance, Government of
India.

I/We fully understand that if this declaration/undertaking is found to be false or
misleading, our Bid shall be liable for rejection and, if the Contract has been awarded,
the same shall be liable for termination, in addition to any other action as may be taken
under law.

Daté. .covvvveiiieiinenn

(Name & Signature of Authorised Representative
With Seal/Stamp of Company)



Name of work : "Replacement of old sand, cleaning ofgravels from slow sand filter tanks/water Schedule-1

filters and painting of WaterTreatment Plant, Jhakri**(PCD-2962 (Civil)/2026)

NJHP Station ( 1500 MW)

"General Information & Bank Account Detail

Techno-commercial bid part

The Following is the general information regarding Contact Person, Contact Detail and Phone/ Fax Nos. and Bank Account Detail for
“Replacement of old sand, cleaning ofgravels from slow sand filter tanks/water filters and painting of WaterTreatment Plant,
Jhakri' -PCD-2962 (Civil)/2026 if the order is awarded then the payment is to be released through RTGS as per the following detail:

Sl. Description Detail
No.
1 |[Bidder's Name & Complete Address With Postal Code
2 |Bid reference No.
Contact Persons
3 -
Date of Birth of Contact Person
4 |Contact Numbers
5 |Fax No.
6 |Website if any
7 |e-mail id
8 |Bank Account Details (For release of payment / EMD through NEFT/RTGS)
(i) |Name of the Beneficiary (Exactly same as mentioned in
the Bank Account)
(if) |Name of the Bank
(iif) |Name of Branch
(iv) [IFSC Code No.
(v) [Bank Account Number
9 |PAN No.
10 |GST No.
11 |Registration No.
12 |EPF No.
13 |whether Micro/small Enterprises
14 |Whether  Micro/small  Enterprises owned by
SC/ST/Woman
15 |Type of Category of Micro/ small Enterprises (General/
SC/ST)
Date :

Place :




Tech.Evaluation Detailed-PCD-2962 (Civil)/2026

Page of 1 of 1

Schedule-2

SJVN Limited

(6X250MW Nathpa Jhakri Hydro Power Station)

Name of Work

WaterTreatment Plant, Jhakri" (PCD-2962(Civil)/2026)

: "Replacement of old sand, cleaning ofgravels from slow sand filter tanks/water filters and painting of

Bidder's Name & Address :

To

Deputy General Manager,

Procurement & Contract Deptt.

NJHPS, SJVN Ltd. , Jhakri.

Sr.No. |Description of document Reference No. / Certificate No. Relevant detail.
1 Financial Turnover as per
NIT
(@) F.Y.- 2023-24
(b) |F.Y.-2024-25
(c) [F.Y.-2025-26
2 Work Experience as per NIT.
(a)
(b)

()




BOQ - PCD-2962(CIVIL)/2026 Annexure-A

Name of Work: "Replacement of old sand, cleaning of gravels from slow sand filter tanks/ water filters and painting of Water
treatment plant Jhakri".

Sr.
No Description of Item Unit Qty. Rate (InRs.) Amount
1 |Removals of old filter media (sand and stone gravels etc.)from slow sand filter tank uptoa | cum 239.61 X2,119.00 X507,734.00
lift of 4.00 meter and lead upto 100 meters. Complete in all respects
2 cum 93.43 X1,236.00 X 115,479.00

Cleaning / washing of stone gravels and refilling in slow sand filter complete in all respects.

Providing and laying of coarse sand (filter media) in slow sand filter tank. Sand should be
3 |completely washed before placing in filter tank complete in all respects. cum 270.76 X 3,708.00 X 1,003,978.00

Finishing walls with Acrylic Smooth exterior paint of required shade : Old work (Two or

4 575.47 X82.25 X47,332.00
more coat applied @ 1.67 Itr/ 10 sqm) on existing cement paint surface qm
Distempering with 1st quality acrylic distemper (Ready mix) having VOC (Volatile Organic

5 Compound) content less than 50 grams/ litre, of approved brand and manufacture sqm 644.91 238,53 % 24,848.00

including applying additional coats wherever required to achieve even shade and colour :
Old work (one or more coats)

Repairs to plaster of thickness 12 mm to 20 mm in patches of area 2.5 sq.meters and
under, including cutting the patch in proper shape, raking out joints and preparing and
6 |plastering the surface of the walls complete, including disposal of rubbish to the dumping | sgm 183.06 X359.35 X65,783.00
ground, all complete as per direction of Engineer-in-Charge. With cement mortar 1:4 (1
cement : 4 fine sand)

Providing and applying white cement based putty of average thickness 1 mm, of approved
7 |brand and manufacturer, over the plastered wall surface to prepare the surface even and sgm 183.06 X100.51 X18,399.00
smooth complete

Painting with synthetic enamel paint of approved brand and manufacture of required

8 . sqm 41.14 X68.75 X2,828.00
colour to give an even shade : One or more coats on old work
Painting on G.S. sheet with synthetic enamel paint of approved brand and manufacture of

9 [required colour to give an even shade :0ld work (One or more coats). sqm 30.56 X60.91 X1,862.00

Providing and fixing Ist quality ceramic glazed wall tiles conforming to IS: 15622 (thickness
to be specified by the manufacturer), of approved make, in all colours, shades except
burgundy, bottle green, black of any size as approved by Engineer-in-Charge, in skirting,
10 |risers of steps and dados, over 12 mm thick bed of cement mortar 1:3 (1 cement : 3 coarse | sqm 16.56 X945.58 X 15,659.00
sand) and jointing with grey cement slurry @ 3.3kg per sqm, including pointing in white
cement mixed with pigment of matching shade complete

Providing and fixing double scaffolding system (cup lock type) on the exterior side, up to
seven story height made with 40 mm dia M.S. tube 1.5 m centre to centre, horizontal &
vertical tubes joining with cup & lock system with M.S. tubes, M.S. tube challies, M.S.
clamps and M.S. staircase system in the scaffolding for working platform etc. and
maintaining it in a serviceable condition for the required duration as approved and
removing it there after .The scaffolding system shall be stiffened with bracings, runners,
connection with the building etc wherever required for inspection of work at required
locations with essential safety features

for the workmen etc. complete as per directions and approval of Engineer-in-charge .The
elevational area of the scaffolding shall be measured for payment purpose .The payment
will be made once irrespective of duration of scaffolding.

Note: - This item to be used for maintenance work judicially, necessary deduction for
scaffolding in the existing item to be done.

11 sqm 40.46 X231.62 X9,371.00

Total Amount (Excluding GST) X1,813,273.00




