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एसजवेीएन लिलिटेड  SJVN Ltd. 
(भारत सरकार तथा लििाचि प्रदेश सरकार का साांझा उपक्रि)   

(A  NAV  Ratna  Company) 

(6X250MW नाथपा झाकड़ी जि लवद्यतु स्टेशन) 

प्रापण एवां सांलवदा लवभाग, झाकड़ी, लजिा लशििा, लि॰ प्र॰-72201 

फोन. 01782-275236,275459,  http://www.sjvn.nic.in 

जी एस टी सांख्या   (GST  No.) 02AAICS1307F1ZY 

लसन ्सांख्या  ( CIN No. ) L40101HP1988GOI008409 

 

 

NOTICE  INVITING  TENDERS  
 

Open e-tenders from PAP (Project Affected People) category under two bid system are hereby 

invited on behalf of SJVN Limited from appropriate class of registered/ eligible contractors (Except 

JV/ Consortium) for road, building and other civil works enlisted with HPPWD / CPWD / HPSEB / 

Public Undertakings / any other Govt./ Semi Govt. Organization for the following work: - 

 Tender 

 No. 

Name of Work. Estimated 

Cost. 

(In Rs.) 

 Tender 

 Documents   

cost 

  (In Rs.) 

 

EMD 

(In Rs.) 

Date of 

availability/ 

downloading 

of bid 

document. 

 

 Last date  

of 

submission

/ uploading  

of bids. 

 Date of 

opening of 

bid 

Comple

tion    

Time 

 

PCD   

2972   

"Providing and 

fixing chain-

link fencing 

around 

HIMPESCO 

Security 

Temporary 

colony at 

NJHPS 

Wadhal Adit, 

Distt. Kinnaur 

(HP)” 

  

751637 

 

 1180/- 

(Rs.1000/- 

+ GST 

@18% i.e. 

Rs. 180/-) 

 

15033 

 

28.07.2026 

(20:00 Hrs.) 

To  

   18.08.2026 

(12:00 Hrs.) 

 

19.08.2026 

(13:00 Hrs) 

 

19.08.2026  

(14:00 Hrs) 

 

04 

months 

 

 

 

 

Note :-  

(i)   The detailed NIT, Tender document, IFB, BOQ, Schedule-1 (General Information & Bank   

Account Detail)   shall be available at https://etender.sjvn.co.in w.e.f. 28.07.2026  

(20:00hrs).The detailed NIT, IFB shall also be available at www.sjvn.nic.in & 

www.eprocure.gov.in 

  (ii)     The bids are to be submitted electronically through e-tendering at https://etender.sjvn.co.in 

  (iii)  The corrigendum and amendments if any shall be uploaded on  https://etender.sjvn.co.in and 

above websites; therefore all bidders requested to frequently visit the web sites till the schedule  

date of submission of bid. 

 

 

 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/


    TERMS AND CONDITIONS : 

1.       BID SUBMISSION : 

(A) The tender shall be comprises of two parts in the following manner : 

(a)   Techno-Commercial Bid: 

            Part-I – Techno-Commercial Bid comprises of the following:- 

1.  EMD/Bid Security  

2.  Cost of tender Document 

3.  Registration certificate as contractor (Except JV/ Consortium) for road, building and 

other civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any 

other Govt./ Semi Govt. Organization 

4. GST No., PAN  

5.  EPF Code No. (live establishment),  

6. Schedule -1  

7.   Bid security Declaration as per Annexure - B,  

8.  Undertaking as per  Annexure-D along with Annexure-II (Guidelines on   Banning of 

Business Dealings),  

9.  Undertaking of Self certification regarding Local  content as per Annexure-E  

10.   Undertaking as per Annexure - F 

11.   Undertaking as per  Annexure- H   

 (I) The bid documents shall be uploaded electronically and submitted online along with 

scanned copies of all the requisite documents. Some of the documents viz. Bid Security (if 

submitted in the form of FDR), is required to be submitted in physical form also. 
 

 (II) The time limit for submission of documents required in physical form shall be ten (10) days 

after the deadline for submission of e-bids in respect of following documents:-  

(i) Bid security/ EMD (If not received online) 

(ii) Any other documents required to be submitted in physical form in addition 

to above as per the requirement of particular tender. 

(III) The original documents in physical form submitted after the period as specified above 

shall not be entertained and such bids shall be treated as late bids. If the original 

documents in physical forms are found to be at variance than the scanned copies submitted 

earlier alongwith e-bids, the bids will be treated as non-responsive.  
  

(b) Price bid : 

                Part-II- Price bid  

   (B) The Price  is to be filled ONLINE in Dynamic schedule. The price quoted by the bidder only in 

the dynamic schedule shall be considered for price bid evaluation.  
 

2. BID OPENING : 

  

           The bid shall be opened in the following sequence: 
 

(i) First of all, the Part-I i.e. Techno-commercial part shall be opened. 

     (ii) The Part-II i.e. Price bid shall be opened of only those firms whose Part-I of bid found 

substantially responsive. Necessary information will be given to successful bidders through 

website only. 

 

    3. Tender for works shall remain open for acceptance for the period of ninety (90) days from the 

date of opening of tenders.  

 

   4.         Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 



4.1  The cost for purchase of bid document is Rs.  1180- (Rupees one thousand one hundred 

eighty only ) (Non-refundable) i.e.(Rs. 1000/-+GST @18% i.e. Rs.180). 

4.2      EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money as part of the  bid 

amounting to Rs. 15033 /- (Rupees Fifteen thousand  thirty three only) This EMD/Bid 

security is to be submitted through online or FDR/TDR as mentioned at 4.4 below. 

4.3   The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be  submitted / 

deposited through online payment gateway on SRM Portal/e-tendering portal. 

          Caution: In the event of funds remitted to wrong beneficiary account number, SJVN Limited 

or its Bank or its service provider would not responsible for the same. 

4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 

FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The EMD 

(Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be submitted by 

the deadline of submission of physical documents indicated above at Sr. No. 1 (A) (a) (I, II & 

III) in a sealed envelope through post / courier or by hand on the address of HOD (P&C), 

NJHPS, SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, failing which the 

bid shall be considered as non-responsive & financial bid will not be opened. 

          Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations 

Cheque will not be considered. 

4.5     Bid security shall remain valid for a period of 45 days beyond the original bid validity period 

and beyond any extension subsequently requested. Any correction, alteration and addition in 

computer generated / other hand written instrument subsequently needs to attested by the 

appropriate authority of bank. 

4.6  Being civil work tender MSEs/NSIC/Startup India registered firms are not exempted 

from the submission of Cost of Tender Document & Earnest Money Deposit/Bid Security. 

 

4.7  EMD of the bidder shall be forfeited/necessary action may be taken as per bid security 

declaration, if the bidder withdraws or amends its bids or impairs or derogates from the bid in 

any respect with in the period of validity of the bid. The EMD of the successful bidder shall be 

retained as contract security until such period the contractor furnishes the required security 

deposit and shall be release within 30 days from the receipt of the performance security & 

verification/confirmation thereof.  If the contractor is failed to fulfill his obligations, the EMD, 

retained as contract security shall be forfeited/necessary action may be taken as per bid security 

declaration submitted by the firm along with their bid. 

4.8 The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30) days      

              after   the declaration of result of 1st stage i.e. Technical Bid. 

4.9       EMD of the bidder(s) will be refunded only to designated account submitted by the   

              bidder   at  the time of registration with  SJVN irrespective of mode of payment made.  

4.10     No interest shall be payable by the SJVN on EMD.  
  

4.11   Tender without cost of document & Bid security/EMD will be rejected. 



5       SJVN Limited has to finalize its tender within a limited time schedule. Therefore it may 

not be feasible in all case for SJVN Limited to seek clarifications in respect of incomplete 

offers. The decision will be made based on available documents. Prospective bidders are 

advised to ensure that their bids are complete in all respects and confirm to our terms 

and conditions.  Bids not complying with SJVN Limited requirements may be rejected 

without seeking any clarifications.  
 

6.      Not with standing anything stated above, the SJVN Limited reserves the right to assess 

bidder’s capability and capacity to perform the works, should the circumstances warrant 

such an assessment in the overall interest of the SJVN Limited.      

 

7.       The item of work is given in the Bill of Quantities along with estimated rate & amount of the 

Bidding Documents. The Bidder shall be required to offer their rates and prices in %age 

(i.e. upto two (02) decimal places) for the whole work, which shall include material, labour, 

equipment, taxes & duties etc. except GST. The applicable GST shall be released 

separately on submission of GST invoice as per GST act 
 

 8.      Payment Procedure: 

If the payment due to the Contractor for any undisputed amount for which interim bill has 

been approved by the Engineer – in – Charge, is delayed by more than 15 days from the due 

date of payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per 

annum and acceptance thereof by Engineer in Charge, shall be payable to the Contractor for 

the actual   number of days of delay in payment of bill beyond the above said period of 15 

days.  
 

in case of Micro & Small Enterprise (MSE) following provision shall apply:  

All the payments for the supplies and/or services (as applicable) rendered by MSEs (Micro 

& Small Enterprises) supplier/Contractor under the contract shall be released within forty-

five (45) days from the day of acceptance, subject to submission of invoice on or before the 

day of acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of services; or 

where any objection is made in writing by SJVN regarding acceptance of Plant or service 

within fifteen days from the date of delivery of Plant or the rendering of services, the day on 

which such objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal amount 

plus compound interest with monthly rests from the date immediately following the date 

agreed upon @ three times of bank rates as notified by Reserve Bank of India from time to 

time.  

   9.     The successful bidder must submit the attested copy of valid labour license in the O/o 

Engineer Incharge before start of work at site. 

   10 The work will be awarded to L-1 bidder whose bid will be found substantially responsive 

on overall basis. The tender has been invited on one %age figure (i.e. at par/ above / below 

basis). Bidder has to quote the %age unit rate in figure upto 2 decimal places and same 

shall be applicable uniformly on all items of Annexure-A. For example, if a bidder has 

quoted 5 %, the same shall be considered as 5.00%. 

   11     The total award value of works to each PAP contractor shall not exceed Rs. 24.00 lac 

in a calendar year under PAP category. Therefore; all PAP contractors are requested 

to ensure the same before submission/ uploading of their bid under PAP category. 



Any bid beyond above said limit of Rs. 24.00 lac shall not be considered for 

evaluation/ award as the case may be.             

12     Correction of Errors (Applicable to extent possible). 

      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 

A. The bidder has to fill the Unit Rates in %age only after selecting at  par/above/below 

option up to 2 decimal places. 

B. The entered %age in figures shall be automatically converted in to total amount. 

13.    Corrupt or Fraudulent Practices 

           It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its Sub-

contractors, manufacturer, sub-consultants, services providers, suppliers and/or their 

employees that they will observe the high standard of ethics during the bidding process and 

execution of such Contracts. In pursuance to this policy: 

a)  For the purpose of this provision, the terms set-forth below shall mean as under: 

i)  "Corrupt practice" means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in Contract execution. 

ii) "fraudulent practice" means a misrepresentation or omission of facts in order to influence a 

procurement process or the execution of a contract to be detriment of the Employer, and 

includes collusive practice among Applicants (prior to or after bid submission) designed to 

establish bid prices at artificial non-competitive levels and to deprive the Employer of the 

benefits of free and open competition. 

b) A Bid shall be rejected by the Employer if it is determined at any stage that respective bidders 

/ Contractor and/or any of its personnel, or its agents, or its Sub-contractors, manufacturer, 

sub-consultants, services providers, suppliers and/or their employees has engaged in corrupt 

or fraudulent or collusive practices in competing for the Contract in question. 

c) The Employer will declare a bidder/contractor ineligible or may terminate the contract, either 

indefinitely or for a stated period of time, to be awarded a Contract if it at any time determines 

that the bidders/Contractor and/or any of its personnel, or its agents or its Sub-contractors, 

manufacturer, sub-consultants, services providers, suppliers and/or their employees has 

engaged In corrupt or fraudulent or collusive practices In competing for or in executing the 

Contract In question.  

 d)     All the bidders/service providers/vendors /consultants etc shall be requested to furnish a 

certificate regarding presentation and detection of fraud as per Annexure-D along with 

Annexure II (Guidelines on Banning of Business Dealings). 

14. Procurement of Goods/Services/Works from Local Suppliers under Public Procurement 

(Preference to Make in India), 2017 and revised PPP MII order, dated 16-09-2020 and 

MOP orders dated 20-12-2018 & 28-07-2020. 

 

          DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting 

domestic manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 

Purchase Preference (Linked with local content) for Thermal, Hydro and Transmission 

Sub-sectors and for distribution sector vide order dated 17.03.2020. DPIIT issued a 

revised PPP MII order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-

2020. 

 

           Local Content:-‘Local Content’ means the amount of value added in India which shall, 

unless otherwise prescribed by the Nodal Ministry, be the total value of the item procured 



(excluding net domestic indirect taxes) minus the value of imported content in the item 

(including all custom duties) as a proportion of the total value, in percent. 

 

           Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose 

goods, services or works offered for procurement , has minimum 50% local content, as defined 

in DPIIT order dated 16-09-2020.  

 

(i)    In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 20.12.2018 

& 28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this tender and the 

bidder shall upload the Self-Certification as per Annexure-E,  certifying that the item 

offered meets the Local Content requirement for Class-I Local Supplier, on letter head of 

Firm. 
 

(ii)  “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ supplier 

may be verified randomly by the committee constituted as per MOP Order 28-07-2020. In case 

of false documents/misrepresentation of the facts requisite action against such manufacturer/ 

supplier will be taken based on the recommendation of the Committee”. 
 

        15    Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall 

submit the bills in SJVN vendor bill tracking portal available in SJVN official website 

https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of bills 

online through Vendor Bill tracking system. In order to use this system, a user manual for 

supplier is available under Vendor bill tracking system section. Supplier is required to enter the 

user ID, password and OTP (one time password) for every log in. The user ID and password 

shall be obtained from the concerned department of SJVN Ltd. However, the OTP will be 

received to the supplier in the registered mobile number provided by supplier to the concerned 

department. Once the supplier has received its username and password from the concerned 

department, supplier shall follow the below mentioned steps: 

(i) Once supplier received the user ID and password from the concerned department, the 

supplier can log in to vendor bill tracking system with user ID, password and OTP. 

 

(ii)       After log in, supplier shall enter the details required in the vendor portal screen and submit 

the invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), after 

submission a unique VITMS number (Reference Number) will be generated and supplier will 

receive an automated unique VITMS number (Reference Number) both in its automated 

unique email ID and mobile number. 

i)  On receipt of the physical bill, concerned SJVN official shall online acknowledge the receipt 

of the bill. All the actions taken by the concerned officials of SJVN can be easily been tracked 

in the “Invoice Status Section” by supplier. 

ii)   After the final payment, vendor can download the details of the payment under check      

forwarding details section on the invoice upload and track screen. 

16 RESTRICTIONS IMPOSED BY GOVT OF INDIA: 

Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if the bidder is registered with the Competent Authority specified in Annexure-I of 

Ministry of Finance, Government of India order no F. No. 6/18/2019-PPD dated 23.07.2020 

and various amendment/clarification issued in this regard. The bidders for the purpose of 

compliance and its procedure for registration from Competent Authority etc. The bidder has to 

submit the undertaking as per Annexure-H (enclosed) regarding compliance of above-

https://www.sjvn.nic.in/
mailto:abcd@sjvn.nic.in


mentioned order. In case the undertaking given by the bidder whose tender has been accepted 

by the Employer is found false at the later stage, this would be a ground for immediate 

termination 

17.     The bids in physical form /Conditional / telegraphic tenders or tenders without earnest money 

shall not be considered. 

 

18 If it happens to be holiday or poor internet connectivity on the date of receipt / opening of the 

tenders, the same shall be opened on the next working day at the same time. 
 

19.      SJVN Ltd. reserves the right to accept or reject any or all tenders without assigning any 

reasons thereof. 

 

20.     SJVN Limited reserves the right to cancel/withdraw the invitation for bid without assigning 

any reason and shall bear no liability whatsoever consequent upon such a decision 
 

21.    In case of any contradiction between Hindi & English version of NIT, the   provision of 

English version of NIT will prevails. 
 

22 SIGNING OF THE CONTRACT AGREEMENT. 

►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of 

undersigned within 15 days from the date of issue of LOA. 

 

►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial Stamp Paper 

(02 Nos) of ₹ 100/- each along with two (02Nos) copies of judicial paper of ₹ 1/-each within 

fifteen (15) days from the issue of Notification of awards/letter of Awards The non-judicial 

stamp papers & judicial papers are to be purchased from Himachal Pradesh only. 
►   The agreement shall be signed by the authorized signatory of service provider/contractor , 

While signing of agreement, satisfactory evidence of authority of the Authorized Signatory 

signing on behalf of the service provider shall be furnished on non-judicial stamp paper of 

an appropriate value in the form of a Power of Attorney/Authorization Letter, duly 

notarized by a Notary Public, indicating that the Authorized Signatory signing the 

agreement have the authority to sign the agreement and that the agreement is binding 

upon the service provider.  

 

 

Dy. General Manager, 

        Procurement & Contract Deptt., 

NJHPS, SJVN Ltd., Jhakri, Distt. Shimla (HP). 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Section-1 

Information’s and instructions for tenderers 

 

1. The tender documents will state the work to be carried out as well as the date of 

submitting and opening of tenders and the time allowed for carrying  out  the  work,   

the  amount  of earnest money to be deposited with the tender and the percentage 

at which the security deposit shall be deducted from the bills of the successful 

tenderers. 

 

2. In the event of the tender being submitted by a firm, it must be signed separately by 

each partner thereof, or in the event of the absence of any partner, it must be 

signed on his behalf by a person holding a power of attorney authorizing him to do 

so, such power of attorney to be produced with the tender, and it must disclose that 

the firm is duly registered under the Indian partnership Act. 

 

3. Receipt for payments made on account of work, when executed by a firm, must 

also be signed by the several partners, except where the contractors are  described  

in  their tender as a firm, in which case the receipts must be signed in the name of 

the firm by one of the partners, or by some other person having authority to have 

effectual receipts for the firm. 

 

4. The firm who submits upload a tender shall fill up the schedule of quantities 

annexed at Schedule-I of tender documents, stating at what rate they  are  willing  

to  undertake each item of the work. No single tender shall include more than one 

work, but contractors who  wish  to  tender  for  two or more  works shall submit a 

separate tender for each work. Tender cost & EMD shall have the  name  and  

tender reference number of the work to which  they refer, written outside the 

envelope. 

 

4 A The rates and/or amounts must be quoted in decimal coinage upto two places of 

decimals. 

 

5. Incharge PCD or persons duly authorised by  him  will  open tenders in the 

presence  of any  intending contractor who may be present  at  the  time and will 

enter  the  amount  of  the  several tenders in a comparative statement in a suitable 

form. 

 

6. The officer inviting tenders shall have the right of rejection of all or  any  of  the  

tenders without assigning any reason there of and will not be bound to accept the 

lowest tender. 

 

7. The memorandum of work tendered for the schedule of  material  to  be  supplied 

by the SJVN Limited and their issue rates, shall be filled in and completed before 

the tender documents is issued. If a form is issued to an intending Tenderer without 



having been so filled in and complete, he shall request the officer to have this done 

before he completes and delivers his  tender. 

 

8. i) The tenders shall abide by all the terms  and  conditions   contained in the tender 

documents and quote their rates accordingly. The  conditional  tenders  shall not be 

accepted and shall be summarily rejected. 

 

ii) Tenders without required amount of earnest money shall be summarily rejected. 

 

iii) The security deposit of the successful bidder will be forfeited if he fails to comply 

with any of the condition of the contract and any stipulation thereof. 

 

9. In case  of  ambiguities  in  rates  and  amount  in the tender, the rate shall  prevail 

and the amount shall be corrected. In case of ambiguities in  the rate in figures  and 

the  rate  in word, the rate quoted in word shall prevail and the amount shall be 

corrected  accordingly.  The SJVN reserves the right to adjust arithmetical or other 

errors in any tenders in the  way  which it consider suitable. 

 

10. Only in case of conventional bidding system tenders shall be submitted in two 

separate sealed envelopes, one containing the earnest money and an undertaking 

to the effect that there is no deviation from the standard  terms  and  conditions of 

the tender document and the other  containing the  price bid. The first envelope 

shall be opened on the date fixed for opening of  tenders and the second envelope 

containing price bid shall be opened only if earnest money and an  undertaking  

regarding  terms  and  conditions  as stated above are enclosed with the tender. 

 

11. Tenders are to be submitted in original only in respect of schedule of quantities i.e. 

for conventional bidding system only. 

 

12. For conventional bidding system only Tenders shall be submitted as per Sr. No. 10 

above with the name of work written on the envelopes. 

 

13. The site for the work is available. 

14. A tenderer should quote in figures as well as in words rate (s) tendered. The 

amount for each item should be worked out and the requisite totals given Special 

care  shall  be taken to write rates in figures as well as in words and the amounts in 

figures shall be written only  in  such  a way that interpolation is not possible. The 

total amount shall be written both in figures and  in  words. In case of figures the 

words 'Rs' should be written before the figure of rupees and the  words paise after 

the decimal figures e.g. Rs. 2. 15 p and in case of words the words Rupees  should 

precede and the words "paise" should be written at  the  end.  Un-less  the  rate  is  

in  whole  rupees  and followed by the word only it should invariably be up to two 

places of decimal. 

 



15. Earnest money (unless exempted @ 2.36% of the estimated cost should be 

deposited by each tenderer in any one of the following forms payable at any 

schedule bank favouring. SJVN Ltd. Jhakri. (This clause may be read as per Sr. No. 

2 of Additional Special Terms & Conditions of contract (Annexure-"C" of tender 

document) 

a) Fixed deposit receipt issued by scheduled banks endorsed in favour of SJVN Ltd.  

Jhakri. 

b) The Earnest Money Deposit at call shall not attract interest from  the  SJVN Limited. 

c) EMD submitted by the contractor may be forfeited on the following grounds :- 

i) On revocation of the tender or revision in rates  after opening of the tender 

but before the validity of the quotation expires. 

 ii) On refusal to enter into a contract after the award of contract. 

 iii) If the work is not commenced after the work is awarded to a contractor. 

 

16. The tenderer, whose tender is accepted (unless exempted) will be required to furnish 

security deposit for the due fulfilment of his contract. 

The Security Deposit shall comprise the following: 
   
i. Performance Security Deposit to be furnished by the Contractor within 15 days from 
the date of issuance of Letter of award.  

ii. Retention Money to be recovered from Interim bills of the Contractor.  

 
(a) The Contractor within 15 (Fifteen) days from the date of issuance of Letter of Award, 

shall furnish a Performance security deposit of 3% (Three percent) of the Contract 
Price for due performance of contract. The Performance Security Deposit shall be in 
the form of a FDR pledged to SJVN Ltd. issued by a Nationalized/ Scheduled Indian 
Bank located in India acceptable to SJVN Ltd.  
 
Note: 
(i) The interest @15.5% shall be charged on delay period for breach in timely 

submission of Performance Security deposit without prejudice to right of SJVN to 
other remedies available under the contract. The GST shall be levied & recovered 
extra on interest as per applicable rule of GST. 
 

(ii)  In case last day of submission of performance security deposit happens to be a 
bank holiday, the last day of submission shall be the next working day. 

 
 (b) Retention money shall be deducted by the Engineer-in-Charge from the interim 

bills of the Contractor @ 3% (three percent) of the total value of each bill of the 
work done towards security deposit. 
 

     (c)    The security deposit shall be valid for a period of six months beyond the date of 
issue of completion certificate. The security deposit shall not attract any interest from 
SJVN Limited.  Note: The clauses mentioned at Sr. No. 16 (a), (b), (c) & (d) above 
may be read as per Sr. No. 3 of Additional Special Terms & Conditions of 
Contract (Annexure-"C" of tender document) 

 



17. The Chairman SJVN Ltd. or his official representative/nomine who has been 

assigned with the job shall be the Accepting Authority of this tender. 

 

18. The SJVN Limited does not bind themselves to accept the lowest or any tender or 

to give any reason for their decision. 

 

19. The SJVN Limited reserves to themselves the right of accepting the whole or any 

part of the tender and tenderer shall be bound to perform the same at his quoted 

rates. 

 

20. Canvassing in connection with tenders is strictly prohibited and  tenders  submitted 

by the contractor who resort to canvassing will be liable to rejection. 

 

21. All rates shall be quoted on the proper form of the tender alone. 

 

22. Item rate tenders containing certain percentage below/above the rate indicated in 

the reference a will be summarily rejected. 

 

23. On acceptance of the tender, the name of accredited representative (s)  of  the  

contractor who would be responsible for taking instructions from  the  Engineer-In-

Charge  shall  be  communicated to the Engineer-In-Charge. 

 

24. Sales tax or any other tax on material in respect of this contract shall be payable by 

the contractor and SJVN Limited will not entertain any claim whatsoever in this 

respect. 

 

25. The contractor shall not be permitted to tender for works in the SJVN Limited if his 

near relatives is posted  as Accountant,  Divisional  Head  Draughtsman or as an 

officer in any capacity between the grade Superintending Engineer and Assistant 

Engineer (both inclusive). He shall also intimate the names of persons who are 

working  him  in  any  capacity  or are subsequently employed by him and who are 

near relative of any gazetted officer of any responsible post in SJVN Limited Any 

breach this condition by the contractor would render him liable to be removed from 

the approved list of contractor of the corporation. 

 

26. The contractor shall give a list of non-gazetted SJVN Limited employees related to 

him. 

 

27. No Engineer of Gazetted rank or other gazetted officer employed in Engineering 

Administrative duties in an Engineering department of the Govt. is allowed to work 

as a contractor for a period of two years of his retirement from Government service, 

without the period permission of the SJVN Limited The contractor is liable to be 

cancelled if either the contractor or any of his employees is found at any time to be 

such a person who has not obtained the permission of the SJVN Limited as 

aforesaid before submission of the tender or engagement in the contractors service. 



 

28. Tender for works shall remain open for acceptance for a ninety days from the date 

of opening of tenders. 

 

29. Contractor exempted from payment of Earnest money/security deposit in individual 

cases should attach with the tender, attested copy of the  SJVN Limited  letter  

exempting them from the payment of earnest money and Security deposit and 

should produce the some in original whenever called to do so. 

 

30. The tender for the work shall not be witnessed by a contractor or contractors who 

himself/themselves has/have tendered or who may  have  quoted  for  the  same  

work. Failure to observe this condition would render tenders of the contractor, 

tendering as well as witnessing the tender liable to summary rejection. 

 

 

 

 

  



Section – II 

 

Item Rate or Percentage Rate tender for works 

 

 I/We hereby tender for the execution, for the SJVN Limited, of  the work specified in 

the under written memorandum within the  time  specified  in  such  memorandum in 

accordance, in all respects, with the specification, designs, drawings and instructions in 

writing referred to in rule 1 hereof and in clause 11 of the conditions of contract and with 

such  materials as are provided  for by and in all other  respect  in  accordance  with  such  

conditions  so  far  as applicable. 

Memorandum. 

 

(a) General description As per NIT 

(b) Estimated cost Rs. 751637/-  

(c) Earnest Money @2% of the estimated cost. 

(d) Security Deposit as per Sr. No. 16 of Information and Instructions for tenderers. 

(e) Time allowed for the work from the fifteenth day after the date of written order to 

commence the work is Four (04) months. 

 Should this tender be accepted, in whole or in part, I/We hereby agree. 

(i) To abide by and fulfill all the terms and provisions of the said conditions annexed 

here to and all the terms and provisions  contained  in notice inviting tenders so  far  

as applicable  and/or in default  thereof  to  forfeit  and pay to the  SJVN Limited  or  

its  successors in office, the sum of money mentioned in the said conditions. A sum 

of Rs. 15033 /-  is hereby forwarded as Earnest Money. If I/We fail  to  commence  

the work specified in the  above memorandum, I/We agree that the said SJVN 

Limited  or  its successors in office shall, without prejudice to any  other right or 

remedy, be at liberty  to  forfeit  the  said earnest  money absolutely, otherwise  the  

said  Earnest  Money shall be retained by it towards security  deposit mentioned 

against clause (d) of the above mentioned Memorandum. 

(ii) To execute all the  works  referred to in the tender documents  upon the terms and 

conditions contained or referred to therein and to carry out such deviations as may 

be ordered upto a maximum of twenty percent at the rates quoted in the tender 

documents and those in excess of that limit at the rates to be determined  in  

accordance  with the  provisions  contained in clause-12 A  of  the tender 

document. 

 

 

Signature of the Contractor 

 

 

Dated the......................................Day of.............................................202   ................ 

 

Witness.......................................................................................................................... 

 

Address.......................................................................................................................... 



 

Occupation..............................................................................................................................

... 

 

The above tender for the sum of Rs................................................................................... 

 

(Rupees.....................................................................................................................) 

 

is hereby accepted by me.................................................................................................. on 

behalf of  SJVN Limited. 

 

Dated the......................................day of....................................202   

....................................... 

 

             

(Designation of Officer) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Section - III 

General conditions of contract 

 

Definitions: 

 

(1) The "Contract" means the documents forming the tender and acceptance thereof 

and the formal agreement executed between the SJVN Limited, and the contractor, 

together with the documents referred to therein including  these  conditions,  the  

specifications, designs drawings  and  instructions,  issued from  time  to time  by  

the Engineer-In-Charge and all  these documents taken together shall be  deemed  

to or one contract and shall be complementary, to one and another. 

 

(2) In  the  contract  the following  expression  shall unless the context otherwise 

requires, have the meanings hereby respectively assigned to them. 

 

a) The expression 'work' or 'works' shall, unless there be something either in the 

subject or context repugnant to such expressions, be construed and taken to mean 

the works by or by virtue or the contract, to be executed, whether, temporary or 

permanent and whether original, altered, substituted or additional. 

 

b) The 'Site' shall mean the land and/or other places on, into or through which work is 

to be executed under  the contract or any adjacent  land,  path  or street, which may 

be allotted or used for the purpose of carrying out the contract. 

 

c) The 'Contractor' shall mean the individual or firm or company whether  incorporated 

ornot, undertaking the works and shall include the legal personal  representative or 

such individual or the persons  composing  such firm or company,  or  the 

successor  of  such firm or company and the permitted assigns of such individual or 

firm or Company. 

 

d) The corporation shall mean SJVN Limited. 

 

e) The word 'Engineer'/'Engineer-In-Charge' means the Engineer nominated by SJVN 

Limited under whose supervision the work shall be carried out. 

 

Clause - 1 : The person whose tender may be accepted (herein after called the contractor) 

shall permit Corporation, to deduct such sum(s) towards Security Deposit after 

considering the Earnest Money already deposited. 

Such deductions shall be held by Corporation towards the Security Deposit as 

mentioned at Sr. No. 16 of "Information and Instruction for Tenders" provided 

always that the corporation for this purpose shall be entitled to recover 3% (three 

percent) of the amount of RA bill or at proportionate rate by which the balance 

Security Deposit bears to the contract value whichever is higher. 

 



Any compensation or other sums payable by the contractor in terms of this contract 

may be deducted from or paid out of the Security Deposit and in the event of 

Security Deposit being reduced by reason of any such deductions, the contractor 

shall within 10 days make good either by deposit cash or Bank draft.  

 

Clause - 2: The time allowed for carrying out the work as entered in the tender shall be 

strictly observed by the Contractor and shall be deemed to be essence of the 

contract on the part of the contractor and shall be reckoned from the 15th day after 

the date on which order to commence the work is issued to the Contractor. The 

Contractor shall be bound in all cases in which the time allowed for any work 

exceeds one month (say for special jobs) to complete 1/8th of the whole of the work 

before 1/4th of the whole time allowed in the contract has elapsed, 3/8th of the work 

before ½ of such time has elapsed and ¾th before ¾th of such time has elapsed. 

However for special jobs, if a time schedule has been submitted by the Contractor 

and has been accepted by Engineer-In-Charge, the Contractor shall comply with the 

said time schedule. The work shall throughout the stipulated period of the contract 

be proceeded with all due diligence. If the Contractor fails to maintain the required 

progress to complete the work and clear the site on or before the contract or 

extended date of completion, he shall, without prejudice to any other right or remedy 

of the Corporation on account of such breach, pay as compensation an amount 

calculated as stipulated below or such smaller amount as may be decided by the 

contract approving authority on the contract value of the work for  every week that 

the work remains un-commenced or unfinished after the schedule dates or the 

progress remains below than the progress rate specified above.” 

 

This will also apply to items or groups of items for which separate period of 

completion has been specified. 
 

For this purpose the term "Contract value" shall be the value at contract rates of the 

work as ordered. 

a) Completion period (as originally stipulated) not exceeding 6 (six) months : @ 1% per 

week. 

b) Completion period (as originally stipulated) exceeding 6 (six) months and not 

exceeding two years : @ ½% per week. 

c)     Completion period (as originally stipulated) exceeding two  years :  @ ¼% per  week. 
 

Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% of the contract value or of the 

contract value of the item or group of items of work for which a separate period 

of completion is given. The GST shall be recovered extra on L.D. Charges as 

per applicable GST rule. 
 

The amount of compensation may be adjusted or set off against any sum payable to 

the contractor under this or any other contract with the corporation. If the liquidated 

damages are levied on any item of work on account of delay in some milestone and if 

the contractor achieves the next milestone within specified time, the liquidated 

damages already levied for that item shall be refunded. 



 

Clause - 3 : The Engineer-In-Charge may without prejudice to this right against the 

contractor in any respect of any delay or inferior workmanship or otherwise or to 

any claims for damage in respect of any breaches of the contract and : without 

prejudice to any right or remedies under any of the provisions, of this contract or 

otherwise and whether the date for completion has or has not elapsed, by notice in 

writing absolutely determine the contract in any or the following cases : 

(i) If the contractor having been given by Engineer-In-Charge a notice in writing 

to rectify, reconstruct or replace any defective work or that the work is  being  

performed in any inefficient or otherwise improper or un-workman like manner, shall 

omit to comply with the requirements  of such notice for a period of seven days, 

thereafter or if the contractor shall delay or suspend  the execution of the work so 

that either in the judgment of the Engineer-In-Charge (which shall be final and 

binding), he will be unable to secure completion of the work by the date for 

completion or he has already failed to complete the work by that date. 

(ii) If the contractor being a company shall pass a resolution or the court shall 

make an order that the company shall be wound up or if a receiver or manager on 

behalf of a creditor shall be appointed or if circumstance shall arise which entitle the 

court or  creditor to appoint a receiver or a  manager or which entitle the court to 

make a winding up order. 

(iii) If the contractor commits breach of any of the terms and conditions of this 

contract. 

 (iv) If the contractor commits any acts mentioned in clause - 21 hereof. 

 When  the  contractor has made himself  liable  for action under any of the 

cases aforesaid, the Engineer-In-Charge on behalf of the NJHPS shall have 

powers. 

 

(a) To determine or rescind the contract as aforesaid (for  which  termination  or 

rescission notice in writing to the contractor under the hand of the Engineer-In-

Charge shall be conclusive  evidence). Upon such determination or rescission, the 

security deposit of the contractor shall be liable to be forfeited and shall be 

absolutely at the disposal of SJVN. 

 

b) To employ labour paid by the SJVN and to supply materials to carry out the works 

or any part of  the work debiting the contractor with the cost of the labour and the 

price of the  material  (of the amount of which cost and price certified by  the 

Engineer-In-Charge shall be final and  conclusive, against the contractor) and 

crediting him with the value of the work done  in  all  respects in the same manner, 

at the same rates as if it had been carried out by the contractor, under the terms of 

the contract. The certificate of the Engineer in-charges to the value of the work 

done shall be final and conclusive against the contractor, provided  always  that  

action  under the sub-clause  shall only be taken after giving notice in writing to  the  

contractor. Provided also that if the  expenses incurred by the SJVN are less than 

the amount payable to the contractor at his agreement  rates, the difference shall 

not be paid to the contractor. 



(c) After giving notice to the contractor to measure up  the work of the contractor and to 

take such part thereof as shall be unexecuted out of his hands and to give it to 

another contractor to complete in which case any expenses which may be incurred 

in excess of the sum which would  have been paid to the original contractor, if the 

whole work had been executed by him of the amount of which excess (the 

certificate in writing of the Engineer-In-Charge  shall be final and  conclusive), shall 

be borne and paid by the original contractor and may be deducted from  any money 

due to him by SJVN under this contract or on any other account whatsoever or from 

his security deposit   or the proceeds of sales thereof or a sufficient part thereof, as 

the case may be. 

In the event of any one or more of the above courses being adopted by the 

Engineer-In-Charge, the contractor shall have no claim to compensation for any 

loss sustained by him by reason of his having purchased or procured any materials 

or entered into any arrangements or made any advances with a view to the 

execution of the work or the performance of contract. And in case action is taken 

under any of the provisions aforesaid, the contractor shall not be entitled to recover 

or be paid any sum of any work thereto or actually performed under this contract 

unless and until the Engineer-In-Charge has certified in writing the performance of 

such work and the value payable in respect thereof and he shall only be entitled to 

be paid the value so certified. 

 

Clause - 4 : In any case in which any of the powers conferred upon the Engineer-In-

Charge by clause-3 hereof, shall have become exercisable and the same shall not 

be exercised, the non-exercise thereof shall not constitute a waiver of any of the 

conditions hereof and such powers shall notwithstanding be exercisable in the 

event of any future case of default by the contractor and the liability of  the 

contractor for compensation shall remain unaffected. In the event of the Engineer-

In-Charge putting in force all or any of the powers vested in him under the 

preceding clause he may, if he so desires after giving a notice in writing to the 

contractor, take possession of or (at the sole discretion of the Engineer-In-Charge 

which shall be final) use as on hire (the amount of hire money being also  the final 

determination of the Engineer-In-Charge) all or any tools, plant, materials and 

stores, in or upon the works or the site thereof, belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work or 

any part thereof, paying or allowing for the same in account of the contract rates or 

in the case of these not being applicable at current market rates to be certified by 

the Engineer-In-Charge whose certificate thereof shall be final, otherwise the 

Engineer-In-Charge by notice in writing may order the contractor or other 

authorized agent to remove such tools, plant, materials or stores from the premises 

(within a time to be specified is such notice) and in the event of the contractor failing 

to comply with any such requisition, the Engineer-In-Charge may remove them at 

the contractor's expense or sell them by auction 

 

or private sale on account of the contractor and at his risk in all respects and the 

certificate of the Engineer-In-Charge as to the expenses of any such removal and 



the amount of the proceeds and expense of any such sale shall be final and 

conclusive against the contractor. 

      Clause - 5 : If the work (s) be delayed by :- 

 i) Force Majeure, or 

 ii) Abnormally bad weather, or 

 iii) Serious loss or damage by fire, or 

 iv) Civil commotion, local commotion of workman. strike or lockout affecting any 

of the trades employed on the work, or 

v) Delay  on  the  part  of  other  contractors or tradesmen engaged by 

Engineer-In- Charge in executing work not forming part of the contract, or 

 vi) Non-availability of stores, which are the responsibility of the Corporation to    

supply under clause 10, or 

vii) Breakdown  of  tools  and  plants  to  be supplied or supplied by the 

Corporation  under the  provisions of the contract, or 

viii) Any  other  cause  which,  in  the absolute discretion of the Corporation is 

beyond the Contractor's Control. 

 

Then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-In-Charge but shall never 

the less use constantly his best endeavors to prevent or make good the delay and 

shall all that may be reasonably required to the satisfaction of the Engineer-In-

Charge  to proceed with the works. 

Request for extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within 14 days of the happening of the event causing delay on 

the prescribed form giving full particulars and satisfactory evidence in support of 

such cause. The contractor may also, if practicable, indicate in such a request the 

period for which extension is desired. 

 

Clause - 6 : Within ten days of the completion of the work the contractor shall give 

notice of such completion to the Engineer-In-Charge and within ten/    days of the 

receipt of such notice the Engineer-In-Charge shall inspect the work and if there is 

no defect in the work, shall furnish the contractor with a certificate of completion, 

otherwise a provisional certificate  of completion indicating defects (a) to be rectified 

by the contractor and or (b) for which payments will be made at reduced rates, shall 

be issued, but no certificate of completion, provisional or otherwise shall be issued, 

not shall the work be considered to be completed until the contractor shall have 

removed from the premises  on which the work shall be executed, all scaffolding 

surplus material, rubbish and all huts and sanitary arrangements required for 

his/their work people on the site in connection with the execution of the work as 

shall have been erected or constructed by the contractor (s) and cleaned off the dirt 

from all wood work, doors, windows, walls, floors or other parts of any building in 

upon or about which work is to be executed, or of which he may have had 

possession for the purpose of the execution thereof and not until the work shall 

have been measured by the Engineer-In-Charge. If the contractor shall fail to 

comply with the requirements of this clause as to removal of scaffolding, surplus 



materials and rubbish and all huts and sanitary arrangements as aforesaid and 

cleaning off dirt on or before the date fixed for the completion of the work, the 

 

Engineer-In-Charge may at the expense of the contractor, remove such scaffolding, 

surplus materials and rubbish etc. and dispose off the same as he thinks fit and 

clean off such dirt as aforesaid and the contractor shall have no claim in respect of 

any such scaffolding or surplus materials as aforesaid except for any sum actually 

realized by the sale thereof. 

N. B. Ten days will apply in the case of work at the headquarters of the Engineer-

In-Charge and thirty days will apply in case of works at a station other than the 

headquarters of Engineer-In-Charge. 

 

Clause - 7 : No payment shall be made for a work estimated to cost Rupees ten 

thousand or less till the whole of the work shall have been completed and certificate 

of completion given. But in the case of work estimated to cost more than Rupees 

ten thousand, the contractor shall on submitting the bill be entitled to receive a 

monthly payment proportionate to the part thereof then executed to the satisfaction 

of the Engineer-In-Charge whose certificate of the sum payable shall be final and 

conclusive against the contractor. But all such intermediate payments shall be 

regarded payments by way of advance against the final payment only and not as 

payments for work actually done and completed, shall not preclude the requiring of 

bad, unsound and imperfect or unskilled, work to be removed and taken away and 

reconstructed or re-erected or be considered as an admission of the due 

performance of the contract, or any part thereof, in any respect or the accuring of 

any claim, not shall it conclude, determine or effect in any way, the powers of the 

Engineer-In-Charge under these conditions or any of them as to the final settlement 

and adjustment of the accounts or otherwise or in any other way very or affect the 

contract. The final bill shall be submitted by the contractor within one month of the 

completion furnished by the Engineer-In-Charge and payment shall be made within 

three months if the amount of the contract plus that of the additional items is upto  

Rupees 2 Lacks (Rupees two lacks) and in 6 months if the same exceeds Rupees 2 

Lacks (Rupees two Lacks) of the submission of such bill. If there shall be any 

dispute about any item of the work, than the undisputed item or items only shall be 

paid with in the said period of three months or six months as the case may be. The 

contractor shall submit a list the disputed items within thirty days from the 

disallowance thereof, and if he fails to do this his claim shall be deemed to have 

been fully waived and absolutely extinguished. Final bill of the contractor must 

accompany the certificate of the completion by the Engineer-In-Charge. 

 

Clause - 8 : A bill shall be submitted by the contractor each month on or before the date 

fixed by the Engineer-In-Charge for all work executed in the previous month and the 

Engineer-In-Charge shall take or cause to be taken the requisite measurement for the 

purpose of having the same verified, and the claim, as far as admissible, adjusted as far 

as possible, before the expiry of ten days from the presentation of the bill. If the contractor 

does not submit the bill within the time fixed aforesaid, the Engineer-In-Charge may 



depute within seven days of the date fixed as aforesaid, a subordinate to measure up the 

said work in the presence of the contractor whose counter signature to the measurement 

list will be sufficient warrant; and the Engineer-In-Charge may prepare a bill from such list. 

 

Clause - 8 A : Before taking any measurement of any work as has been referred to in 

clause 6, 7 and 8 hereof, the Engineer-In-Charge or a subordinate disputed by him shall 

give reasonable notice to the contractor. If the contractor fails to attend at the 

measurements after such notice or fails to counter- sign or to record the difference within a 

week from the date of measurements in the manner required by the Engineer-In-Charge 

then in any such event, the measurement taken by the Engineer-In-Charge or by the 

subordinate deputed by him, as the case may be, shall be final and binding on the 

contractor and the contractor shall have no right to dispute the same. 

 

Clause - 9 : The contractor shall submit all bills on the printed forms to be had on 

application at the office of the Engineer-In-Charge and the charges in the bills shall always 

be entered at the rates specified in the tender or in the case of any extra work ordered in 

pursuance of these conditions and not mentioned or provided for in the tender at the rates 

hereinafter provided for such work. 

Clause - 9 A : Payments due to the contractor may, if so desired by him be made to his 

bank instead or direct to him, provided that contractor furnished to the Engineer-In-Charge 

(1) an authorization in the form of a legally valid document such a power of attorney 

conferring authority on the bank to receive payment and (2) his own acceptance of the 

correctness of the account made out as being due to him by SJVN or his signature on the 

bill or other claim preferred against SJVN before settlement by the Engineer-In-Charge of 

the account or claim by payment to the bank. While the receipt given by such bank shall 

constitute a full and sufficient discharge for the payment, the contractor should, wherever 

possible, present his bills only duly receipted and discharged through his bankers. 

 Nothing herein contained shall operate to create in favour of the bank any rights or 

equities vis-a-vis the SJVN. 

 

Clause - 10 : Store supplied by the SJVN : If the specifications or schedule of items 

provide for the use of any special materials to be supplied from Engineer-In-Charge's store 

or if it is required that the contractor shall use certain stores to be provided by the 

Engineer-In-Charge as shown in the schedule of materials hereto annexed, the contractor 

shall be bound to procure and shall be supplied such materials and stores as are, from 

time to time, required to be used by him for the purpose of the contract only; and the value 

of the full quantity of the materials and stores so supplied and the rates specified in the 

said schedule of materials may be set off or deducted from any sums then due, or 

thereafter to become due to the contractor under the contract, or otherwise, or against or 

from the security deposit, or the proceeds or sale thereof if the same is held in 

Government securities the same or a sufficient portion thereof being in this case sold for 

the purpose. All materials so supplied to the contractor shall remain the absolute property 

of SJVN and shall not be removed on any account from the site of the work, and shall be 

at all times open to inspection by the Engineer-In-Charge. Any such materials, remaining 

unused and in perfectly good condition at the time of the completion or determination of 



the contract, shall be returned to the Engineer-In-Charge at a place directed by him, if by a 

notice in writing under his hand, he shall so require, but the contractor shall not be entitled 

to return any such materials unless with such consent, and shall have no claim for 

compensation on account of any such materials so supplied to him as aforesaid, not being 

used by him or for any wastage in or damages to any such materials; provided that the 

contractor shall in no case be entitled to any compensation or damage on account of any 

delay in supply or non-supply thereof of all or any such materials and stores; provided 

further that the contractor shall be bound to execute the entire work if the materials are 

supplied by the SJVN Limited within the scheduled time for completion of the work plus 

50% thereof (scheduled time plus 6 months if the time of completion of the work exceeds 

12 months) but if a part only of the materials has been supplied within the aforesaid 

period, then the contractor shall be bound to do so much of the work as may be possible 

with the materials and stores supplied in the aforesaid period. 

 

For the completion of the rest of the work, the contractor shall be entitled to such 

extension of time as may be determined by the Engineer-In-Charge whose decision in this 

regard shall be final. 

 

Clause - 10 A : The Engineer-In-Charge shall have full powers to require the removal from 

the premises of all materials which in his opinion are not in accordance with the 

specifications and in case of default the Engineer-In-Charge is to be at liberty to employ 

other persons to remove the same without being answerable or accountable for any loss 

or damage that may happen or arise to such materials. The Engineer-In-Charge shall also 

have full power to require other proper materials to be substituted there or and  in case of 

default the Engineer-In-Charge may cause the same to be supplied and all costs which 

may attend such removal and substitution, are to be borne by the contractor. 

 

Clause - 10 B : The contractor on signing an indenture in the form to be specified by the 

Engineer-In- Charge, shall be entitled to be paid during the progress of the execution of 

work, 75 percent of the estimated value of any materials which are in the opinion of the 

Engineer-In-Charge non-perishable and are in accordance with the contract and which 

have been brought on the site in connection therewith and are adequately stored and/or 

protected against damage by weather or other causes but which have not at the time of 

advance been incorporated in the works. When materials on account of which an advance 

has been made under this sub clause are incorporated in the works, the amount of such 

advance shall be deducted from the next payment made under any of the clauses of this 

contract. 

Clause - 10 C : If during the progress of the works, the price of any materials incorporated 

in the works, (not being a materials supplied from the Engineer-In-Charge's stores in 

accordance with clause 10 hereof) and or wages of labour increases decreases as a direct 

result of the coming into force of any fresh law or statutory rule or order (but not due to any 

changes in sales tax), the amount to be paid/recovered to from the contractor shall be 

adjusted for each quarter of calendar year for increase or decrease in the rates of labour 

and material as under: 

(a) Price variation in labour cost: 



 Price variation in labour cost shall be computed by the following two methods viz; (i) 

& (ii). The amount payable to recoverable from the contractor will be the amount computed 

either under (i) or under (ii) which ever is higher. 

(a) (i) If during  the  currency  of the work, the minimum daily wage of unskilled labour 

increases/ decreases as a direct result of coming into force any fresh law or statutory rule 

or order, as applicable to District Shimla (H.P) a corresponding increase or decrease in 

payment to the contractor, shall be computed on the basis of the following formula:- 

 

 V  = 25% x R x (W – Wo) 

     ------------ 

     Wo 

 

Where 

 V  = The amount of variation payable to/ 

   recoverable from the contractor. 

 

 R  = Value of work done after the date of increase/ 

   decrease of daily wages during the quarter under review. 

 W  = Revised minimum daily wages. 

 Wo  = Minimum daily wages on the date of opening of tender. 

 The above adjustment will be allowed only after taking a certificate from the 

contractor that revised wages referred to above have been actually paid to the labour by 

contractor. 

(a) (ii) If during the currency of the contract, there is an increase or decrease in the 

consumer price index number, for industrial workers in H.P. (General Index), a 

corresponding increase or decrease in the payment to the contractor shall be computed 

for each quarter on the basis of the following formula :- 

 

 V  = 25% of R x I – Io 

        ---------- 

     Io 

Where V = Amount of variation payable to /recoverable from the contractor during the 

quarter under review. 

 R = Value of the work done during the quarter under review. 

 Io = Average Consumer Price Index Number for industrial workers in H.P. 

(General Index) for the quarter in which the tender had been submitted. 

 I = Average consumer price index number for industrial workers in H.P. 

(General Index) for the quarter under review. 

 Price indices indicated above shall be those published in 'Indian Labour Journal', 

Labour Bureau, Ministry of Labour, Government of India. 

(b) Price Variation in cost of material : 

 

 (i) P.O.L. 



 The contract is based on the prices including tax levies etc. of P.O.L. as prevalent 

on the date of opening the tenders. Variation, if any, the these rates including taxes, duties 

or levies etc. shall be adjusted on the following basis. 

 The base price of high speed diesel oil, petrol, lubricants (viz. mobile oil grade SAE 

30 and 40) shall be as per prices list of Indian Oil Corporation, Chandigarh. These 

commodities referred to above will be treated as representatives of all POL. the value of 

these commodities shall be taken as equivalent to 5% (five percent) of the total value of 

work put to tender. 

 Percentage of these three items constituting the P.O.L. will given as under. 

 

 High speed Diesel Oil-------------------------75% 

 

 

 Petrol-----------------------------------------------10% 

 

 Main Lubricants---------------------------------15% 

 

 Price variation i. e., increase or decrease in any of the above three items of P.O.L. 

will be adjusted on the above basis as illustrated below : 

(Say) With (+) 10% variation in price of 

 high speed diesel oil  10% of 75% = 7.5% plus 

 (+) Zero % variation in 

 price of petrol   Zero % of 10% = O.O. plus 

and (+) 15% variation in price 

 of main lubricants of 

 grade 30 and 40   15 % of 15 = 2.25% plus 

        ---------------- 

         9.75%  (+) 

 

 Therefore, increase in price payable to the contractor will be 9.75% x 5% i. e. 

O.4875% of the value of work done after the date of increase in rates of HSD, Petrol and 

Lubricants referred to above. 

 If during the currency of the contract, there is an increase or decrease in the cost of 

POL carried to above, a corresponding increase or decrease in the payments to the 

contractor shall be computed as illustrated above for the work done in the quarter following 

the date of such increase or decrease. 

(ii) All other materials: 

 If during the currency of the contract, there is an increase or decrease in the cost of 

material as reflected by the Index Number of Whole-sale price in India, all commodities 

(New Series base: 1993-94 = 100), a corresponding increase or decrease in the payments 

to the contractor shall be computed for each quarter on the basis of the following formula: 

 Vm = 15% of R  (m-mo) 

         ----------- 

    mo 



 Where Vm = amount of variation payable to /recoverable from the contractor during 

the quarter under review. 

 R  = Value of work done during the quarter under review. 

 

 mo = Average Index No. of whole-sale prices in India 

 

  (new series base: 1993-94 = 100) all commodities. 

  for the quarter in which tender had been submitted. 

 m = Average Index number of whole-sale price in India 

  (new series base: 1993-94 = 100) all commodities, 

  for the quarter under review. 

 For the application of the above formula, the index number given in the Indian 

Labour Journal published by the Labour Bureau, Government of India shall adopted. 

 

(c) The price variation shall remain operative for contract  period as stipulated in this  

contract and authorised extension (s) thereof in case, the work is delayed due to 

contractor's fault or negligence, the contractor shall not get any benefit under this clause 

for the period of such delay. 

 

(d) No adjustment for variation in price except those included in this clause shall be 

admissible. 

 

(e) The  price  variation  clause  of 10 C (a) to 10 C (d) shall not apply to contract 

having completion period up to one year. 

 

Clause - 10 D : The contractor shall treat all material obtained during dismantling of a 

structure, excavation of the site for a work etc, as SJVN property and such materials shall 

be disposed of to the best advantage of SJVN according to the instructions in writing 

issued by the Engineer-In-Charge. 

 

Clause - 11 : The contractor shall execute the whole and every part of the  work in the 

most substantial and workman like manner and both as regards materials and otherwise in 

every respect in strict accordance with the specifications. The contractor shall also 

conform exactly, fully and faithfully to the designs, drawing and instructions in writing in 

respect of the work as signed by the Engineer-In-Charge and the  contractor shall be 

furnished free of charge all such designs, drawings and instructions as not included in the 

latest C.P.W.D. specifications or any other printed publication or General specifications 

referred to elsewhere in the contract Matters not covered by the specification given in this 

contract as a whole shall be covered by relevant and latest India Standard Codes. If such 

code on a particular subject has not been framed then relevant British standard code shall 

be followed. If such codes for a particular subject have not been framed, the decision of 

the Engineer-In-Charge will be final and binding. 

Clause - 12 : The Engineer-In-Charge shall have power to make any alterations or 

omissions from, additions to or substitutions for, the original specification drawings, 

designs and instruction that may  appear to him to be necessary during the progress of the 



work and the contractor shall carry out the work in accordance with any instructions which, 

may be given to him in writing signed by the Engineer-In-Charge  and such alterations, 

omissions, additions, or substitutions shall not invalidate the contract and any altered, 

additional or substituted work which the contractor may be directed to do in the manner 

above specified as part of the work shall be carried out by the contractor on the same 

conditions in all respects on which he agreed to do the main work. The time for completion 

of the work shall be extended in the proportion that altered, additional and substituted work 

bears to the original contract work, and the certificate of Engineer-In-Charge shall be 

conclusive as to such proportion over and above this, a further period to the extent of 25% 

of the time so extended shall be allowed to the contractor. The rates for such additional, 

the altered or substituted work under this clause shall be worked out in accordance with 

the following provisions in their respective order. 

(i) If the rates for additional, altered or substituted work are specified  in the contract 

for  

the  work, the contractor is bound to carryout the additional, altered or substituted work at 

the same rates as are specified in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not specifically 

provided in the 

contract for the work, the rates will be derived from the rates for a similar class of work as 

are specified in the contract for the work. 

(iii) If the altered, additional or substituted work includes any work for which no rate is 

specified in the contract and cannot be derived from similar class of work in the contract, 

then such work shall be carried out at the rates entered in SJVN schedule of rate, 

Himachal Pradesh schedule of rates, Delhi schedule of rates based on which the estimate 

has been prepared minus/plus percentage which the total tendered amount bears to the 

estimated cost of the entire work put to tender. 

 

(iv) If the rates for the altered, additional or substituted work cannot be determined in 

the manner specified in clause (i) to (iii) above, then the rates for such work shall be 

worked out on the basis of the schedule of rates of the district specified above minus/plus 

the percentage which the total tendered amount bears to the estimated cost of the entire 

work put to tender.  Provided always that if the rate for a particular part or parts of the item 

is not in schedule of rates, the rate for such part or parts will be determined by the 

Engineer-In-Charge on the basis of prevailing market rates when the work was done. 

(v) If the rates for the altered, additional or substituted work can not be determined in 

the 

manner specified in sub/clause (i) to (iv) above, then the contractor shall within 7 days of 

the date of receipt of order to carry out the work, inform the Engineer-In-Charge of the rate 

which  it is his intention to charge for such class of work, supported by analysis of the rate 

or rates claimed and  the Engineer-In-Charge shall determine the rate or rates on the 

basis or prevailing market rates, and pay the contractor accordingly. However, the 

Engineer-In-Charge by notice in writing will be at liberty to cancel his order to carryout 

such class of work and arrange to carry it out in such manner as he may consider 

advisable. But under no circumstances, the contractor shall suspend the work on the plea 

of non-settlement of the rates of items falling under this clause. 



(vi) Except in case of items relating to foundation, provision contained in sub/clause (i) 

to ( 

 

v)  Above shall not apply to contract or substituted items as  individually exceed the 

percentage set out in  the tender documents (referred to here below as 'deviation limit' 

; as mentioned under clause-12 A hereof), subject to the following restrictions: 

 

(a) The deviation limit referred to above is the net effect (algebraically sum) of all 

additions and deductions ordered. 

(b) In no case shall the additions/deductions (arithmetical sum) exceed twice the 

deviation limit. 

(c) The deviations ordered on items of any individual trade included in the contract 

shall 

not exceed plus/minus 50% of the value of that trade in the contract as a whole or half the 

deviation limit, whichever is less. 

(d) The value of additions of items of any individual trade not already included in the 

contract shall not exceed 10% of the deviation limit. 

 

Note :  Individual trade means the trade sections into which a schedule of quantities 

annexed to the agreement has been divided or in the absence of any such division, the 

individual sections of the Himachal Pradesh Public Work Department schedule of rates 

specified above, such as excavation and earth work, concrete, wood work and joinery etc. 

 

The rate of any such work except the items relating to foundations which in excess of the 

deviation limit shall be determined in accordance with the provisions contained in clause-

12 (A). 

 

For the purpose of operation of Clause-12 (A) the following work shall be treated as work 

relating to foundations. 

 

(a) For building, plinth level or 1.2 metre (4 feet) above ground level which ever is lower 

excluding items of flooring and D.P.C. but including base concrete below the floors. 

(b) For abutments, piers, retaining walls of culverts and bridges, walls of water 

reservoirs the bed or floor level. 

(c) For retaining walls where floor level is not determined 1.2 metres above the 

average ground level or bed level. 

(d) For roads all items of excavation and filling including treatment of sub-base and 

soling   work. 

(e) For water supply lines, sewer lines, under ground storm water drains and similar 

works all items of work below ground level except items of pipe work, proper masonry 

work. 

(f) For open storm water drains, all items of work except lining of drains. 

 

Clause - 12 A : The Unit Rate entered in the bill of quantities for the individual items shall 

apply for the quantities or work increased or decreased by not more than twenty percent 



(20%) for each item. Should the quantity of work actually executed under any item except 

the items relating to foundation work exceed by more than twenty percent (20%) or the 

quantity provided in the Bill of quantities for that item, the rate for such excess over 120% 

quantity under the item may be revised in accordance with the procedure indicated under 

Clause-12 hereof. In such an event, the contractor shall, with in seven (7) days from the 

receipt of order, claim revision of the rates supported by proper analysis. 

 Should the quantity of work actually executed under any item, get reduced by more 

than 20% of the quantity provided in the Bill of quantities for that item, the rate for that item 

may be revised in accordance with the procedure indicated in Clause-12 hereof. 

 The Engineer-In-Charge shall, however, be at liberty to cancel his order to carry out 

such increased quantities of work by giving notice in writing to the contractor and arrange 

to carry it out in such manner as he may consider appropriate. But under no 

circumstances the contractor shall suspend the  work on the plea of non-settlement of 

rates of items falling under this clause. 

 

Clause - 13 : If at any time after the commencement of the work the SJVN shall for any 

reason, whatsoever, not require the whole thereof as specified in the tender to be carried 

out, the Engineer-In-Charge shall give notice, in writing of the fact to the contractor who 

shall have no claim to any payment of compensation whatsoever on account of any profit 

or advantage which he might have derived from the execution of the work in full, but which 

he did not derive in consequence of the full amount of the work no having been carried 

out, neither shall he have any claim for compensation by reason of any alterations having 

been made in the original specifications, drawing, designs and instructions which shall 

involve any curtailment of the work as originally contemplated. 

 Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and  bonafide brought to the site of the work by the contractor and 

rendered surplus as a result of the abandonment or curtailment of the work or any portion 

thereof and then taken back by the contractor provided however that the Engineer-In-

Charge shall have in all such cases the option of taking over all or any such materials at 

their purchase price or at local current rates which ever may be less. In the case of such 

items having been issued from SJVN stores, supervision charges and storage shall be 

refunded in addition to the issue rate of materials. 

 

Clause - 14 : If it shall appear to the Engineer-In-Charge or his subordinate in charge of 

the work, that any work has been executed with unsound, imperfect or unskillful 

workmanship or with materials of any inferior description or that any materials or articles 

provided by him for the description of the work are unsound or of a quality inferior to that 

contracted for or otherwise not in accordance with the contract, the contractor shall, on 

demand in writing which shall be made with in six months of the completion of the work 

from the Engineer-In-Charge specifying the work, materials or articles complained 

notwithstanding that the same may have been passed, certified and paid for, forthwith 

rectify or remove and reconstruct the work so specified in whole or in part, as the case 

may require or as the case may be, remove the materials or articles so specified and 

provide other proper and suitable materials or articles at his own proper charge and cost 

and in the event of his failing to do so within a period to be specified by the Engineer-In-



Charge in his demand aforesaid, than the contractor shall be liable to pay compensation at 

the rate of one percent on the tendered amount for everyday not exceeding ten days while 

his failure to do so shall continue and in the case of any such failure, the Engineer-In-

Charge may rectify or remove and re-execute the work or remove and replace with others 

the materials or articles so complained of as the case may be, at the risk and expense in 

all respects of the contractor. 

 

Clause - 15 : All work under or in course of execution or executed in pursuance of the 

contract shall at all times be open to the inspection and supervision of the Engineer-In-

Charge and his authorised subordinates and the contractor shall at all times during the 

usual working hours and at all other times at which reasonable notice of the intention of 

the Engineer-In-Charge or his subordinate to visit the works shall have been given to the 

contractors, either himself be present to receive orders and instructions, or have 

reasonable agent duly accredited, in writing present for that purpose. Order given to the 

contractor's agent shall be considered to have the same force as if they had been given to 

the contractor himself. 

 

Clause - 16 : The contractor shall give not less than seven days notice in writing to the 

Engineer-In-Charge or his subordinate-In-Charge of the work before covering up or 

otherwise placing beyond the reach of measurement any work in order that the same may 

be measured: and correct dimensions there of be taken before the same is so covered up 

or placed beyond the reach or measurement and shall not cover up and place beyond the 

reach of measurement any work without the consent in writing to the Engineer-In-Charge 

or his subordinate-In-Charge of the  work who shall within the aforesaid period of seven 

days, inspect the work and if any work shall be covered up or placed beyond the reach of 

measurement without such notice having been given or the Engineer-In-Charge's consent 

being obtained, the same shall be uncovered at the contractor's expenses, or in default 

thereof no payment or allowance shall be made for such work or the materials with which 

the same was executed. 

Clause - 17 : If the contractor or his work people or servants shall break, deface injure or 

destroy any part of the building in which they may be working or any building, road curve, 

fence, enclosure, water pipe, cable, drainage electric or telephone post or wires, trees, 

grass or land or cultivated ground continuous to premises on which the work or any part of 

it being executed or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work other than 

road work costing Rs. 20, 000 and below after a certificate final or otherwise of its 

completion shall have been given by the Engineer-In-Charge as aforesaid arising out of 

defective or improper materials or workmanship, the contractor shall have upon a receipt 

of a notice in writing in that behalf make the same good at his own expense, or in default 

the Engineer-In-Charge, may cause the same to be made good by other workman and 

deduct the expenses from any sums that may then or at any time thereafter may become 

due to the contractor or from his security deposit, except from the portion pertaining to 

asphaltic work, which is governed, by sub-para (ii) of clause 35 or the proceeds of sale 

thereof or a sufficient portion thereof. The security deposit of then contractor except the 

portion pertaining to asphaltic work, which is governed, by sub-para (ii) of clause 35 shall 



not be refunded before the expiry of 6 months (three months in the case of any work other 

than road work costing Rs. 20, 000 and below) after the issue of the certificate final or 

otherwise of completion of work or till the final bill has been prepared and passed, 

whichever is later, provided that in the case of road work if in the opinion of the Engineer-

In-Charge Half of the security deposit is sufficient to meet all the liabilities of the contractor 

under this contract half of the security deposit will be refundable after 3 months and the 

remaining half after 6 months of the issue of the said certificate of completion or after the  

final bill has been prepare and passed, whichever is later. 

 

Clause - 18 : The contractor shall supply and provide at his own cost all material (except 

such special materials if any, as may in accordance with the contract be supplied from the 

Engineer-In-Charges stores) plant, tools, appliances, letters, cordage, tackle, scaffolding 

and temporary works requisite or proper for the proper executing of the work, whether 

original, altered or substituted and whether included in the specification or the documents 

forming part of the contract or referred in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements or the 

Engineer-In-Charge as to any matter as to which he is entitled to require together with 

carriage therefore to and from the work. The contractor shall also supply without charge 

the requisite number of persons with the means and materials necessary for the purpose 

of setting out works and counting, weighing and assisting of the measurement or 

examination at any time and from time to time of the work or materials, Failing his so 

doing, the same may be provided by the Engineer-In-Charge at the expense of the 

contractor and the  expenses may be deducted from any money due to the contractor, 

under the contract and/or from his security deposit or the proceeds of sale thereof or a 

sufficient portion thereof. 

Clause - 18 A : In every case in which by virtue of the provision of section 12, sub-section 

(1) of the workman's compensation Act, 1923, SJVN is obliged to pay compensation to a 

workman employed by the contractor in execution of the work. SJVN will recover from the 

contractor the amount of compensation so paid; and, without prejudice to the rights of the 

SJVN under section 12, sub-section (2) of the said Act, SJVN shall be at liberty to recover 

such amount or any part thereof by deducting if from the security deposit or from any sum 

due by SJVN to the contractor whether under this contract or otherwise. SJVN shall not be 

bound to contest any claim made against if under section 12, sub-section (1) of the said 

Act, except on the written request of the contractor and upon his giving to SJVN full 

security for all costs for which SJVN might become liable in consequence of contesting 

such claim. 

Clause - 19 : No labourers below the age of fourteen years shall be employed on the work. 

19 (a) In respect of all labour directly or indirectly employed on the work for performance 

of the contractor's part of the agreement the contractor shall comply with or cause to be 

complied with the SJVN Limited, Contractors Labour Regulations made by the 

Government from time to time in regard to payment of wages, wage period, deduction 

from wages, recovery of wages not paid and deductions unauthorizedly made, 

maintenance of wage books or wage slips, publication of scale of wages and other terms 

of employment, inspection and submission of periodical returns and all other matters of 

like nature. 



 

(b) The Engineer-In-Charge shall have the right to deduct, from the money due to the 

contractor any sum required or estimated to be required for making good the loss suffered 

by a worker or workers due to reasons of non-fulfillment of the conditions of the contract 

for the benefit of the workers, non-payment of wages or of deductions made from his or 

their wages which are not justified by their terms of the contract or non observance of 

regulations. 

 

(c) Under the provision of the minimum wages Act. 1948 and Himachal Pradesh 

Government Minimum Wages Rules, 1959, and any subsequent amendment the 

contractor is bound to allow or cause to be allowed to the labourers directly or indirectly 

employed in the works, one day's rest for six days continuous work and pay wages at the 

same rate as for duty. In the event of default the Engineer-In-Charge shall have the right to 

deduct the sum or sums not paid on account of wages for weekly holidays to any 

labourers and pay the same to the persons entitled there to from any money due to the 

contractor. 

 

(d) Vis-a-Vis the SJVN the contractor shall be primarily liable to all payment to be made 

under and for the observance of regulations aforesaid without prejudice to his right to 

claim indemnity from his sub-contractors. 

 

(e) The regulations aforesaid shall be deemed to be part of this contract and any 

breach there of shall be deemed to be a breach of this contract. 

 

(f) The contractor shall ensure that no amount by way of commission or otherwise is 

deducted or recovered by the Jamadaras from the wage of the workmen. 

 

Clause - 19 A : No female labourers shall be employed within the limits of cantonment. 

 

Clause - 19 B : In respect of all labour directly or indirectly employed in the work for the 

performance of the contractor's part of this agreement, the contractor shall at his own 

expense arrange for the safety provisions as per safety code framed from time to time and 

shall at his own expense provide for all facilities in connection therewith. In case the 

contractor fails to make arrangement and provide necessary facilities as aforesaid he shall 

be liable to pay a penalty as per regulations for each default and in addition the Engineer-

In-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and 

recover the costs incurred in that behalf from the contractor. 

 

Clause - 19 C : The contractor shall submit, by the 4th and 19th of every month to the 

Engineer-In-Charge, a true statement showing in respect of the second half of the 

preceding month and the first half of the current month, respectively (1) the number of 

labours employed by him on work, (2) their working hours, (3) wages paid to them, (4) the 

accidents that occurred during the said fortnight showing the circumstances under which 

they happened and the extent of damage and injury caused by them and (5) the number of 

female workers who have been allowed maternity benefit according to clause 19F and the 



amount paid to them, failing which the contractor shall be to pay to SJVN a sum not 

exceeding Rs. 50 for each default of materially incorrect statement. The decision of the 

Engineer in-charge shall be final in deducting from any bill due to contractor, the amount 

levied as fine. 

 

Clause - 19 D : In respect of all labour directly or indirectly employed in the work for the 

performance of contractor's part of this agreement the contractor shall comply with or 

cause to be complied with all the rules framed by SJVN from time to time for the protection 

of health and sanitary arrangement for workers employed by the SJVN and its contractors. 

 

Clause - 19 E : Leave and pay during leave shall be regulated as follows: 

 

1.  Leave : (i) In case of delivery, maternity leave not exceeding 8 weeks, 4 weeks upto 

and including the day of delivery and 4 weeks following that day. 

(ii) In the case of miscarriage upto 3 weeks from the date of miscarriage. 

 

2.  Pay (i) In case of delivery leave pay during maternity leave will be at the rate of the 

woman's average daily earnings, calculated on the total wages earned on the days when 

full time work was done during a period of 3 months immediately proceeding the date on 

which she gives notice that she expects to be confined or at the rate of minimum daily 

wages whichever is greater. 

(ii) In case of miscarriage leave pay at the rate of average daily earnings calculated on 

the total wages earned on the days when full time work was done during a period of 3 

months immediately preceding the date of such miscarriage. 

 

3. Conditions for the grant of maternity leave : No maternity leave benefit shall be 

admissible to a woman unless she has been employed for a total period of not less than 6 

months immediately preceding the date on which she proceeds on leave. 

 The contractor shall maintain a register of maternity benefit in the prescribed form 

as shown below and the same shall be kept at the place of work. 

 

register of maternity benefit (Clause - 19 F) 

 

Name and address of the contractor 

(s)........................................................................................................... 

Name and location of the 

work........................................................................................................................... 

Name of Employee Father/Husband's  Nature of  Period of     Date 

of 

     name   employment actual app-     which 

           ointment.

 notice of confinement 

            

 given. 

1.    2.   3.   4.  5. 



 

 

Date of delivery/   Date on which maternity leave commenced 

miscarriage    and ended. 

     In case of deliver   In case of miscarriage 

     Commenced   Ended  Commenced 

 Ended. 

6.     7.       8.   9.      10. 

 

     Leave pay paid to the employee    

 Remarks 

In case of delivery    In case of miscarriage 

Rate of  Amount paid  Rate of leave Pay  Amount Paid 

leave pay 

11.        12.  13.           14.       15. 

 

Specimen from the register regarding maternity benefit admissible to the contractor's 

labour. 

1. Name of work. 

2. Name of contractor. 

3. Designation. 

4. Date of appointment. 

5. Name of woman and her husband's name. 

6. Dates with months and years in which she is employed. 

7. Date of discharge/dismissal, if any. 

8. Date of production of certificate in respect of pregnancy. 

9. Date on which the woman informs about the expected delivery. 

10. Date of delivery/miscarriage/death. 

11. Date of production of certificate in respect of delivery/miscarriage. 

12. Date with the amount of maternity/death benefit paid in advance of expected 

delivery. 

13. Date with the amount of subsequent payment of maternity benefit. 

14. Name of  the  person  nominated  by the woman to receive the payment of the 

maternity benefit after her death. 

15. If woman dies, the date of her death names of the person to whom maternity benefit 

amount was paid. 

16. Signature of the contractor authenticating entries in register. 

17. Remarks columns for the use of the Inspecting Officer. 

 

Clause - 19 F : In the event of the contractor (s) committing a default or breach of any of 

the provisions of the H.P. Govt./Central Govt./SJVN Limited. Contractor's Labour 

Regulations and Model Rules for the protection of Health and sanitary arrangements for 

the workers as amended from time to time or furnishing any information or submitting or 

filling any statement under the provisions, of the above Regulations and Rules. Which is 

materially incorrect, he/they shall without prejudice to any other liability pay to SJVN a sum 



not exceeding Rs. 50 for every default, breach or furnishing, making, submitting, filing 

such materially incorrect statements and in the event of the contractor (s) defaulting 

consciously in this respect, the penalty may be enhanced to Rs. 50 per day of default 

subject to a maximum of 5 percent of the estimated cost of the work put to tender. The 

decision of the Engineer-In-Charge shall be final and binding on the parties. Should it 

appear to the Engineer-In-Charge that contractor (s) is/are not properly observing and 

complying with the Model Rules for the protection of health and sanitary arrangements for 

work people employed by the contractor(s) (thereinafter referred as the said rules) the 

Engineer-In-Charge shall have power to give notice in writing to the contractor(s) requiring 

that the said rules be complied with and the amenities prescribed therein be provided to 

the work people within a reasonable time to be specified in the notice, if the contractor(s) 

shall fail within the period specified in the notice to comply with and observe the said rules 

and to provide the amenities to the work people as aforesaid, the Engineer-In-Charge shall 

have the power to provide the amenities here in before mentioned at the cost of the 

contractor(s) The contractor(s) shall erect, make and maintain at his/their own expense 

and to approved standards, all necessary huts and sanitary arrangements required for 

his/their work people on the site in connection with the execution of the works and if the 

same shall not have been erected or constructed, according to approved standards, the 

Engineer-In-Charge shall have power to give notice in writing to the contractor(s) requiring 

that the said huts and sanitary arrangements be remodeled and/or reconstructed 

according to approved standards and it the contractor shall fail to remodel or reconstruct 

such huts and sanitary arrangement according to approved standards within the period 

specified in the notice, the Engineer-In-Charge shall have the power to remodel or 

reconstruct such huts and sanitary arrangements according to approved standards at the 

cost of contractor (s). 

 

Clause - 19 G : The contractor (s) shall at his/their own cost provide his/their labour with 

sufficient number of huts (hereinafter referred to as the camp) of the following specification 

on suitable plot of land to be approved by the Engineer-In-Charge. 

 

1. (a) The minimum height of each hut at the eye level shall be 2.1 m and the floor area to 

be provided, will be at the rate of 2.8 sq meter for each member of the workers family 

staying with the laborer. 

 

(b) The contractor (s) shall in addition construct suitable cooking places having 

minimum area of 1.8 x 1.5 m adjacent to the hut for each family. 

 

(c) The contractor (s) shall also construct temporary latrines and urinals for the 

labourers on  the scale of not less than four per each one  hundred of the total strength, 

separate latrines and urinals being provided for women. 

 

(d) The contractor shall construct sufficient number of bathing and washing places, one 

unit for every 25 persons residing in the camp. The bathing and washing places shall be 

suitably screened. 

 



2 (a) All the huts shall have walls of sun-dried or burnt bricks laid in mud mortar or other 

suitable local materials as may be approved by the Engineer-In-Charge. In case of sun 

dried bricks the walls should be plastered with mud gobri on both sides. 

 

 The floor may be katcha but plastered with mud gobri and shall be at least 15 cm 

above the surrounding ground. The roofs shall be laid with thatched or any other materials 

as may be approved by the Engineer-In-Charge and the contractor shall ensure that 

throughout the period of their occupation the roofs remain water tight. 

 

(b) The contractor (s) shall provide each hut with proper ventilation. 

 

(c) All doors, windows and ventilators shall be provided with suitable leaves for security 

purposes. 

 

(d) There shall be kept an open space of at least 7.2 m between the rows of huts which 

maybe reduced to 6 meters according to the availability of site with the approval of the  

 Engineer-In-Charge, back to back construction will be allowed. 

 

3. Water supply:  The contractor(s) shall provide adequate supply of water for the use 

of labourers. The provision shall not be less than 2 gallons of pure and wholesome water 

per head per day for drinking purpose and 3 gallons of clean water per head per day for 

bathing and washing purpose. Where piped water supply is available, supply shall be at 

stand posts and masonry, shall be provided. The contractor (s) shall also at his/their own 

cost makes arrangement for laying pipe lines for water supply to his/their labour camp 

from the existing mains, wherever available and shall pay all fees and charges therefore. 

 

4. The site selected for the camp shall be high ground, removed from jungle. 

 

5. Disposal of excreta : The contractor (s) shall make necessary arrangements for the 

disposal of excreta from the latrines by trenching or incineration which shall be according 

to the requirements laid down by the local health authorities. If trenching or incineration is 

not allowed the contractor (s) shall make arrangements for the removal of the excreta 

through the Municipal Committee/Authority and inform it about the number of labours 

employed so that arrangements may be made by such committee/authority for the removal 

of the excreta. All charges on this account shall be borne by the contractor and paid 

directly by him to the Municipal Corporation. Then contractor shall provide one sweeper for 

every 8 seats, in case of dry system. 

 

6. Drainage : The contractor (s) shall provide efficient arrangement for draining away 

salvage water so as to keep the camp neat and tidy. 

 

7. The contractor (s) shall make necessary arrangements for keeping the camp area 

sufficiently lighted to avoid accidents to the workers. 

 



8. Sanitation : The contractor (s) shall make arrangements for conservancy and 

sanitation in the labour camps according to the rules of the local public health and medical 

authorities. 

 

Clause - 19 H : The Engineer-In-Charge may require the contractor to dismiss or remove 

from the site of work any person or persons in the contractors employment on the work 

who may be incompetent or misconduct himself and the contractor shall forthwith comply 

with such requirement. 

 

Clause - 20 : The contractor shall comply with all the provisions of the Minimum Wages 

Act. 1948 and rules framed there under and labour laws affecting contract labour that may 

be brought into force from time to time. 

 

Clause - 21 : The contractor shall not assign or sublet the entire work or part thereof 

without the written approval of the Engineer-In-Charge. And if the contractor shall assign 

or sublet his contract or attempt to do so or become insolvent or commence any 

insolvency proceedings or make any composition with his creditors or attempt  to do so or 

if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, 

shall either directly or indirectly, be given promised or offered by the contractor or any of 

his servants or agent to any public officer or person in the employment of SJVN in any way 

relating to his office or any way directly or indirectly interested in the contract, the  

Engineer-In-Charge on behalf of the corporation shall have power to adopt any of the 

courses specified in clause 3 as he may deem best suited in the interest of the corporation 

and in the event of any of these courses being adopted; the consequences specified in the 

said clause 3 shall follow. 

 

Clause - 22 : Any sum(s) payable by way of compensation under any of these conditions 

shall be considered as reasonable compensation (to be applied to the use of SJVN) 

without reference to the actual loss or damage sustained, and whether or not any damage 

shall have been sustained. 

 

Clause - 23 : Where the contractor is a partnership firm the previous approval in writing of 

the Engineer-In-Charge shall be obtained before any change is made in the constitution of 

the firm. Where the contractor is an individual or a Hindu undivided family business 

concern such approval as aforesaid shall likewise be obtained before the contractor enters 

into any partnership agreement where under the partners of partnership firm would have 

the right to carry out the work undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been assigned in 

contravention of clause-21 thereof and the same action may be taken and the same 

consequences shall ensure as provided in the said clause. 

 

Clause - 24 : All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer-In-Charge who shall 

be entitled to direct at what point or points and in what manner they are to be commenced 

and from time to time carried on. 



 

Clause - 25 : Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship of materials used on the 

work as to any other questions, claim, right, matter or thing whatsoever, in any way arising 

out of or relating to the contract designs, drawings, specifications, estimates, instructions, 

orders or these conditions otherwise concerning the work or the execution or failure to 

execute the same whether arising during the progress of the work or after the completion 

or abandonment thereof, shall be referred to the single arbitrator of the person appointed 

by the Head of Project, NJHPS SJVN Ltd. It will be no objection to any such appointment 

that the arbitrator so appointed is a Government/SJVN servant, that he had to deal with 

the matters to which the contract relates, and that in the course of his duties as 

Government/SJVN servant, he had expressed views on any or any of the matters in 

dispute or difference. The arbitrator to whom the matter is originally referred being 

transferred or vacating his office or being unable to act for any reason, the Head of 

Project, NJHPS SJVN Ltd. at the time of such transfer, vacation of office or inability to act 

shall appoint another person to act as arbitrator in accordance with the terms of the 

contract. Such person shall be entitled to proceed with the reference from the stage at 

which it was left by his predecessor. It is also a term of this contract that no person other 

than a person appointed by the Head of Project, NJHPS SJVN Ltd. should act as arbitrator 

and if for any reason that is not possible, the matter is not to be referred to arbitration at 

all. In all case where the amount of the claim in dispute is Rs. 50, 000 (Rupees fifty 

thousand) and above, the arbitrator shall give reasons for the award. 

 Subject as aforesaid the provision of the Arbitration & Reconciliation Act. 1996, or 

any statutory modification or re-enactment thereof and the rules made there under and for 

the time being in force shall apply to the arbitration proceeding under this clause. 

 It is also a term of the contract that the party invoking arbitration shall specify the 

disputes to be referred to arbitration under this clause together with the amount of 

amounts claimed in respect of each such dispute. 

 

 It is also a term of the contract that if the contractor (s) does/do not make any 

demand for arbitration in respect of any claim in writing within 90 days of receiving the 

intimation from the SJVN and the bill is ready for payment, the claim of the contractor (s) 

will be deemed to have waived and absolutely barred and the SJVN shall be discharged 

and released of all liabilities under the contract in respect of these claims. 

 The arbitrator (s) may from time to time with consent of the parties extend the time 

for making and publishing the award. 

 

Clause - 26 : The contractor shall fully indemnify SJVN against any action, claim or 

proceeding relating to infringement or use of any patent or design or any alleged patent or 

design rights and shall pay any royalties which may be payable in respect of any article or 

part thereof included in the contract. In the event of any claims, made under or action 

brought against SJVN in respect of any such matters as the aforesaid, the contractor shall 

be immediately notified thereof and the contractor shall be at liberty, at his own expenses, 

to settle any dispute or to conduct any litigation that may arise there from provided that the 



contractor shall not be liable to indemnify the SJVN if the infringement of the patent or 

design or any alleged patent or design right is the direct result of an order passed by the 

Engineer-In-Charge in this behalf. 

 

Clause - 27 : When the estimate on which a tender is made includes lump-sum in respect 

of part of the works, the contractor shall be entitled to payment in respect of the items of 

work involved or the part of the work in question at the same rates, as are payable under 

this contract For items not susceptible of measurement the Engineer-In-Charge, may at 

his discretion pay the lump-sum amount entered in the estimate and the certificate in 

writing of the Engineer-In-Charge shall be final and conclusive against the contractor with 

regard to any sum of sums Payable to him under the provision of this clause. 

Clause - 28 : 

 

ACTION WHERE NO SPECIFICATION GIVEN 

In the case of any work or item of work for which there are no specification indicated in the 

tender document relating to technical specifications drawings appended to the tender, 

such work of items of work shall be carried out in all respects in accordance with the 

instructions and requirements prescribed by the Engineer-In-Charge. The rates for such 

work, shall be determined by the Engineer-In-Charge which shall be final and binding on 

the contractor. 

 

Clause - 29 : 1) Whenever any claim, against the contractor for the payment of a sum 

or money arises out of or under the contract, SJVN shall be entitled to recover such sum 

by appropriating, in part or whole, the security deposit of the contractor and to sell any 

Government promissory notes etc. forming the whole or part of such security. In the event 

of the security being insufficient or if no security has been taken from the contractor, then 

the balance or the total sum recoverable, as the case may be, shall be deducted from any 

sum then due or which at any time thereafter may become due from the contractor under 

this or any other contract with SJVN. Should this sum be not sufficient to cover the full 

amount recoverable, the contractor shall pay to SJVN on demand the balance remaining 

due. 

 

(2) SJVN shall have the right to cause an audit and technical examination of the works 

and the final bills of the contractor including all supporting vouchers, abstract etc. to be 

made after payment of the final bill and if as a result of such audit and technical 

examination any 

 

sum is found to have been over paid in respect of any work done by the contractor under 

the contract or any work claimed by him to have been done by him under the contract and 

found not to have been executed, the contractor shall be liable to refund the amount of 

over payment and it shall be lawful for SJVN to recover the same from him in the manner 

prescribed in sub clause (1) or this clause or in other manner legally permissible, and if its 

is found that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, the amount of such under payment shall be 

duly paid by SJVN to the contractor. 



Provided that SJVN shall not be entitled to recover any sum overpaid, not the contractor 

shall be entitled to payment any sum paid short where such payment has been agreed 

upon between the SJVN on the one hand and the contractor on the other under any term 

of the contract permitted payment for work after assessment by the Engineer-In-Charge. 

 The work (whether fully executed or not) and all material machine, tools and plants 

scaffolding, temporary buildings and other things connected therewith shall be at the risk 

of the contractor until the work has been delivered to the Engineer-In-Charge and 

certificate from him to that effect obtained, in the event of the work or any material property 

brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or war like operations the contractor shall, when ordered in 

writing by the Engineer-In-Charge remove any debris from the site, collect and properly 

stack or remove in store all serviceable material salvage from the damage work and shall 

be paid at the contract rates in accordance with the provision of this agreement for the 

work clearing the site of debris, stacking or removal of serviceable material and for the 

reconstruction of all work ordered by the Engineer-In-Charge, such payments being in 

addition to compensation upto the value of the work originally executed before being 

damaged or destroyed and not paid for. In case of work damaged or destroyed but no 

already measured and paid for the compensation shall be assessed by the Engineer-In-

Charge. The contractor shall be paid for the damage destruction suffered and for restoring 

the material at the rates, based on the analysis of rates, tendered for in accordance with 

the provision of this agreement. The certificate of the Engineer-In-Charge regarding the 

quality of material and the purpose for which they were collected shall be final and binding 

on all parties to this contract. 

 Provided always that no compensation shall be payable for any losses in 

consequence of hostilities’ or war like operation (a) unless the contractor had taken all 

such precautions against air raids as deemed necessary by the air officer or the Engineer-

In-Charge (b) for any material etc. not on the site of the work or for any tools, plant, 

machinery, scaffoldings, temporary buildings and other things not intended for the work. 

 In the case of contractor having to carry out reconstructions as aforesaid he shall 

be allowed such extensions of time for its completion as is considered reasonable by the 

Engineer-In-Charge. 

 Any sum of money due and payable to the contractor including the security deposit 

returnable to him under this contract may be appropriated by the SJVN and set off against 

any claim of the SJVN for the payment of sum of money arising out of or under any other 

contract made by the contractor with the SJVN. 

 

Clause - 30 : The contractor shall not employ coal mining or controlled area labour falling 

under any category whatsoever on or in connection with the work or recruit labour from 

area with a radius of 20 miles of the controlled area. Subject as above the contractor shall 

employ imported labour only i. e. depot imported labour imported by contractor from areas 

from which import is permitted. 

 

Where ceiling price for imported labour has been fixed by state or Regional Labour 

Committee not more than that ceiling prices shall be paid to the labour by the contractor. 



 The contractor shall immediately remove any labourer who may be pointed out by 

the Engineer-In-Charge as being a local mining or controlled area labourer. Failure to do 

so shall render the contractor liable to pay to SJVN a sum calculated at the rate of Rs. 10 

Per day for labour. The certificate of the Engineer-In-Charge about the number of coal 

mining or controlled area labour and the number of days for which they worked shall be 

final and binding upon all parties to the contract. 

  

It is declared and agreed between the parties that aforesaid stipulation in this clause of 

one in which the public are interested within the meaning of the execution of section 74 of 

the Indian Contract Act, 1872 

Explanation : controlled Area means the following areas : 

Bihar : District of Manbhum, Hazaribagh, Jamtra Sub-Division of SantalParganas. 

West Bangal : District of Bankura, Birbhum, Burdwan. 

Madhya Pradesh : District of Bilaspur. 

 

 Any other area which may be declared as 'Controlled Area' by or with the approval 

of the Central Government. 

Clause - 31 & 31 (a) for water charges : 

 

 Water required for the execution of work may be supplied to the contractor(s) at the 

direction of the Engineer-In-Charge on the following conditions: 

  

Payment by the contractor (s) @ 1.5% of the total cost of the entire work done under the 

contract. 

  

The contractor (s) shall make his/their own arrangement for water connection and laying of 

pipe line from existing main or source or supply lt would be clearly understood that SJVN 

do not guarantee to maintain the uninterrupted water supply and it will be incumbent on 

the contractor (s) to make alternative arrangements for water on his/their own cost in the 

event of any temporary break down in the SJVN water mains so that progress of his/their 

work is not held up for want of water. No claim of damage or required water charges will 

be entertained on account of such breakdown. 

Clause - 31 (b) electricity charges : 

  

The contractor shall make his own arrangements for power supply and charges payable 

for the same shall be paid by the contractor to the concerned authorities. 

 

Clause - 32 : (i) Where there is no piped water supply arrangement and the water is taken 

by the contractor from the wells or hand pumps, constructed by the Government /SJVN, 

no charge shall be recovered from the contractor on that account. The contractor shall 

however draw water at such hours of the day that it does not interfere with the normal use 

for which the hand pumps and wells are intended. He will also be responsible for all 

damage and abnormal repairs arising out of his use, the cost of which shall be recoverable 

from him. The Engineer-In-Charge shall be the final authority to determine the cost 

recoverable from the contractor on this account. 



 

(ii) The contractor shall be allowed to construct temporary wells in SJVN land for taking 

water for construction purpose only after he has got permission of the Engineer-In-Charge 

in writing. No charge shall be recovered from the contractor on this account, but the 

contractor shall be required to provide necessary safety arrangement to avoid any 

accidents or damage to adjacent building, roads and service lines. He shall be responsible 

for any accidents or damage cause due to construction and subsequent maintenance of 

the walls and shall restore the ground to its original condition after the wells are dismantled 

on completion of work. 

 

Clause - 33 : Notwithstanding anything to the contrary in any or all the clause of this 

contract, where any material for the execution of the contract are procured with the 

assistance of SJVN either by issue from SJVN stocks or purchase made under orders or 

permits or licenses issued by SJVN, the contractor shall hold the said material 

economically and solely for the purpose of the contract and not dispose off them without 

the permission on the SJVN and return, if required by the Engineer-In-Charge, all surplus 

material that may be left with him after the completion of the contract or at its termination 

for any reason whatsoever on being paid for or credited such prices as the Engineer-In-

Charge shall determine, having due regard to the conditions of the materials. The price 

allowed to the contractor however shall not exceed the amount charged to him excluding 

the storage charges, if any. The decision of the Engineer-In-Charge shall be final and 

conclusive. In the event of breach of the aforesaid condition, the contractor shall in 

addition to throwing himself open to action for contravention of the terms of the licences or 

permit and/or for criminal breach of trust, be liable to SJVN for all moneys, advantages or 

profits resulting or which in the usual course would have resulted to him by reason of such 

breach. 

 

Clause - 34 : The contractor shall be responsible to return the plant and machinery in the 

condition in which it was handed over to him and he shall be responsible for all damage 

caused to the said plant and machinery at the site of work or elsewhere during the 

operation or during transit including damage to or loss of parts and for all losses due to his 

failure and return the same soon after the completion of the work for which it was issued. 

The Engineer-In-Charge shall be the sole authority to determine the liability of the 

contractor and its extent in this regard and his decision shall be final and binding on the 

contractor. 

 

Clause - 35 : (i)  The contractor shall collect the total quantity of tar or bitumen required for 

the work as per standard formula, before the process of printing is started and shall 

hypothecate it to the Engineer-In-Charge. If any bitumen or tar remains unused on 

completion of the work on account of lesser use of materials, in actual execution for 

reasons other than authorised charges of specification and abandonment of portion of 

work, a corresponding deduction equivalent to the cost of unused materials as determined 

by the Engineer-In-Charge shall be made and the materials returned to the contractors. 

Although the materials are hypothecated to SJVN, the contractor undertakes the 

responsibility for their proper and safe custody and protection against all risk. The 



materials shall not be removed from site of work without the consent of Engineer-In-

Charge. 

(ii) The contractor shall be responsible for rectifying defect noticed within one year from 

the date of completion of the work and the portion of the security deposit relating to 

asphaltic work shall be refunded after the expiry of this period. 

 

Clause - 36 : The contractor shall employ the following technical staff during the execution 

of this work. 

 

1. Two graduate Engineer when cost of work to be executed is Rs. 4.00 crores and 

proportionate increase in number with increase in quantum of work. 

2. The technical staff should be available at site, whenever required by Engineer-In-

Charge to take instructions. 

 In case the contractor fails to employ the technical staff as aforesaid, he shall be 

payable to pay a sum of Rs. 5,000/- (Rupees Five thousand) for each month of default. 

 

Clause - 37 : Sale tax or any other tax on materials in respect of this contract shall be 

payable by contractor, and SJVN shall not entertain any claim, whatsoever, in this respect. 

 

Clause - 38 : In pursuance to or under any law, such notification order, any royalty, cost 

fee or the like becomes payable by the SJVN and does at any time become payable by 

the contractor, to H. P. Government Local authorities in respect of any material used by 

the contractor in work, then in such case it shall be lawful for the SJVN and it will have 

right and be entitled to recover the amount paid in the circumstances as aforesaid, from 

the dues of the contractor. 

 

Clause - 39 : Without prejudice to any of the rights or remedies under this contact, if the 

contractor dies, the Engineer-In-Charge on behalf of the SJVN shall have the option of 

terminating the contract with out compensation to the contractor. 

 

Clause - 40 : The Contractor shall not be permitted to tender for works if any of his near 

relative who is employed as Accountant or Officer in any capacity between the grades of 

Superintending Engineer and Assistant Engineer (both inclusive) and responsible for 

award and execution of contract in the Corporation. He shall also intimate the names of 

the persons who are working with him in any capacity or are subsequently employed by 

him and who are near relatives of any officer the Corporation. 

 

Note : By the terms relatives is meant wife, husband, parents children and grand children, 

brothers and sisters, uncles and cousins and their corresponding in laws. 

 

Clause - 41 : No Engineer of gazetted rank or other gazetted Officer employed in 

Engineering or Administrative duties in a Engineering Department of Himachal Pradesh 

Government/SJVN or the Government of India is allowed to work as a contractor for a 

period of two years of his retirement from Government service without the permission of 

Himachal Pradesh Government or Government of India. The contract is liable to be 



cancelled if either of contractor or any of his employee is found at any time to be such a 

person who had not obtained the permission of Himachal Pradesh Government or 

Government of India as aforesaid, before submission of the tender or engagement in the 

contractor's service as the case may be. 

 

Clause - 42 : (i) The contractor shall see that only the required quantities of material are 

got issued, any such material remaining unused and in perfectly good condition at the time 

of completion or determination of the contract shall be returned to the Engineer-In-Charge 

at a place as directed by him/by a notice in writing under this hand, he shall so required. 

Credit for such material will be given at the prevailing market rate not exceeding the 

amount charged from him, excluding the storage charges levied at the time of issue of 

materials to him. The contractor shall also not be entitled to cartage and incidental charges 

for returning the surplus materials from and to the stores where from they were issued. 

(ii) Over this theoretical quantity of cement shall be allowed a variation upto 5% 

plus/minus for works upto the estimated cost of which as put to tender is not more than 

Rs. 2 lakhs :upto 4% plus/minus for work, the estimated cost of which put to tender is 

more than Rs. 2 lakhs but upto Rs. 5 lakh and upto 3% plus/minus for work, the estimated 

cost of which put to tender is above Rs. 5 lakhs. 

 The difference in quantity of cement actually issued to the contractor and the 

theoretical quantity including authorised variation, if not returned by the contractor, shall be 

recovered at twice the issue rates including storage charges, without prejudice to the 

provision of the relevant conditions regarding return of materials governing the contract. In 

the event of its being discovered that the quantity of cement used is less than the quantity 

ascertained as hereinbefore provided (allowing variations on the minus side as stipulated 

above), the cost of the quantity of cement not so used shall be recovered from the 

contractor on the basis of stipulated issue rates including storage charges and cartage to 

site. 

(iii) The provisions of the foregoing sub-clause shall apply in the case of steel 

reinforcement or structural steel section, except that the theoretical quantity of steel shall 

be taken as the quantity required as per design or as authorised by the Engineer-In-

Charge including authorised lap page plus 5% wastage due to cutting into pieces. Over 

this theoretical quantity, plus 5% and minus 4% shall be allowed as variation due to 

wastage being more or less. 

(iv) After the completion of the works, the actual quantity of cables (other than 

underground cables), wire, GI/MS sheets used in various items of work shall be calculated 

on the basis of the measurements recorded in the measurement books for the purpose of 

payment and for the assessing the consumption of materials used on work over this 

quantity variation of 5% plus shall be allowed for wastage of materials during execution in 

case of cable (other than under ground cables), wires, conduit pipes, GI pipes and 10% 

plus in case of GI/MS sheets. The difference in quantity of materials actually issued to the 

contractor (s) and the quantity recorded in the measurement book including the authorised 

variation as stated above, if not returned by the contractor shall be recovered at twice the 

issue rates including storage charges and carriage to site without prejudice to the 

provisions of the relevant conditions regarding return of materials governing the contract. 

 



Clause - 43 : If required by the contractor, Advance for the execution of works, whose 

tendered value is more than Rs.100 lakh the following cases: 

(A) Advance against preliminary and enabling works. Advance to the extent of 5% (five 

  percent) of the value of the contract can be granted for the following 

preliminary and   enabling works. 

(a) Overhaul, dismantling and transportation of contractor's plant and machinery to the 

  site of work including procurement of spare parts. 

(b) Construction of colonies, stores and workshops etc. 

(c) Construction of enabling works foundation for equipment and plant etc. 

(d) Mobilization of Labour. 

 The release of this advance shall be regulated and governed by the following 

conditions: 

i) The advance shall be interest bearing at a rate to be decided by  SJVN at the time 

of award of work payment. 

ii) The advance to the extent of half of the total value admissible shall be released 

within one month of the date allotment of the contract. The rest of the advance may be 

released in two equal installments commensurate with the progress of above cited 

preliminary and enabling works on the certificate of the Engineer-In-Charge. 

iii) The advance shall be disbursed on production of irrevocable Bank Guarantee from 

the State Bank of India or any other scheduled bank in India on Performa at Appendix-I 

iv) The advance is recoverable and the recovery of the principle and interest thereon 

shall start after 20% of the  value of the contracted work is paid and shall be affected, 

billed in such a way that the full advance and interest thereon are recovered by the time 

80% (eighty percent) of value of the contract work is billed for. 

(B) Machinery Advance : Advance to the extent from 1% of the value of the contract 

can be granted against new machinery/equipment acquired by the contractors for bonafide 

use on the work on the following conditions :- 

i) The item of machinery for which advance is required shall be approved by the 

Engineer-In-Charge. 

ii) The advance shall be interest bearing at a rate to be decided by SJVN of the time 

of a  work of work/payment. 

iii) The advance against indigenous equipment shall be released after the equipment 

has reached the site of the work and is duly hypothecated in favour of SJVN on Performa 

at Appendix-II. 

iv) The advance against imported equipment shall be released when the equipment 

reaches Indian port of destination and on production of documents as a proof thereof 

provided the equipment is fully insured from the port to the site of work and hypothecated 

in favour of SJVN. 

v) The plant and machinery, so purchase shall not be insured for its full value by the 

contractor on the Performa at Appendix-III. 

vi) The plant and machinery, so purchased shall not be removed from site without the 

written permission of the Engineer-In-Charge. 

vii) The machinery and equipments, so purchased, shall be maintained in good working 

condition during the entire period of hypothecation. 

viii) The advance is recoverable as follows: 



 Recovery shall start after 20% (twenty percent) of the value of contracted work is 

paid and shall be effected in such a way that the full advance is recovered by the time of 

80% (eighty percent) of the value of the work is billed for. 

 

Clause - 44 : Schedule showing materials to be supplied by the SJVN under clause 10 of 

the conditions of contract for work contracted to be executed and the rate at which they 

are to be charged for: 

 

 

 

 

 

 

 

 

Particular     Unit  Rate at which  Place of 

        the material  Delivery 

        will be charged 

        to the contractor 

        Rs.  P. 

1. Cement    Tonne     Jhakri 

2. Steel (Mild)   Tonne     Jhakri 

3. Steel ( Tor)   Tonne     Jhakri 

4. Steel (structural) 

a) M. S. Angles of 

 All sizes    Tonne     Jhakri 

b) M. S. Plate 

 6 mm.    Tonne     Jhakri 

5. C.G.I. Sheets   Tonne     Jhakri 

6. Gelatine 80%        

 Rettanpur Magazine or any 

 or equivalent Kg.   other magazine in the     

     project area. 

7. Detonator 

 (Ordinary)   Each.     Jhakri 

8. Long Delay Detonators 

 With 3 m lead wire.  Each.     Jhakri 

 

9. Fuse Coil   Each.     Jhakri 

 

 

 

 

 

 



 

Note: The person or firm submitting the tenders should see that the rates in the above 

schedule are filled up by the Engineer-In-Charge in the issue of the form prior to the 

submission of the tender. 

 

Appendix-i 

section-iv 

Performa for bank guarantee for mobilization advance 

(On Non-Judicial Stamp Paper of the Requisite Value) 

1. In consideration of the SJVN Limited (hereinafter called the principal) having agreed 

to make advance payment to (*)......................................................................................... 

....................................................................................(hereinafter called : the said 

contractors (s) whose tender for 

(a)............................................................................................................................................

.has been accepted and to whom the acceptance of the tender, other tender documents 

and the letter of acceptance have been communicated for execution of formal agreement 

on condition of production of a Bank Guarantee for Rs. 

(+)...........................................................................................................................................

.... 

........................................................................................................................................... 

only 

we, 

the...................................................................................................................................... 

................................................................................................................................................

...  

Bank Limited (A) scheduled bank within the meaning of clause (e) of Section-2 of Reserve 

Bank of India, Act, 1934 hereinafter referred to as "The Bank" do hereby undertake, 

promise and guarantee payment to the principal on demand all the amounts advanced by 

the principal to the said contractor and also the amount on account of losses and damages 

that may be caused to or suffered by the Principal by reason of any breach of the said 

contractor (s) of any of the terms and conditions contained in the said tender documents, 

letter of acceptance or in the agreement which is to be executed in this regard, including 

the terms and conditions of the tender documents to a maximum of Rs. 

(+)............................................ 

The decision of the Principal as to whether there has been any breach as aforesaid and as 

to the quantum of loss suffered as result there of shall be final and binding on the Bank. 

2. The Bank further agrees that the Guarantee herein contained shall remain in full 

force and effect, during the period that would be taken for the performance of the terms 

and conditions of the said tender documents, letter of acceptance and the agreement 

which to be executed as aforesaid and that it shall continue to be enforceable until all the 

dues of the principal have been duly paid and that it shall continue to be enforceable until 

all the dues of the Principal have been duly paid and its claims satisfied and discharged 

and till the principal discharge the guarantee in writing 

until............................................................................which ever is earlier. 



3. The Bank lastly undertakes not to revoke this guarantee until all the dues of the 

Principal have been duly paid except with the previous consent of the Principal in writing. 

Dated the     day of    202 

        Here affix the common seal 

        of the Bank for. 

            Bank 

Ltd. 

(*) Herein state the name and full address of the contractor. 

(@) Herein specify the name of the work. 

(+) The amount should be specified in figures and in words. 

 

Appendix-ii 

Performa for hypothecation deed for machinery advance 

 

 This indenture made this............................................................................................. 

day 

of....................................................................................................................................... 

between....................................................hereinafter called The Contractor (which 

expression shall include his successors and assignees) of the one part and the SJVN 

Limited herein after called "the SJVN" (which expression shall include their successor and 

assignee’s) of the other part. 

 

Whereas 

 

1. Pursuant to the SJVN'S Invitations of Tenders for construction of.................. 

................................................................................................................................................

.................................. of Rampur Hydro-electric Project in Himachal Pradesh as per 

stipulation contained in the SJVN item rate tender and contract for works for the guidance 

of the contractors the contractor submitted a tender 

dated............................................................and the SJVN accepted the contractor's said 

tender and awarded the work to the contractor under........................... letter No. 

............................................................................ 

2. The SJVN at the request of the Contractor agreed to make advance to the 

contractor upto a limit to 

Rs............................................................................................................ 

................................................................................................................................................

... 

against hypothecation of unencumbered machinery to the extent of 1% of the value of the 

contract for bonafied use on the said work on the terms and condition hereinafter 

appearing SJVN this indenture witnessed and it is hereby agreed and declared by and 

between the parties here as follows: 

(i) That in consideration of the sum of Rs....................................................................... 

.........................................................................agreed to be advanced by the SJVN to the 

contractor, the plant and machinery and equipment of the contractor fully described in the 

Schedule hereto, which the Contractor declares as his absolute and unencumbered and 



unused property, having fully and wholly paid the cost thereof and which has been brought 

to the site work, shall be hypothecated by way of first and specific charges as security for 

the repayments the SJVN on demand, of the said sum of 

Rs...............................................or so much thereof as from time to time removal due and 

outstanding, with cost and expenses thereof. 

(ii) The above advance shall bear a simple interest of 12%. The recovery of the 

advance shall start after 20% of the value of work under the said Agreement is paid and 

shall be effected on prorata percentage basis to the value of work billed in such a way that 

the full advance is recovered the time 80% of the value of work is billed for. 

(iii) That during the continuance of this security the SJVN shall be entitled to deduct 

from the contractor's running bills prorata (as para - (ii) above) from each bill for the works 

executed by the contractor and appropriate the same towards payment of the contractor’s 

dues to the SJVN within the stipulated period as para (ii) above. 

iv) That the contractor has insured that plant and machinery and equipment listed in 

the Schedule for their full value at this cost, against loss or damage with an Insurance 

Company, approved by the SJVN and that the Insurance Company has been notified that 

the SJVN has interest in the said policy the contractor undertakes to maintain this 

Insurance Policy in force till such time as the advance is fully repaid to the SJVN. 

(v) That the contractor hereby undertakes not to remove the plant and machinery and 

equipment described in the schedule from the site of work without the written permission 

of the SJVN. 

(vi) That the contractor hereby undertakes that the "will" not sell, transfer, convey 

pledge or otherwise encumber or part with the said plant and machinery and equipment 

described in the schedule untill the aforesaid sum of advance in fully repaid to the SJVN. 

(vii) That the contractor shall keep and maintain the plant and machinery and equipment 

in good working condition and shall not do anything to impair the value of the said plant 

and machinery and equipment except for normal depreciation and wear and tear and in 

the event off any loss or damage arising out of causes other than normal wear and tear 

during the period of hypothecation, the contractor shall make good such losses or damage 

to the satisfaction of the SJVN, failing which the SJVN shall be entitled to recover the cost 

of such loss or damage from the Security Deposit or from any money due to the contractor 

by the SJVN. 

(viii) That in the event of the Contractor not repaying the aforesaid advance on demand 

on the event of the contractor discontinuing or not completing the works entrusted to the 

contractor by SJVN in terms of the said Agreement in the event of the contractor becoming 

insolvent the SJVN shall be at liberty to take immediate possession of the said plant and 

machinery and equipment and sell or otherwise dispose of the same either by public 

auction or by private contract and appropriate the sale proceeds thereof, after meeting the 

expenses of such sale towards payment of outstanding advance without prejudice to the 

SJVN's other rights and remedies under the said Agreement. 

(ix) That the SJVN shall also be entitled without prejudice to the SJVN's other rights 

and remedies under the said Agreement, to relies the amount advanced or so much 

thereof as shall remain due and outstanding from any dues and security deposits of the 

contractor in respect of the said AGREEMENT or any other contract/agreement with the 

SJVN. 



(x) That the contractor hereby agrees to pay any stamp duty that may be assessed on 

this deed. 

 

 

The schedule above referred to 

 

Description  Marker's  Engine Chassis/  Purchase-    Tot. 

cost  90% 

of machinery  Name   No. No. Plant/No.  ed from    as per the of 

 No.      bill          cost. 

 

 in witness where of the parties have hereunder set and subscribed their respect 

hands hereinto the day and year first above written. 

     Signed, Sealed and delivered 

          for and on behalf 

of.......................... 

         

 ............................................................ 

               (name and 

designation) 

 

 

1. 

2. 

  In presence of :- 

1.       Signed for and on behalf of 

       the SJVN. 

 

 

 

 

 

 

          (name and designation) 

          

 .................................................... 

 

appendix-iii 

Performa for insurance of machinery equipment 

From 

  

 Name of the Contractor 

 

To 

 



 

 Insurance Company (with whom the plan, machinery and 

 equipment is insured). 

 

Dear Sir, 

 

 I am to inform you that the SJVN is interested in the Insurance Policy No. secured 

in your company and to request that you will kindly interest a clause to the following effect 

in the policy. 

 

 

 Clause to be inserted in the Insurance Policy: 

 

1. It is hereby declared and agreed that M/s.................................................................... 

................................................................................................................................................

................................. (the owner of the plant and machinery and equipment, hereinafter 

referred to as the insured in schedule to this policy) has hypothecated the plant and 

machinery and equipment to the SJVN as security and it is further declared and agreed 

that the SJVN is interested in any money which but for the endorsement be payable to the 

said Insured in respect of the loss or damage to the said plant and machinery and 

equipment (which, loss or damage is not made good by repaid reinstatement or 

replacement) and such money shall be paid to the SJVN as long as the SJVN is the 

mortgage of the plant and machinery and equipment and its receipt shall be full and final 

discharge to the company irrespective of such loss or damage. 

2. Save as by this endorsement expressly agree nothing herein shall modify or effect 

the rights of liabilities of the insured or the company, respectively, under or in connection 

with this policy or any term provision or condition thereof. 

 

 

Yours faithfully 

 

Place: ...................................... 

Date: ........................................................... 

 

appendix-iv 

Performa bank guarantee in lieu of earnest money 

(on non-judicial stamp paper) 

Ref................................           Date...................................... 

  

 

To 

 

Bank Guarantee No...................................... 

 SJVN Limited 

 Himfed Building 



 New Shimla (H. P.) 

 

Dear Sir, 

 

 In accordance with your notice Inviting Tenders for......................under your 

specification No. ...................... Dated ........................... M/s. ........................................... 

(Hereinafter called the tender) with the following directors on their Board of 

Directors/partners on the 

firm.................................................................................................................................. 

1.................................................................. 2.................................................................. 

3.................................................................. 4.................................................................. 

5.................................................................. 6.................................................................. 

7.................................................................. 8.................................................................. 

9..................................................................

 10................................................................. 

wish to participate in the said tender/following tenders : 

1.................................................................. 

2.................................................................. 

3.................................................................. 

 Whereas it is a condition in the tender documents that the tenderer has to deposit 

Earnest money with respect to the tender with SJVN Limited  (thereinafter effect to as 

"Corporation") amounting to Rs..............................or alternatively the tenderer is required 

submit Bank Guarantee from a nationalized bank, irrevocable and operative till 30 days 

after validity of the offer, for the like amount which amount is likely to forfeited on the 

happening contingencies mentioned in the tender documents. 

 

 And whereas the tenderer desire, to secure exemption from deposit of Earnest 

Money and has offered to furnish a bank guarantee for a sum or Rs...............................to 

the Corporation for the purpose of securing exemption from the deposit of Earnest Money. 

 Now THEREFORE, we the..............................................................Bank, a body 

corporate 

 

constituted under the Bank the Contractor Companies Acquisition and Transfer of 

Undertakings Act, 1969 and having a branch office at.....................(hereinafter referred to 

as the 'Bank') do hereby undertake and agree to pay on demand in writing by the 

Corporation, the amount of 

Rs..........................Rupees............................................................................) to the SJVN 

Limited without any demur, reservation or recourse. 

 We, the aforesaid Bank, further agree that the Corporation shall be the sole judge 

of and as to whether the tenderer has committed any breach or breaches of any of the 

terms and conditions of the tender and the extent of loss, damage, costs charges and 

expenses caused to or suffered by or that may be caused to or suffered by the 

Corporation on account thereof. The extent of the Earnest Money required to be deposited 

by the Tenderer in respect of the said Tender Document and the decision of the 

Corporation that the tenderer has committed such breach or breaches and as to the 



amount or amount of loss, damage, costs charge and expenses caused to or suffered by 

or that may be caused to or suffered by the Corporation shall be final and binding on us. 

 We, the said Bank further agree that the Guarantee herein contained shall remain 

in full force and effect until it is released by the Corporation and change in the constitution, 

liquidation or dissolution of the Tenderer, shall not discharge our liability guaranteed 

herein. 

 It is further declared that it shall not be necessary for the Corporation to proceed 

against the Contractor before proceeding against the Bank and the Guarantee herein 

contained shall be enforceable against the Bank notwithstanding any security which the 

Corporation may have obtained or shall obtain from the Contractor at the time when 

proceedings are taken against the Bank for whatever amount may be outstanding or 

unrealized under the guarantee. 

 The right of the Corporation to recover the said amount of 

Rs...................................... (Rupees ..........................................................................) from 

us in the manner aforesaid will not be affected by reason of the fact that any dispute or 

disputes have been raised by the said 

M/s.....................................................................................(Tenderer) and/or that any 

dispute or disputes are pending before any authority, officer, tribunal or arbitrator (s) etc. 

 Notwithstanding anything stated above, our liability under this guarantee shall be 

restricted to Rs........................(Rupee............................................................) and out 

guarantee shall remain in force upto ....................................and unless a demand or claim 

under the guarantee is made on us in writing within three months after the aforesaid date 

i.e. on or before the.............................................................all your rights under the 

guarantee shall be forfeited and we shall be relieved and discharged from all liabilities 

there under. 

 Date.................................   Signature............................................ 

 Place...............................     Name............................................................. 

       

 Designation............................................... 

        Bank's common 

Seal............................................. 

        Authorization 

No.................................................... 

In presence of : 

Witness : 

1 ................................................ 

2 ................................................ 

 

 

appendix-v 

Performa bank guarantee in lieu of security deposit 

in individual contract 

(on non-judicial stamp paper) 

To 

 



 SJVN Limited 

 Himfed Building, New Shimla (H. P.) 

 

 In consideration of the Satluj Jal Vidyut Nigam Ltd. 

(............................................................) (hereinafter called the "Corporation" which 

expression shall unless repugnant to the subject or context include its administrators, 

successors and assigns) having agreed under the terms and conditions of Contract 

No..............................dated...............................made between *...............................and the 

Corporation in connection with..............................(hereinafter called the said Contract) to 

accept a Deed of Guarantee as herein provided for Rs.........................from a nationalized 

bank in lieu of the security deposit to be made by the contractor or in lieu of the deduction 

to be made from the contractor's bills for the due fulfilment by the said contractor of the 

terms and condition contained in the said contract, we, the................ Bank, a body 

corporate constituted under the Banking companies (Acquisition and Transfer of 

Undertakings Act, 1969 and having a branch office 

at.....................................................................(hereinafter referred to as "the said Bank") 

and having our registered office at................................................do hereby undertake and 

agree to indemnify the Corporation from time to time to the extent of Rs............................ 

(Rupees.......................................................................................................) only against 

any loss or damage, costs, charge and expenses caused to or suffered by or that may be 

caused to or suffered by the Corporation by the reason of any breach or breaches by the 

said Contractor of any of the terms and conditions contained in the said contract and to 

unconditionally pay the amount claimed by the Corporation on demand and without demur 

to the extent aforesaid. 

 

 We.......................................................Bank, further agree that the Corporation shall 

be the sole judge of and as to whether the said contractor has committed any breach or 

breaches of any of the terms and conditions of the said contract and the extent of loss, 

damage, cost charge and expenses caused to or suffered by the Corporation on account 

thereof and the decision of the corporation that the said contractor committed such breach 

or breaches and so to the amount or amounts of loss, damage, costs, charge and 

expenses caused to or suffered by or that may be caused to or suffered by the 

Corporation from time to time shall be final and binding on us. 

 

 We, the said Bank, further agree that the guarantee herein contained shall remain 

in full force and effect during the period that would be taken for the performance of the 

said contract and till all the dues of the Corporation under the said contract or by virtue of 

any of the terms and conditions governing the said contract have been fully paid and its 

claims satisfied for discharged and till........................certified and properly carried out by 

the said contractor and accordingly discharges the Guarantee after.......................... Years 

from the date of 

 

expiry of the Defect Liability Period as provided in the said contract or from the date of 

cancellation of said contract, as the case may be unless a notice of the claim under this 

Guarantee has been served on the Bank before the expiry of the said period 



of................................years in which case the same shall be force able against the Bank 

notwithstanding the fact, that the same is enforced after the expiry of the said period 

of......................years. 

 The Corporation shall have the fullest liberty without affecting in any way the liability 

of the bank under this Guarantee or indemnity, from time to time to very of any of the 

terms and conditions of the said contract or to extend time of performance by the said 

contractor or to postpone for any time and from time to time any of the performance by the 

said contractor or to protractor and either to enforce or forbear from enforcing any of the 

terms and conditions governing the said contract or securities available to Corporation and 

the said Bank shall not be released form its liability under these presents by any exercise 

by the Corporation of the liberty with reference to the matters aforesaid or by reasons  

of time being given to the said contractor or any other forbearance, act or omission on the 

part of the Corporation or any indulgence by the Corporation to the said Contractor or any 

other matter or things whatsoever which under the law relating to sureties would but for 

this provision have effect of so releasing the Bank from its such liability. 

 It shall not be necessary for the Corporation to proceed against the Contractor 

before proceeding against the Bank land the guarantee herein contained shall be 

enforceable against the Bank, notwithstanding any security which the Corporation may 

have obtained or shall obtain from the contractor at the time when  proceedings are taken 

against the Bank for whatever amount be outstanding or unrealized. We, the said Bank 

lastly undertake not to revoke this Guarantee during its currency except with the previous 

consent of the Corporation in writing and agree that any change in the constitution of the 

said contractor or the said Bank shall not discharge our liability hereunder. If any further 

extension of this Guarantee is required, the same shall be extended to such required 

period on receiving instruction from M/s......................................on whose behalf this 

Guarantee is issued. 

 

In the presence of : 

 

Witness :      For and on behalf of the Bank 

       Bank's Common 

Seal............................................... 

       Name & 

Designation................................................. 

      

 ................................................................................... 

       Authorisation 

No....................................................... 

       Date and 

Place.......................................................... 

      

 ................................................................................... 

 

 The above Guarantee is accepted by the SJVN Limited 

 



 

       For and on behalf of the SJVN Limited 

      

 (................................................................................. 

       Hydro-electric Power Project) 

      

 of............................................................................... 

      

 Signature................................................................. 

      

 Dated........................................................................ 

       (Name and Designation) 

 

notes : 

* For Proprietary Concerns 

Shri................................................................son 

of......................................................................... 

resident 

of........................................................................................................................carring on 

business under the name style 

of....................................................................................................at  

which expression shall unless the context requires otherwise include his heirs, executors 

an  legal representatives. 

* For Partnership Concerns 

 M/s..............................................................................................................a 

partnership firm  

with its office........................................................................(hereinafter called "the said 

Contractor"  

which expression shall unless the context requires otherwise include their heirs, executors,  

administrators); the names of the partners being (i) 

Shri........................................................son  

of.....................................etc....................... 

 

* For Companies 

 

M/s..................................................................................... a company under the 

Companies Act. 

1956 and having its registered office in the State 

of........................................................(hereinafter  

called "the said Contractor" which expression shall unless the context requires otherwise 

include its administrators, successors and assigns). 

 

section - V 

special conditions of contract 

 



1. While tendering for the work the contractor  is  supposed  to  have  seen the site of 

work and no special claims on account of difficulties arising due to the situation of the site 

will be entertained. 

 

2. The work shall be carried  out  as  per  the  drawings  supplied  by the department 

and as 

per the instructions of the Engineer-In-Charge. The General specification shall be  latest  

central  public works department standard specification with upto date correction slips 

except where otherwise specified in description of items given in the schedule of 

quantities. 

 

3. The work shall be  carried  out  in  manner complying in all respects with the 

requirements of relevant by laws of the local bodies in whose jurisdiction the work is 

situated. 

 

4. Hard  stone  and  other  materials  shall be obtained from approved quarries, 

royalties, taxes, municipal  octroi,  other  incidental  charges  in  connection with their 

supply to the site  of work shall be borne by the contractor himself. 

 

5. When any surplus earth is to be disposed off the site where the earth would be 

disposed off should be got approved form Engineer-In-Charge in writing before 

undertaking the work. The disposal of rubbish and debris due to construction work will be 

the contractor's responsibility and nothing shall be paid extra for this disposal. 

 

6. Owing to difficulty in obtaining certain material in open market, the SJVN have 

under taken to supply materials specified on page III-30 of the tender from at the rates 

stated therein there may be delay in obtaining the materials by the department and the 

contractor is therefore to keep himself in touch with day to day position regarding supply of 

materials from Engineer-In-Charge and so adjust the progress of work that his labour may 

not remain idle. 

 

 It  should  be  clearly  understood that no claim whatsoever shall be entertained by 

SJVN on account of delay in supplying materials. 

 

7. The contractor must ensure before taking delivery of materials from stores that 

these are good condition and on claim on account of the material being defective will be 

entertained later on. If these are delivered at any other site than specified in the 

agreement, the difference due to carriage will be adjusted accordingly. 

 

8. The cement shall be stacked by the contractor in  a  separate  godown built by him 

a this cost having water proof roof and wall and floor consisting of layer of dry bricks/stone 

laid on well consolidated earth at least 300 mm above ground level. These stacks shall be 

in rows of 2 bags deep and 10 bags high and with minimum 600 mm clear space around, 

the bags shall be  placed  horizontally continuous in each line. Nothing extra will be paid 

for this. 



 

9. The contractor shall be required to make double lock arrangement for other 

valuable materials at the site of work. One key will  remain  in  the custody of Engineer-In-

Charge of the work and the other with the representative of the contractor an locking 

arrangement should be such that godown cannot be opened unless the contractor and 

Junior Engineer are present. 

 

10. No hand mixing of the concrete will be allowed. The contractor will have to arrange 

for concrete mixers himself. 

 

11. The contractor shall also be responsible for watch and ward of other materials 

issued to him. If contractor fails to provide sufficient fencing, lighting and watch to the 

satisfaction  of  the  Engineer-In-Charge, the later after notice to the contractor will provide 

sufficient fencing, lighting and watching staff. The cost of doing so shall be deducted from 

the contractor but such  action on the  part of the Engineer-In-Charge in providing 

sufficient, fencing and  lighting  shall  not  relieve  the contractor from responsibilities for 

damages caused by failure on his part. 

 

12. No  payment shall be made to the contractor for any  damages  caused  to work or 

material rains/snow or floods or due to any other cause, whatsoever, during the execution 

of the work and no such claim on this account shall be entertained. He will have to make 

good all such damages at his own cost. 

 

13. The contractor shall not deposit material on any site which will seriously cause 

inconvenience to the public. The Engineer-In-Charge may require the contractor to remove 

any material which is  considered by him to be a danger or inconvenience to the 

public caused at his cost. 

 

14. Recovery for damaged material due to defective storage of material issued by the 

department will be recovered from the contractor at double the issue rate. No claim on this 

account shall be entertained. 

15. The contractor should obtain permission from the Engineer-In-Charge for  

extracting stores from road sides or approved  quarries  and  amount of royalty to be 

deducted on this account shall be fixed by the Engineer-In-Charge in consultation with the 

concerned department. 

 

16. The contractor shall be responsible to make good the damage caused to the lands 

and buildings of private persons which are continuous or otherwise to the premises on 

which the work or any part  of  it  is  being executed and on his failure to do so. The same 

will be  made  good by the Engineer-In-Charge at the cost of contractor. 

 

17. Any damages  during  the execution of work will be the responsibility of the 

contractor. He will  have  to restore such damages at his own cost and nothing will be paid 

by  SJVN on this account. 

 



18. Sample of all materials to be used on the work be submitted for approval to the 

Engineer-In-Charge before hand. The same Principle will hold good for all the items of 

work. 

 

19. The design of shuttering must be submitted by the contractor to the Engineer-In-

Charge before hand for obtaining his written approval before erection of the same. The 

contractor shall be entirely responsible for the failure of the shuttering due to 

noncompliance of the instructions and due to imperfection in erection and execution. 

 

20. All reinforcement has to be placed in the position as shown in the drawings. In case 

any reinforcement is found to have been misplaced/displaced, the contractor alone will be 

responsible for the same. The Engineer-In-Charge will be at liberty to reject all such work 

or sub work as sub-standard or to deduct for reduction due to wrong placing. 

 

21. All jungle clearance such as shrubs etc. will be done by the contractor at his  own  

cost but  the trees big or small shall not be felled without prior permission. Cost of damage 

to the forest or to some other Government or  private  properties  will be made good by the 

contractor at his own cost or recovery shall be made from his bill. 

 

22. The contractor shall produce a labour clearance certificates from the labour 

inspector concerned, before final payments are released to him. 

 

23. The contractor shall himself remain or keep his duly authorised representatives at 

site during all working hours of execution to  receive  instruction  from  Engineer-In-Charge 

or his subordinate officer to carry out the work accordingly. 

 

24. All material brought to the site or work during the time of execution should be 

stacked properly as per instructions issued by the Engineer-In-Charge. 

 

25. The Engineer-In-Charge will be at liberty  to  debit the contractor's  account  with  

any dues  outstanding against him in respect of some other work entrusted to him by 

SJVN. 

 

26. In case the contractor obtains route permit for plying his own or hired truck for the 

carriage of materials to the site of work,  he  shall  tender  full account of the carriage work 

done by him duly supported with the log book of the vehicles weekly, failing which he will 

be liable to pay fine at the rate of Rs. 5 per day for extra days that the truck has plied. 

 

27. The rates  of  different  items  are  for all heights, depths and widths unless 

otherwise specified against the items. 

 

28. For testing the strength of concrete cubes shall be prepared by the contractor under 

supervision of an officer of the department not below the rank of sub-division officer. 

Sample of concrete and its testing shall be done as per relevant specification and also as 

per relevant I. S. Codes of practice and tested in recognized laboratory approved by the 



Engineer-In-Charge. The cost of making cubes and carriage to laboratory shall be borne 

by the Contractor. The Contractor shall, however, abide by the decision of the Engineer-In-

Charge. In case the result of test shows the work not being upto the specified standard, 

contractor will carry out any order necessitated thereby at his own cost. 

 

29. The contractor shall get frames and other items of wood work approved by the 

Engineer-In-Charge before fixing the same. All wood work shall be done out of properly 

seasoned wood. The wood work should not be painted or treated in any other way until it 

is approved by the Engineer-In-Charge. 

 

30. The samples of iron fittings and other fitting i. e. fan  clamp,  hooks, rings wooden 

handrail, iron railing, paints of different shades, marble, chips etc. shall be approved by the 

Engineer-In-Charge before fixing and laying 

 

31. In  case  where  brick  work  is  exposed and is required to be finished with pointing 

or otherwise selected brick should be used and nothing extra will be paid to the contractor 

on this account. 

 

32. In case of brick masonry items, the classification of bricks brought by the contractor 

shall strictly confirm to the relevant specification referred to above irrespective of the 

classification shown on the permit if any issued to the contractor by the supply department. 

The contractor shall have no claim whatsoever on this account. 

 

33. The contractor shall clear the site properly after the completion of the work. 

 

34. The contractor shall maintain in good condition all works during execution till 

completion of entire work allotted to the contractor. 

 

35. The contractor must take all precautions to avoid all accidents by exhibiting day and 

night necessary sign boards, speed limit, boards, red flags and red lights and providing 

barriers. He shall be responsible for all damages and accidents caused due to negligence 

on  his  part. No hindrance shall be caused to traffic during the execution of work. 

 

36. Any departmental officer is authorised to have access to the godown for purpose of 

inspection of materials at any time.  Any material  which  inspecting  officer may point out 

as being below the required standard will be removed entirely at once from the site of work 

by the contractor and not used on SJVN work. No claim on this account shall be 

entertained. 

 

37. Wherever pipes are to be fixed to wall or R. C. C. surface the contractor may be 

required to use raw  plugs  for  which  nothing  extra  shall  be  payable. The contractor 

shall ensure that vertical pipes are truly vertical and horizontal pipes are truly horizontal. 

 



38. In the event of dispute of any kind arising out of this contract the law court at the 

district headquarter of  the  Engineer-In-Charge  or  high  Court  of  Himachal Pradesh 

Shimla, shall have the jurisdiction. 

 

39. The contractor shall allow deduction of income tax at source as required under 

section194 (C) of the Income Tax Act, 1961. 

 

40. The material shall be issued to the contractor at the place of delivery as mentioned 

in the schedule showing materials  to  be supplied by SJVN under clause  

 

43 (B). If these are delivered at any other site, the different due to cartage will be adjusted 

accordingly. The contractors have to card at their cost the material to the site of the work 

as soon as these are issued. The contractor shall   bear all incidental charges for 

cartage, storage and safe custody of materials. 

 

41. The  contractor  shall  make his own arrangements for obtaining electric and water 

connections and make necessary payments direct to the  Deptt.  concerned. SJVN will 

only help in recommending the same to the concerned department. 

 

42. contract quality assurance 

The bidder shall include in his proposal the Quality Assurance Programme Covering the 

overall  quality management and procedures which he proposes to follow in the 

performance of the works during various phases as detailed in relevant of the Technical 

specifications. 

At the time of award of contract, the detailed quality Assurance and Testing Plan to be 

followed for the execution of  the contract  will be discussed and mutually agreed to and 

 

 such agreed programme shall form a part of the contract. 

 

(A) quality assurance programme 

To ensure that equipment and services under the scope of this contract  whether 

manufactured or performed within the Contractor's Works or at his Sub-Contractor's 

premises or at the owner's site or at any other place of work are in accordance with the 

specifications, the Contractor shall adopt suitable quality assurance programme, to control 

such activities at  all points necessary. Such programme shall be outlined by the 

Contractor and shall be finally accepted by the Engineer after discussions before the 

award of the contract. A quality assurance programme of the contract shall generally cover 

the following:- 

 a) His organization structure for the management and implementation of the 

proposed quality assurance programme. 

 b) Documentation of control system. 

 c) Qualification data for bidder's key personnel. 

 d) The procedure  for  purchase  of  materials,  parts components and selection 

of    Sub-contractor's  services  including  vendor  analysis,  source 

inspection, incoming raw material inspection, verification of materials purchases etc. 



e) System for shop manufacturing and site  erection controls including process 

controls and fabrication and assembly controls. 

 f) Control of non-conforming items and system for corrective actions. 

 g) Inspection and test procedure both for manufacturer and field activities. 

 h) Control of calibration and testing of measuring and testing equipments. 

 i) System for indication and appraisal of inspection status. 

 j) System for quality audits. 

 k) System for maintenance of records. 

 l) System for authorizing release of manufactured product to the owner. 

 m) System for handling storage and delivery. 

 n) A quality plan detailing  out  the  specific  quality  control procedure adopted 

for controlling the quality characteristics relevant to each item of equipment furnished. 

 The Engineer or his duly authorised representative reserves the right to carry out 

quality audit and surveillance of the system and procedure of the Contractor/his vendor's 

quality management and control activities, 

(b)  

(c) quality assurance documents 

 

The contractor shall be required to submit the following Quality Assurance Documents 

within three weeks after dispatch of the equipment: 

 

(i) All Non-destructive Examination procedure, stress relief and weld repair procedure 

actually used during fabrication. 

 

(ii) Welder and Welding operation qualification certificates. 

 

(iii) Welder identification list, listing Welder's and Welding operator's qualification 

procedure and welding identification symbols. 

 

(iv) Material mill test reports on components as specified by the specification. 

 

(v) The inspection plan with verification, inspection plan check points, verification 

sketches, if used and methods used to verify that the inspection and testing points in the 

inspection plan were performed satisfactorily. 

 

(vi) Sketches and drawings used for indicating the method of tractably of the 

radiographs to the location on the equipment. 

 

(vii) All Non-destructive Examination result report including radiography interpretation of 

reports. 

 

(viii) Stress relief time temperature charts. 

 

(ix) Factory test results for testing required as per application  codes an standard 

referred in the specifications. 



 

(x) The Engineer or his duly authorised representative the right to carry out Quality 

audit and Quality Surveillances of the systems and procedures of the contractors/his 

vendor's Quality Management and Control activities. 

 

43. The contractor shall have to manage a portable explosive magazine at the site of 

work at is own cost. 

 

44. Explosive material issued to the contractor will have to be used as per explosive Act 

and in case no more than one day's requirement will be lifted from the explosive 

magazine. 

 

45. The contractors may have to  do  controlled  blasting  in  some reaches of the roads 

as per the directions of Engineer-In-Charge in order to avoid damage to the existing 

nearby structures. 

46. Serviceable stones from the excavation of foundation and road cutting available will 

be stacked properly along site development road site, keeping width of the road clear by 

the contractor at his own cost. 

 

47. All trees failing in the alignment of road in the private and acquired for the 

construction of road shall be felled/cut by the contractor and quantity of wood timber, so 

received shall handed over to the department. No extra payments shall be made on this 

account. In case of the contractor fails to handover the same  to the department, the cost 

of trees shall be recoverable from the contractors at the rate of acquisition of such trees. 

 

48. One third (1/3rd) useful stones as obtainable from the quantity of blasting work shall  

be stacked properly at site being SJVN property by the contractor as per the instructions  

of the Engineer-In-Charge, failing which recovery market rates only per cum will be made 

from the contractor. 

 

49. No extraction of stone will be allowed surrounding the site of work/project area the 

contractor should arrange stone himself from the approved quarry. 

 

50. In case dewatering is required to be done by the contractor, it shall be done entirely 

by him at is own cost. No claims in this regard shall be entertained. 

 

51. Contractor shall have  to  produce  M-forms  for  the material utilised such as stone 

aggregate, sand etc. 

 

Annexure–A 

Section – vi 

 

safety code 

 

(referred to under clause 19 – C of the tender) 



 

(i) Suitable scaffolds should be provided for workman for all works that cannot safety 

be done from the ground or from solid construction except such short period work as can 

be done safety from ladders, When a ladder is used an extra Mazdoor shall be engaged 

for holding the ladder and if the ladder is used for carrying materials as well suitable  foot  

holds  and  hand  holds  shall be provided on the ladder and ladder shall be given an 

inclination not steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

 

(ii) Scaffolding or staging more than 3.6 m above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a  

guard  rail  properly  attached bolted, braced and otherwise secured at least 90 cm  high  

above  the  floor  or  platform of such scaffolding or staging and  extending along the entire 

length of the outside  and  ends  therefore with only such opening as may be necessary for 

the delivery of the materials. Such scaffolding or staging shall be so fastened as to prevent 

it from swaying from the building or structure. 

 

(iii) Working platform, gangways should be so constructed that they should not sag 

unduly or un equally and if the height of the platform or the gangway or the stairway is 

more than 3.6 m above ground level or floor, they should be closely boarded, should have 

adequate with and should be suitable fastened as described in  

(ii) above. 

 

(iv) Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fail of persons or materials by providing suitable fencing or 

railing whose minimum height shall be three feet. 

 

(v) Safe means of access shall be provided  to  all  working  platform and other working 

place every ladder shall be securely fixed. No portable single ladder shall be over 9 m in 

length while the width between side rails in hung ladder shall in no case be less than 20 

cm for ladder upto and including 3 m in length. For longer ladder this with should be 

increased at last 20 mm for each  additional metre of length. Uniform step spacing shall 

not exceed 30 cm. Adequate  precautions  shall  be taken to prevent danger from electrical 

equipment . No materials on  any of the sites of work shall be so stacked or placed as to 

cause danger or inconvenience to any  person  or  the  public.  The contractor shall 

provide all necessary fencing and lights to project the public from accident and shall be 

found to bear the expenses or defense of every suit, action or other proceedings  at law 

that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit, 

action or proceedings to any such persons or which may with the consent of the contractor 

be paid to compromise any claim by any such person. 

 

(vi) All Trenches, 1.2 m or more in depth, shall at all times be supplied with at least one  

ladder for each 30 m in length or fraction thereof. Ladder shall be extended from  bottom 

of the trench to at least 90 cm above the surface of the ground. The site of the trenches  



which are 1.5 m or more in depth shall be stopped back to give suitable slope or securely 

held by  timber  bracing, so as to avoid the danger of sides to collapse. 

 

The excavated material shall not be placed within 1.5 m of the edges of the trench or  half 

of the depth of the trench whichever is more. Cutting shall be done from top to bottom. 

Under no circumstances under mining or under cutting shall be done. 

(vii) Before any demolition work is commenced and also during the process of the work : 

a) All roads and open areas adjacent to the work site shall either be closed or 

suitable protected. 

 

b) No electrical cable or apparatus which  is  liable  to  be source of danger 

over acable or apparatus used by the operator shall remain electrically charged. 

 

(c) All practical step shall be taken to prevent danger to persons employed from 

risk of fire or explosion of flooding No floor, roof or other part of the building shall  

be  so  over  loaded with debris or materials to render it unsafe. 

(viii) All necessary personal safety equipment as considered adequate by the 

Engineer-In- 

Charge should be kept available for the use of the person employed on the site and 

maintained in a condition suitable for immediate use and the contractor should take 

adequate steps to ensure proper use of equipment by those concerned. 

  

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 

b) Those engaged in white washing and mixing or stacking of cement bags or 

any material which is injurious to the eyes shall be provided with protective goggles. 

 

c) Those engaged in welding works shall be provided with welder's protective 

eye sightless. 

 

d) Stone breakers shall be provided with protective goggles and protective 

clothing and seated as sufficiently safe intervals. 

 

e) When workers are employed in sewers and manholes, which are in use the 

Contractor shall ensure that the manhole covers are opened and are ventilated at 

least  for  an  hour before the works are allowed to get into the manholes and 

manholes so opened shall be cordoned off suitable raining and provided with 

warning signals or boards to prevent  accident to the public. 

 

f) The contractor shall not employ men below the age of 18 years and women 

on the work of painting with products containing lead in any form. Whenever men 

above the age of 18 are employed on the work of lead painting the following 

precautions should be taken. 

 



i) No paint containing lead or lead products shall be used except in the form of paste 

or ready made paints. 

ii) Suitable face masks should be supplied for use by the workers when paint is 

applied in the form of spray on a surface having lead paint dry rubbed and 

scrapped. 

  

iii) Overalls shall be supplied by the contractors to the workman and adequate facilities 

shall be provided to enable the working painters to wash during the cessation of 

work. 

 

ix) When  the  work  is  done  near  any  place  where  there is risk of drowning, all 

necessary equipments should be provided and  kept  ready  for use and all 

necessary steps taken for prompt rescue of any person in danger and adequate 

provision should be made for prompt first aid treatment of all injuries likely to be 

sustained during the course of the work. 

 

x) Use of hoisting machines and tackle including their attachments, anchorage and 

supports shall conform to the following standards or conditions. 

 

1. a) These shall be of good mechanical constriction, sound  material  and 

adequate strength and free from patent defect and shall be kept  in  good  repair  

and  in  good  working order. (b) Every rope used in hoisting or lowering materials 

or as  a  means  or  suspension shall be of durable quality adequate strength and 

free from patent defects. 

 

2. Every crane or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be incharge of  any hoisting machine including 

any scaffold or which given single to operator. 

3. In case of every hoisting machine  and  of  every  crane ring hook, shackle  survival  

and pulley block used in hoisting or as means suspension the safe working load 

shall be as curtained by adequate means. Every hoisting machine and all gear 

referred to above shall be plainly; marked with the safe working load in case of 

hoisting machine having variable safe working load each safe working load of the 

conditions under which it is applicable shall be clearly indicated. No part of any 

machine or any gear referred to above in this paragraph shall be loaded beyond the 

safe working load except for the purpose of testing. 

 

4. In case of departmental machines, the safe working load shall be notified  by  the  

Electrical Engineer-In-Charge. As regards contractors machine  the  contractors  

shall notify the safe working load of the machine to the Engineer-In-Charge 

whenever he brings any machinery to site of work and get it verified by the 

Electrical Engineer concerned. 

 

(xi) Motors Gearing, Transmission, Electric wiring and other dangerous part of 

hoisting appliance should be provided with efficient safeguards, hoisting appliances 



should be provided with such mean as will reduce to minimum the risk of any 

accidental descent of the load, adequate precaution should be taken to reduce to 

the minimum the risk of any part  of suspended load becoming accidentally 

displaced. When worker employed is on electrical installations which are already 

energized insulating mates, wearing apparel, such as gloves sleeves and both as 

may be necessary should be provided. the workers should not  wear any  rings, 

watches and carry keys or other material which are good conductors of electricity. 

 

(xii) All scaffold ladders and other safety devices mentioned or described herein 

shall be maintained in safe condition and scaffold, ladder or equipment shall be 

altered or removed while it is in use. Adequate washing facilities should be provided 

at or near places or work. 

 

(xiii) These safety provision should be brought to the notice of all  concerned  by  

display on a  notice board be at prominent place at work spot. The person  

responsible  for  compliance of the safety code shall be named therein by the 

contractor. 

 

(xiv) To ensure  effective  enforcement  of  the rules and regulations relating  to  

safety precautions, the arrangements by the contractor shall  be  open  to  

inspection by the labour officer/ Engineer-In-Charge of the department or their 

representative. 

 

(xv) Notwithstanding the above  clauses from (i) to (xiv) there is nothing  in  these  

to exempt the contractor from the operation of any other Act/Rule in force in the 

Republic of India. 

 

Annexure–B 

Model Rules for the Protection of Health and 

Sanitary arrangements for workers employed by 

SJVN Limited or its Contractor 

 

Application : These rules shall apply to all building and construction work in charge of 

SJVN. 

 

Definitions : 

 

1. 'Work place' means a place at which at an average fifty or more workers are 

employed   connection with construction work. 

 

2. 'Large  work  Place' means a place at which, at an average 500 or more workers 

are   employed in connection work. 

 

3. First Aid : (a) At every work place, there shall be  maintained  in a readily accessible 

place first aid appliances including an adequate supply  of  sterilized dressing and 



sterilized cotton wool. The appliances shall be kept in good order and in large work 

place, they shall be placed under charge of a responsible persons who shall be 

readily available during working hours. 

 

b) At large work places, where hospital facilities are not available within easy 

distance of the works, First Aid posts shall be established and be run by a trained 

compounder. 

 

c) Where  large  work  places are remoter from regular hospitals, an indoor 

ward shall be provided with one bed for every 250 employees. 

 

d) Where large work places are situated  in  cities,  towns or in their suburbs 

and no beds are considered necessary owing to the proximity of city or town 

hospitals, suitable transport shall be provided to facilities removal or urgent cases to 

the hospitals. At other work places conveyance facilities such as a car, shall be kept  

readily  available to  take  injured  persons suddenly taken seriously ill to the 

nearest hospital. 

 

4. Drinking water : (a) In every work place, there shall be provided and maintained at 

suit able places, easily accessible to labour, a sufficient supply of cold water fit for 

drinking. 

 

b) Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water shall be 

storage. 

 

c) Every water supply source or storage shall be at a distance of not less than 

15 mtr. from any latrine, drain or other source of pollution. Where water had to be 

drawn from an existing well which is within such proximity of latrine, drain or any 

other source of pollution, the well shall be properly  chlorinated  before  water  is  

drawn from it for drinking. All such wells shall be entirely closed in and be provided 

with a trap door which shall be dust and water proof. 

  

d) A reliable pump shall be fitted to each covered well, the trap door shall  

be kept locked and opened only for cleaning or inspecting which shall be done at 

least once a month. 

 

5. Washing and bathing places : (a) Adequate washing and bathing places shall be pr 

vided, separately for men and women. 

 b) Such place shall be kept in clean drained condition. 

 

6. Scale  of accommodation in  latrines and urinals. These shall be provided within the 

precincts of every work place, latrines and urinal in an accessible place and the 

accommodation separately for each of their shall not be less than the following 

scale : 



  

(a) Where the number of persons does not exceed 50 2 seats 

  

(b) Where the number of persons exceeds 50 but does not exceed 1003 seats 

  

(c) For every additional 100    3 seats per 100 

 In particular cases, the Engineer-In-Charge shall have the powers to very the 

scale, where necessary. 

 

7. Latrines and urinals for women : If women are employed separate latrines and 

urinals screened from those for men and marked in the vernacular in conspicuous 

letters "For Women only" shall be provided on the scale laid in rule 6. Those for 

men shall be similarly marked "For Men Only". A poster showing the figures of a 

man and woman shal also be exhibited at the entrance of latrines for each sex. 

There shall be adequate supply of water close to the urinals and latrines. 

 

8. Latrines and urinals : Except in work places provided with water flushed, latrines, 

connected with a water borne sewage system, all latrines shall be provided with 

receptacles on dry earth system which shall be cleaned at least four times daily and 

at least twice during working hours and kept in  a strictly sanitary conditions. The 

receptacles shall be tarred inside and outside at least once a year. 

 

9. Construction of latrines : The  inside  wants  shall  be  constructed of masonry or 

some suitable heat resisting nonabsorbent materials  and  shall  be  cement  

washed  inside and outside at least once a year. The dates of cement washing shall 

be noted in a register maintained for this purpose and kept available for inspection. 

Latrines will not be of a standard lower than bore hole system and should have 

thatched roof. 

 

10. Disposal of excreta : Unless otherwise arranged for by the local  sanitary  authority, 

arrangements for proper disposal of excreta  by  incineration  at  the  work  place  

shall  be made by means of a suitable incinerator approved by the Assistant 

Director of Public Health or the  Municipal Medical Officer of Health, as the case 

may be in whose jurisdiction  the  work  place  is  situated. Alternatively, excreta 

may be disposed off by putting a  layer  of  night  soil  at  the  bottom of pucca tank 

prepared for the purpose and covering it with 15 cm layer of waste or  refuse and 

then covering it up with a layer of earth for a fortnight (when it will turn into manure). 

 

11. Provision of shelters during rest : At every work place there shall be provided,  free  

of cost, two suitable sheds one for meals and the other for  rest separately for men 

and women for the used of labour. The height of the shelter shall not be less than 

3.3 m from the lowest part of the roof. The sheds should be roofed with at least 

thatch and mud flooring will be provided  with a  dwarf will around not less than 75 

cm. Sheds should be kept clean and the space should be on the basis of atleast 

0.46 square meter per head. 



 

12. Crèches : (a) At every work place, at which, 50 or more women workers are 

ordinarily-employed, there shall be provided two huts for the use of children under 

the age of 6 years, belonging to such women. One huts shall be used for infants, 

games and play and the other as their bed room. The huts shall not be constructed 

on a lower standard than following : 

  

(i) Thatched roofs 

  

(ii) Mud floors and walls 

  

(iii) Planks spread over the mud floor and covered with matting. 

 

The huts shall be provided with suitable and sufficient openings for light  and  

ventilation. There   will be adequate provision of sweepers to keep the place 

clean. There shall be two Dais in attendance. Sanitary utensils shall be provided  to  

the  satisfaction  of  the  Health  Officer  of  the  area concerned. The use of the hut 

shall be restricted to children, their attendants and mothers of the children. 

 

b) Where the number  of   women   workers  are  more  than 25 but less than 

50, the contractor shall provide atleast one hut and one dia to look after the children 

of woman workers. 

 

c) The size of creche shall very according to the number of women workers. 

 

d) The creche or creches shall be properly maintained and necessary 

equipment like toys etc. shall be provided. 

 

13. Canteen : A cooked food canteen on a moderate scale shall be provided for the 

benefit of workers wherever it is considered expedient. 

 

14. The above rules shall be incorporated in the contractors and in notices inviting 

tenders and shall from an integral part of the contracts. 

 

Annexure–C 

 

Nathpa Jhakri Hydro-electric Project Contractors Labour 

 

Regulations Extended to SJVN LIMITED 

 

1. Short title : These regulations  may  be called the Rampur Jhakri Hydro-electric  

 Project Contractors Labour Regulations. 

 



2. Definitions : In these regulations, unless otherwise expressed or indicated, the 

following words and expressions shall have the meaning hereby assigned to them 

respectively that is to say. 

(i) 'Labour' means workers employed by SJVN Ltd.  Contractor directly, or 

indirectly through a sub-contractor or other persons or by an  agent  on his behalf 

on a payment as per rules of H. P. Govt. will not include supervisory staff like 

Overseers etc. 

 

(ii) 'Fair wages' means wages whether for time or piece work  notified  at  the  

time  of inviting tenders for the  work  and  where  such  wages  have  not  been  so  

notified, the wages prescribed by the SJVN for wages the district in which the work 

is done. It will be notified/prescribed by the SJVN in consultation with the officer of 

the industrial Relations Machinery located in  the respective  areas and will not be 

less than the minimum  rates of wages fixed by the Government for the class of 

employee engaged on the same type work in the same area. 

 

(iii) 'Contractor'  shall  including  every person whether  a sub contractor or 

headman or agent, employing labour on the work taken on contract. 

(iv) 'Wages' shall have the same meaning as defined in the payment of wages 

Act and includes time and piece rate wages. 

 

2. (a) Normally working hours of an employee should not exceed 9 hours  a day 

The working day shall be so arranged that inclusive of interval for rest, if any, it shall 

not spread over more than 12 hours on any day. 

 

(b) When an adult worker is made to work for more than 9 hours on any day or 

for more than 48 hours in any week he shall be paid overtime for the extra hours 

put in by him at double the ordinary rate of wages. 

 

(c) Every workers shall be given paid weekly holiday normally on Sunday.  In  

accordance with the provisions  of  Minimum  wages Central  Rules, 1950 as 

amended from the time to time irrespective whether such workers to be governed 

by  the Minimum wages Act, 1948 or not. 

 

3. Display of Notice regarding wages etc : The contractor shall 

 

(a) Before he commences his work on contract, display and correctly  maintain  

and continue to display and correctly maintain in a clean and legible condition in 

conspicuous places on the work, notices in English and in the local Indian 

Language spoken by the majority  of the workers giving the rate of wages which 

has been  certified  by  the  Executive Engineer  the Chief Executive Officer 

Regional Labour commissioner, as fair wages and  the  hours  of work for which 

such wages are earned, and. 

  

b) Send a copy such notice to the certifying officer. 



 

4. Payment of wages : (i) Wages due to every worker shall be paid to him direct. 

  

ii) All wages shall be paid in current coin or currency or in both. 

  

iii) Arrears claimed after 2 months after completion of the work shall not be 

entertained. 

 

5. Fixation of wages periods : (i) The contractor shall fix the wages periods in respect 

of which the wages shall be payable. 

  

ii) No wages period shall exceed one month. 

  

iii) Wages of every worker employed  on  the  contractor  shall be paid (a) in case of 

establishments in which wages period in one week within  3  days from the end of 

the wages period and (b) in the case of other establishments before the expiry of 

the 7th day from the end of the wages period according as the number  of  workers  

employed  in  such establishment does not exceed 1,000 or exceeds 1,000. 

 

iv) When the employment of any worker is terminated by or on behalf of the 

contractor, the wages earned by him shall be paid before the expiry of the day 

succeeding the on which his employment is terminated. 

 

v) All payments of wages shall be made on a working day except when the 

work is completed before the expiry of the wages period, in which case final 

payment shall be made within 48 hours of the last working day at work site and 

during the working time. 

 

Note :  The term 'working day' means day on which the labour is employed, is in progress. 

6. Wage book and wages slip etc : (I) The contractor shall maintain  a  wage book of 

each worker in such from as may be  convenient  at  the  place of work, but the 

same shall include the following particulars : 

 a) Name of the worker. 

 b) Rate of daily or monthly wages. 

 c) Nature of work on which employed. 

 d) Total number of days worked during each wage period. 

 e) Dates and period for which worked overtime. 

 f) Gross wages payable for the work during each wage period. 

 g) All  deductions  made  from  the  wage  within indications in each case of the 

for which the deduction is made. 

 h) Wages actually paid for each wage period. 

 i) Signature or thumb impression of the workers. 

 

(II) The contractor  shall  also  issue a wage slip containing the aforesaid each worker 

employed by him on the work at least a day period to the day wages. 



 

(III) The contractor shall issue an Employment Card in the prescribed Form-III to each 

worker on the day of work on entry into employment. It the worker has already any 

such card with him from the previous employer, the contractor shall merely endorse 

that Employment Card with relevant entries. On termination of employment the 

Employment Card shall again be endorsed by the  contractor and returned to the 

worker. 

 

(IV) Wage book and wage slip etc :  The  contractor  shall issue an attendance-cum-

wagecard as per Form-IV to each worker on the day of work or entry into his 

employment. 

 

 

FORM-IV 

 

Attendance :- Cum–wage card 

Card No..............................................................................Dated................................... 

Name of contractor.............................................................................................................. 

Name of worker.................................................................................................................. 

Name of work......................................................................................................... 

Address.......................................................................................................................... 

Designation....................................................................................................................... 

Rate of wages 

Date   Attendance   Signature of person   Remarks 

        marking attendance 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

 

7. Register  of  unpaid  wages : The contractor shall maintain a register  of  unpaid  

wages in such forms as may be convenient at the place of work but the same shall 

include the following particulars : 

 

 a) Full particulars of the labourers whose wages have not been paid. 

 b) Reference number of the muster roll and wages register. 

 c) Wage period. 

 d) Rate of wages. 

 e) Total amount not paid. 



 f) Reasons for not making payment. 

 g) How the amount of unpaid wages was utilized. 

 h) Acquaintance with dates. 

 

8. Register of accidents : The contractor shall maintain a register of accidents in such 

from as may be convenient at the work place but the same shall include the 

following particulars : 

 

 a) Full particulars of the labourers who met with accident. 

 b) Rate of wage. 

 c) Sex. 

 d) Age. 

 e) Nature of accident and cause of accident. 

 f) Time and date of accident. 

 g) Date and time when admitted in hospital. 

 h) Date of discharge from the hospital. 

 i) Period of treatment and result of treatment. 

j) Percentage of loss of earning capacity and disability as assessed by medical 

officer. 

 k) Claim required to be paid under workmen's Compensation Act. 

 l) Date of payment of compensation. 

 m) Amount paid with details of the persons to whom the same was paid. 

 n) Authority by whom the compensation was assessed. 

 o) Remarks. 

9. Fines and deductions which may be made from wages : 

 

(i) The wages of a worker shall be paid to him without any deductions of any 

kind except the following : 

 a) Fines. 

  List of acts and omission for which fine can be imposed : 

  

1. Willful insubordination or disobedience, whether alone or in combination with 

another. 

  

2. Theft, fraud or dishonesty, in connection with contractors business or property of 

the SJVN. 

  

3. Taking or giving bribes or any illegal gratification. 

  

4. Habitual late attendance. 

  

5. Drunkenness, fighting, riotous or disorderly or indecent behavior. 

  

6. Habitual negligence. 

  



7. Smoking near or around the area where combustible or other materials are stacked. 

  

8. Habitual indiscipline 

  

9. Causing damage to work in progress or to property of the SJVN, the contractor. 

  

10. Sleeping on duty. 

  

11. Malingering or slowing down work. 

  

12. Giving false information regarding name, age father's name. 

  

13. Habitual loss of wage cards supplied by the employer. 

  

14. Unauthorized use of employer's property or manufacturing making of unauthorized 

articles at the work places. 

 

15. Bad  workmanship  in  construction  and  maintenance  by  skilled workers 

which is not approved by the Deptt. and for which contractors are penalized. 

  

16. Making false complaints and/or misleading statements. 

  

17. Engaging in trade within the premises of the establishment. 

  

18. Any unauthorised divulgence of business affairs of the employer. 

  

19. Collection or canvassing for  the collection of any money within the premises of any 

establishment unless authorised by the employer. 

 

20. Holding meeting inside the premises without previous sanction of the 

employer. 

 

21. Threatening or intimidating any workman or employer during the working 

hours within the premises. 

 

(b) Deductions for absence from duty  i. e.  from the place or the places where 

by the terms of his employment he is required to work. The  amount  of  deduction  

shall   be in proportion to the period for which he was absent. 

 

(c) Deduction for damage to or loss of goods expressly entrusted to the 

employed persons for custody, or for loss of money or any other deduction which 

he is required to account where such damage or loss is directly attributable to his 

neglect or default. 

 



(d) Deduction for recovery of advances or for adjustment of over payment of 

wages, Advances granted shall be entered in register. 

  

(e) Any  other  deduction  which the Central Government or Himachal Pradesh 

Government or SJVN may from time to time allow. 

ii) No fine should be imposed on any workers save in respect of such acts and 

omission on his part   as have been approved of by the Chief Labour 

Commissioner or any other person authorised by the Himachal Pradesh 

Government. 

 

iii) No fine shall be imposed on a worker and no deduction for damage or loss 

shall be made from his wages untill the workers has been given an 

opportunity of showing cause against such fines or deduction. 

 

iv) The total amount of  fine  which may be imposed  in  any  one  wage  period 

on a worker  shall not exceed an amount equal to three paise in a rupee of 

the wages, payable to him in respect of that wages period. 

 

v) No  fine  imposed on  any worker shall be recovered form him by instalment 

or after the expiry or sixty days from the date on which it was imposed. 

 

vi) Every fine shall be deemed to have been imposed on the day of the Act or 

omission in respect of which it was imposed. 

 

10. Register of Fines etc. (i) The contractor shall maintain a register of fines and a 

register of deductions  for  damage  or  loss  in forms No. 1 and 2 respectively 

which should be kept at the place of work. 

 

ii) The contractor shall maintain both in English and the local Indian Language  

a  list approved  by the Chief Labour Commissioner or any other persons 

authorised  by  Himachal  Pradesh  Government clearly stating the act and 

omission for which penalty  of  fine  may  be imposed on a workman and display it 

in a good condition in a conspicuous place of the work. 

 

11. Preservation of register : The wage book, the wage slips, the register of unpaid 

wages, the register of accidents, the register of fine, deduction required  to  be  

maintained  under these regulations shall be preserved for 24 months after the date 

of last entry made in them and shall be made available for inspection by the 

Engineer-In-Charge. Labour  Welfare  Officer  or any  other  officer authorised by 

the Ministry of W. H. & S. or Himachal Pradesh Government or SJVN in this behalf. 

 

12. Power of labour welfare officer to make investigation enquiry : The labour welfare 

officer or other person authorised by the Central Government or Himachal Pradesh  

with  a  view  to  ascertaining and enforcing due and proper observance of the fair 

wage  clause  and  the  provisions  of  these regulations. He shall investigate into 



any complaint regarding the default made by the contractor sub-contractor in regard 

to such provision. 

 

13. Report of labour welfare officer : The labour welfare officer or other persons 

authorized as aforesaid shall submit a report of result of his investigation  or  

enquiry  to  the  Executive  Engineer concerned indicating the extent, if any, to 

which the default has been committed, with a note that necessary deduction from 

the contractors, will be made and the wages and other dues be paid to the 

labourers concerned. In case an appeal is made by the contractor under  clause  14  

of  these regulations actual payment to labourers will be made by the Executive 

Engineer after the Regional Labour Commissioner has given his decision on such 

appeal. 

The Divisional Engineer shall  arrange  payments to the labourers concerned within 

45 days from the receipt  of  the  report  from the labour welfare officer or the 

regional labour commissioner as the case may be. 

 

14. Appeal against the decision of labour welfare officer : Any person aggrieved by the 

decision and recommendations or the labour Welfare Officer or other person so 

authorised may appeal against such decision to the Regional Labour Commissioner 

concerned  with  30  days  from the date of decision. Forwarding simultaneously a 

copy of his appeal to the Executive Engineer concerned but subject  to  such  

appeal,  the  decision  of the officer shall be final and binding upto the contractor. 

 

15 Prohibition regarding representation through lawyer : 

  

i) A  workman  shall  be  entitled to be represented in any in investigation or enquiry 

under these regulations by : 

  

a) An officer a registered trade union of which he is a member. 

  

b) An officer of a federation of trade unions to which the trade union referred to in 

clause (a), is affiliated. 

 

c) Where the workers is not a member of any registered trade union, by an 

officer of an registered  trade  union, connected with or by any other workman, 

employed in, the industry in which the workers is employed. 

 

ii) An employer shall be entitled to be represented in any investigation or 

enquiry under these regulation by : 

  

a) An officer of an associations of employers of which he is member. 

  

b) An officer of a federation of associations of employers to which the association 

referred to in clause (a) is affiliated. 

 



c) Where the employer is not a member of any association of employer, by an 

office  of association of employer connected with or by any other employer,  

engaged  in   the  industry  in which the employer is engaged. 

 

iii) No  party  shall  be  entitled  to be represented by legal practioner in any 

investigation or enquiry under these regulations. 

 

16. Inspection of Books and Slips : The contractor shall allow inspection of the wage 

books and the wage slip, the register or unpaid wages, the register of accident and  

the  register of fines and deductions to any of his workers or to his agent at a 

convenient time and place after due notice is received or to the labour welfare 

officer or any other person, authorised  by  the  Central  Government or H. P. Govt. 

on his behalf. 

 

17. Submission  of  Returns : The contractor shall submit periodical returns as may be 

specified from time to time. 

 

18. Amendments : The Central/H. P. Government, SJVN may, from time to time, add to 

or amend the  regulations and on any question as to the application, 

interpretation or effect of those regulation the decision of the Chief Labour 

Commissioner or Deputy Chief-Labour Commissioner  Government  of  India  or  

any person authorised by Himachal Pradesh Government, SJVN in this behalf shall 

be final. 

 

Form -i 

Register of fines; regulation 10 (1) 

Sl. Name  Father's/ Sex Depart. Nature Whether Rate   

Date     Date     Remarks 

No.   Husband's  ment  and day workman of   

and     on 

   Name     of the  showed wages  

amount  which 

        offence caused    

of fine  fine 

        for which against 

 imposed  realised 

        fine  fine or 

        imposed not, if so, 

          enter date 

1 2  3  4 5  6  7  8    

9      10  11 

 

Form -ii 

regulation 10 (1) 

Register of Deductions for Damages or loss caused to the 



employer by the neglect or default of the employed persons. 

 

 

Sl. Name  Father's/ Sex Depart. Damage Whether Date   

No. of   Date     Remarks 

No.   Husband's  ment  or loss workman and instal- on 

   Name     caused showed amount  

ment   which 

        with date deducti- of    

if deduc- 

          ons  deduc-   

any tion 

            tions 

 realised 

           

1 2  3  4 5  6  7  8    

9      10  11 

 

 

Form -iii 

employment card regulation 6 (iii) 

Name and sex of the 

worker............................................................................................................. 

Age or date of 

birth........................................................................................................................... 

Father's Name......................................................... Indent faction 

mark............................................... 

Address...................................................................................................................................

........... 

Particulars of next of his kin (wife and children, if any) or of dependent next of kin, in case 

the worker has no wife and child. 

Name......................................................................................................................................

............. 

................................................................................................................................................

............. 

Full address of department (specify village, district and state) 

 

 

Sl. Name &  Particulars of  Total period Actual     Leave taken 

(number 

No. address of  work site and  for which  number of    of days 

should be 

 employer  description of  the worker  days worked  

specified) 

 (specify  work done   is employed 



 whether a      (from-to) 

 contractor or 

 sub contractor) 

1        2            3           4             5 

  6 

 

 

Give Sl. No.  Nature of Wage period Wage rate  Total wage     

Remarks        Sign ofas on reverse work done   (with  

 earned by the employer 

   period wise    particulars  worker during 

        of unit in case the period 

        of piece work) shown under 

           column (5) 

 

 

        7       8  9        10         11  12         13 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

N. B. If the worker is employed both in piece and the rate, relevant entries in each case 

 should be made separately 

 

Responsibilities under contract labour 

(regulation and abolition) act 1970 

Licensed Contractor 

 

(1) It should be ensured that no contractor be engaged for undertaking any work 

through contract labour unless a Licence has been obtained by such contractor from the 

Labour Department (State) in requisite Form. This is also applicable to the sub-contractors 

engaged in the establishment. 



 

(2) Form of certificate of principal employer needs to be issued duly signed by the 

principal employer as declared in the Registration Certificate in Form–V. As regarding 

issuance of such Certificate in respect of sub-contractor signature of the contractor 

recommending such issuance should be obtained. The contractor while issuing such 

recommendation should clearly state that he shall be bound to follow provisions of the Act 

and rules framed therein and shall be liable for any default on the part of such sub-

contractor. It should be ensured that the no. of sub contractors to be engaged are kept 

minimum. 

 

(3) The Nodal Officer of the HR Department should maintain a register duly endorsing 

the details of the contractor and the Licence No., periodicity etc. and ensure that the 

Licence is renewed before its expiry. 

Welfare And Health Of Contract Labour 

 

(1) The provisions of the contract Labour Act with respect to the aforesaid provisions 

should be clearly brought to the knowledge of the principal contractor and the sub 

contractor in respect to maintenance of canteen, rest room, facility of wholesome drinking 

water, first aid facility etc. and ensure that the same is being properly maintained so as to 

avoid any liability of principal employer on such account. The site in-charge should be 

informed about the above so that the same is monitored by him or his authorized 

representative. 

Responsibilities For Payment Of Wages 

 

(1) As per the provisions of the Act contractor is responsible for disbursing wages to 

each worker employed by him before expiry of 7th day of the month. 

 

(2) The Engineer-in-Charge shall nominate a representative duly authorized by him to 

be present at the time of disbursement of wages by the contractor every month. The 

authorized representative of the EIC shall record under his signature a certificate at the 

end of the entries in the register of wages in the following form 

 (i) "Certified that the amount shown in Column No.___________has been paid 

to the    workman concerned in my presence 

on_________________at___________________ 

 

(3) It should be clearly understood that in case the contractor fails to make payment of 

wages within the prescribed period or make short payment then the principal employer 

shall be liable to make payment and wages in full or the unpaid balance to the contract 

labour employed by the contractor. However, such amount shall be recoverable from the 

contractor from any amount payable to the contractor under any contract. 

 

Maintenance of Registers and other records. 

Registers to be maintained by the principal employer 

Register of contractors in form-XII. 

Registers to be maintained by the contractor. 



 

(1) Register of persons employed in Form XIII. 

 

(2) Muster Roll and Register of Wage in Form XVI, and Form XVII. Register of 

deductions   for damage or loss, Register of fines and Register advances in 

Form XXI and XXII  respectively. 

 

(3) Register of overtime in Form XXIII. 

All registers and other records required above shall be maintained complete and up 

to date and available in English or Hindi. 

 

(4) Where no deduction or fine has been imposed or no overtime has been worked 

during the wage period a nil entry shall be made across the body of the register at 

the end of the wage period. 

Employment Card 

 

Every Contractor is required to issue an Employment Card within three days of 

employment to contract labour. 

Notices 

 

(1) Notices showing register of wages, hours of work, wage periods, dates of payment 

of wages, names and address of the inspectors having jurisdiction should be 

displayed in English and Hindi at the establishment site by the principal 

employer/contractor. 

 

(2) The principal employer or the contractor shall display the abstracts of the Act and 

rules in English and Hindi. 

Returns 

 

(1) It may be ensured that every contractor including sub-contractor sends half yearly 

re turn in Form XXIV (in duplicate) to the Licence Officer not later than 30 days from 

the closure of the half year. 

 

(2) It should be ensured that the principal employer sends annual return in Form XXV 

so as to reach the registering officer concerned not later than the 15th February 

following the end of the year to which it relates. Collection of data and sending 

return will be the responsibility of the HR Department. 

Inspections 

 

(1) Representative of HR Department should inspect the records of the establishment 

of the contractor once in three months to ensure the compliance of the provisions 

for contract labour (R&A) Act/rules. A schedule for inspection may be prepared and 

finalized in consultation with the Engineer-in-Charge. 

 



Responsibilities under inter state migrant workmen act 1979 and rules framed there 

in. 

 

(1) The principal employer to which the provision of the Act applies is required to obtain 

registration certificate from the registering officer under the Act. 

 

(2) The contractors engaging inter state migrant workmen are required to obtain 

separate Licence under the Act employing five or more inter state migrant 

workmen. 

Duties and Obligations of Contractor 

 

(1) Every contractor engaging inter state migrant workmen are required to furnish  

Return in form X to the State Labour Department with a copy to the principal 

employer. 

 

(2) Every contractor shall issue to every inter-state migrant workman a Pass Book in 

fixed with their passport size photograph for their workmen in Hindi containing the 

following details. 

  

(i) Date of recruitment; 

  

(ii) Date of employment; 

  

(iii) The name and place of the establishment wherein the workman is employed; 

  

(iv) The period of employment; 

  

(v) The proposed rates and modes of payment of wages; 

  

(vi) The displacement allowance payable; 

  

(vii) The return fare payable to the workman on the expiry of the period of his 

employment and in such contingencies as may be prescribed and in such other 

contingencies as may be specified in the contract of employment; 

  

(viii) Deduction made; and 

  

(ix) Name and address of the next kin of migrant workman; 

Displacement Allowance 

(1) The contractor shall pay Displacement Allowance at the time of recruitment to each 

workman equal to 50% of the monthly wages payable to him in addition to the normal 

wages which shall not be refundable. 

Journey Allowance 

 



(1) A Journey Allowance of a sum not less than the fare from the place of residence of 

the inter-state migrant workman in his state to the place of work shall be payable by the 

contractor for both outward and return journeys including wages for such journey. 

Other facilities 

 

The contractor is liable to provide the following : 

 

(1) Provide and maintain suitable accommodation during the period of their 

employment. 

 

(2) Provide medical facilities free of cost for treatment of ailment of self and any 

member of his family may suffer during the employment including hospital charges, travel 

expenses for the patient from place to his her residence to the hospital and back. 

 

(3) Contractor shall provide protective clothing to the workmen including woolen 

clothing's before onset of winter season of the area. 

 

(4) In case of fatal accident or serious bodily injury to any such workman, the 

contractor shall promptly report to the State Authorities and also to the next kin of the 

workman. 

 

Responsibilities for Payment of Wages 

 

The provisions as per Contract Labour Act shall be applicable. However, in addition to the 

same other payments as per the provisions of the Act as mentioned above shall have to 

be ensured by the principal employer. The provisions of welfare and health of the contract 

labour as per the provisions of the Contract Labour Act shall also be applicable to the 

inter- state migrant workmen. 

Maintenance of Registers and Records 

 

Every principal employer shall maintain register of contractors in Form-XII. 

Contractor 

 

Every contractor shall maintain register of persons employed in Form-XIII, displacement-

cum- outward journey allowance register in Form XV and XVI. 

Returns 

 

Periodical returns, display of abstracts of the rules, notices etc. as per the Contract Labour 

Act and rules shall also be followed in this case. 

Responsibilities under workmen compensation act 1923 

 

(1) Principal employer shall ensure Notification of Commissioner for workmen 

compensation by the State Government. The liabilities under the Act including payment of 

compensation etc. shall be clearly brought to the notice of the contractor including sub 

contractor at the commencement of the contract. 



 

(2) It should be ensured that the compensation in case of fatal accident as well as non 

fatal accident to any contract labour arising out of and during the course of employment is 

deposited with the Commissioner as per the provisions of the Act immediately. 

Report of fatal accident and serious bodily injuries 

 

(1) In case of fatal accident and any serious injury occurring in the premises of the 

establishment report may be sent to the Commissioner, Inspector of Factories (State), 

Chief Medical Officer and other authorities under the Act including CMD and Directors. 

 

(2) An inquiry may be conducted by the Safety Officer and other member to be 

associated as per the approval of the head of the establishment to inquire into the cause 

of accident and suggest remedial measures to avoid recurrence of such accidents. 

Returns 

 

(1) It should be ensured that the principal employer/contractor engaging the contract 

labour submits annual returns in terms of the schedule every year to the authority as 

notified from time to time. 

Safety and Health 

 

It shall be the endeavor of principal employer to ensure as far as reasonably practical 

health and safety of all contract labours working in the project/factory. The objective 

should be to develop safety consciousness among all employees including contract 

labour. The basic motto should be to bring about improvement in the overall work 

environment by timely monitoring and having adequate control in operation resulting in the 

reduction in accidents. 

 

The contract provision regulating the Health and Safety aspect shall be closely 

coordinated by the Safety Officer as well as the in-charge of Safety in respect of 

Contractor's establishment. The Safety Officer shall conduct regular monitoring of Health 

and Safety aspects and conduct Safety Committee Meetings as well as Safety Audit. The 

contents of the Safety Assurance Plan which forms part of the agreement shall be 

complied with. 

Responsibilities under Minimum Wages Act 1948 

 

(1) It has to be ensured by the principal employer that the wages paid by the contractor 

to its labours are as per the wage formula including DA differential in terms of the contract 

provisions laid down in the contract. 

 

(2) In no case such wages should be less than the minimum wage prevailing in the 

State for such scheduled employment and as revised from time to time. 

 

(3) The Engineer-in-Charge or his representative while certifying the wages being 

disbursed by the contractor in his presence should verify the same. 

Responsibilities under Employees Provident Fund and Miscellaneous Provisions Act 1952 



 

(1) It has to be ensured by the principal employer that the contractor including the sub 

contractor obtains independent PF Code from the office of RPFC, Shimla before engaging 

contract labour. 

 

(2) Deductions in terms of the provisions of EPF Act 1952 should be made from the 

wages payable to the contract labour. 

 

(3) Matching contribution equal to the contribution/deduction made from each contract 

labour should be made by the contractor and deposited with the RPFC, Shimla every 

month. 

(4) A copy of the PF monthly return submitted to the RPFC should be obtained from 

each, contractor by the Nodal HR Officer. 

 

(5) It should be ensured by the principal employer that the register and records be 

maintained by the contractor under the EPF Act 1952 is maintained properly and be 

inspected accordingly. 

 

Inspection 

 

Representative of HR Department should carryout inspection of the contractor's 

establishment once in three months or on lesser frequency as need be to ensure 

compliance of the labour laws. 

 

An inspection report may be prepared bringing out details of deviation/violation. Such 

report should be submitted to Project-in-Charge with a copy to CC and contractor. 
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Registered & 
Corporate Office 
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fufonk vkeU=.k lwpuk 

,ltsoh,u fyfeVsM dh vksj ls fuEufyf[kRk dk;Z ds fy, ,~rn}kjk ,p ih ih MCy;wMh @ 

lhihMCy;wMh@,pih,lbZch@lkoZtfud midzeksa@fdlh ljdkjh@v/kZljdkjh laxBu ds lkFk Hkou ,oa lM+d o vU; flfoy 

dk;ksZ ds fy, lwphc) ih,ih laoxZ ls mi;qDr Js.kh ds iathd̀r / योग्य Bsdsnkjksa (Except JV/ Consortium) }kjk f}cksyh 

ç.kkyh के अंतर्गत खुली bZ- fufonk,a vkeaf=r dh tkrh gSa %& 

 

 fufonk 

dzekad  

dk;Z dk uke vuqekfur 

ykxr 

:Ik, esa  

fufonk 

nLrkost 

dk ewY; 

Ck;kuk 

jkf'k  

Ckksfy;ksa dks 

डाउनलोड djus 

dh अंततम frfFk 
एवं समय 

Ckksfy;ksa dks 

अपलोड 
djus dh 

अंततम frfFk 
एवं समय 

Ckksyhsa [kqyus 

dh  frfFk 
एव ंसमय                  

dk;Z 

iwjk 

djus 

dh 

vof/k  

ihlhMh    

2972   

Estimate for 
“Providing and 
fixing chain-link 
fencing around 
HIMPESCO 
Security 
Temporary 
colony at 
NJHPS Wadhal 
Adit, Distt. 
Kinnaur (HP)” 
 

  
751637 

 
1180/- 

(Rs.1000/- 
+ GST 

@18% i.e. 
Rs. 180/-) 

 
15033 

 
28.07.2026 
(20:00 Hrs.) 

ls 

    18.08.2026 
(12:00 Hrs.) 

 
19.08.2026 
(13:00 Hrs) 

 
19.08.2026 
(14:00 Hrs) 

 
04 

महीने  

 

 

 

fVIi.kh%& 

i) foLr`r fufonk vkea=.k lwpuk] fufonk nLrkost] vkbZ-,Q-ch-] बीओक्यू, vuqlwph&1 (सािान्य सूचना एवां cSad [kkrk 

fooj.k) csclkbZV https://etender.sjvn.co.in ij fnukad  28.07.2026 (20:00hrs) ls miyC/k gSA foLr̀r 

fufonk vkea=.k lwpuk] vkbZ-,Q-ch-] www.sjvn.nic.in & www.eprocure.gov.in  पर भी उपलब्ध होर्ाA 
           

ii)  cksfy;ksa dks bySDVªksfudyh bZ-VsfUMfjax ds ek/;e ls https://etender.sjvn.co.in ij tek fd;k tk,A  

iii)  fdlh Hkh 'kqf) vkSj la'kks/ku dks] ;fn dksbZ gqbZ rks] mls https://etender.sjvn.co.in ij viyksM dj fn;k 

tk,xk A vr% lHkh cksyhnkrkvksa ls vuqjks/k gS fd cksyh tek djus dh fu/kkZfjr frfFk rd 'lkbZV' dks fu;fer rkSj ij 

ns[krs jgsa  

                                                     

 

उप महाप्रबधंक/ ववभार्ाध्यक्ष 

izki.k ,oa lafonk foHkkx] 

,uts,pih,l] ,ltsoh,u fy0 ] 

>kdMh&172201                                                  

 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
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NOTICE  INVITING  TENDERS  
 

            Open e-tenders from PAP (Project Affected People) category under two bid system are 

hereby invited on behalf of SJVN Limited from  appropriate class of registered/ eligible contractors 

(Except JV/ Consortium) for road, building and other civil works enlisted with HPPWD / CPWD / 

HPSEB / Public Undertakings / any other Govt./ Semi Govt. Organization for the following work : - 

 
 Tender 
 No. 

Name of Work. Estimated 
Cost. 
(In Rs.) 

 Tender 
 Documents   
cost 
  (In Rs.) 
 

EMD 
(In Rs.) 

Date of 
availability
/ 
downloadi
ng of bid 
document 
 

 Last date 
of 
submissi
on/ 
uploading 
of bids. 

 Date of 
opening 
of bid 

Completi
on    
Time 
 

PCD   

2972   

Estimate for 
"Providing and 
fixing chain-link 
fencing around 
HIMPESCO 
Security 
Temporary 
colony at NJHPS 
Wadhal Adit, 
Distt. Kinnaur 

  
751637 

 
1180/- 

(Rs.1000/- 
+ GST 

@18% i.e. 
Rs. 180/-) 

 
15033 

 
   28.07.2026 
(20:00 Hrs.) 

To  
    18.08.2026 

(12:00 Hrs.) 

 
 19.08.2026 
(13:00 Hrs) 

 
19.08.2026 
(14:00 Hrs) 

 
04 

months 

 

 

 

 

Note :-  
(i)  The detailed NIT, Tender document, IFB, BOQ, Schedule-1 (General Information & Bank Account 

Detail)  shall be available at https://etender.sjvn.co.in w.e.f. 28.07.2026 (20:00hrs).The detailed NIT, 

IFB shall also be available at www.sjvn.nic.in & www.eprocure.gov.in 
 

  (ii)   The bids are to be submitted electronically through e-tendering at https://etender.sjvn.co.in 
 
 

  (iii) The corrigendum and amendments if any shall be uploaded on  https://etender.sjvn.co.in and above 

websites; therefore all bidders requested to frequently visit the web sites till the schedule date of 
submission of bid. 

          
          

           Dy. General Manager/HOD, 
                   Procurement & Contract Deptt., 

           NJHPS, SJVN Ltd., Jhakri,  

            Distt. Shimla (HP). 172201 

https://etender.sjvn.co.in/
http://www.sjvn.nic.in/
https://etender.sjvn.co.in/
https://etender.sjvn.co.in/
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fuca/ku ,oa 'krsZa%% 

1- cksyh tek djuk%&  

(अ) fufonk esa fuEufyf[kr :Ik ls दो Hkkx fufgr gksa%&  

(क)  rduhdh - okf.kfT;d cksyh% 

            Part-I – Techno-Commercial Bid comprises of the following:- 

1.  EMD/Bid Security  

2.  Cost of tender Document 

3.  Registration certificate as contractor (Except JV/ Consortium) for road, building 

and other civil works enlisted with HPPWD / CPWD / HPSEB / Public 

Undertakings / any other Govt./ Semi Govt. Organization. 

4. GST No., PAN  

5.  EPF Code No. ( Live establishment),  

6.  Schedule -1  

7.  Bid security Declaration as per Annexure - B,  

8.  Undertaking as per  Annexure-D along with Annexure-II (Guidelines on Banning of 

Business Dealings),  

9.  Undertaking of Self certification regarding Local  content as per Annexure-E  

10.  Undertaking as per Annexure - F 

11.   Undertaking as per  Annexure- H   

 (I) The bid documents shall be uploaded electronically and submitted online along with scanned 

copies of all the requisite documents. Some of the documents viz. Bid Security (if submitted in 

the form of FDR) is required to be submitted in physical form also. 
 

 (II) The time limit for submission of documents required in physical form shall be ten (10) days 

after the deadline for submission of e-bids in respect of following documents:-  

(i) Bid security/ EMD (If not received online) 

(ii) Any other documents required to be submitted in physical form in 

addition to above as per the requirement of particular tender. 

(III) ऊपर तनर्दगष्ट अवतध के बाद जमा र्कए र्ए भौततक रूप में मूल दस्तावेजों पर ववचार नहीं र्कया जाएर्ा और 
ऐसी बोतलयों को late bid के रूप में माना जाएर्ा। यर्द भौततक रूप में मूल दस्तावेज ई-बोली के साथ पहले 
जमा की र्ई स्कैन की र्ई प्रततयों से तभन्न पाए जाते हैं, तो बोतलयों को non-responsive माना जाएर्ा.   

     ([k-)  ewY; cksyh% & 

  Hkkx&II & ewY; cksyh  

(ब) उपरोक्त डायनातमक शेड्यूल को ऑनलाइन भरना है। मूल्य बोली मूल्यांकन के तलए केवल डायनतमक अनुसूची 
में बोलीदाता द्वारा उद्धतृ दर पर ववचार र्कया जाएर्ा A  

2- cksyh dk [kksyk tkuk%  

 Ckksyh fuEufyf[kr dze ls [kksyh tk,axh%&  

I) loZizFke] Hkkx&I ;Fkk% rduhdh&okf.kfT;d Hkkx dks [kksyk tk,xk A  

II) Hkkx&II ;Fkk ewY;-cksyh dsoy mUgha QeksaZ dh [kksyh tk,xh ftudk Hkkx-I Ik;kZIr :Ik ls vuqdwy ik;k tk,xkA     

ववत्तीय तनववदा खोलने की तततथ उन तनववदाकारों को अलर् से सूतचत की जाएर्ी जजनकी तकनीकी तनववदा 
उत्तरदायी पाई जाएर्ी। 

III) dk;Z gsrq fufonk] fufonkvksa ds [kqyus dh frfFk ls 90 fnu dh vof/k ds fy, Lohd`r gsrq [kqyh jgsxh A  
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 TERMS AND CONDITIONS : 
1.       BID SUBMISSION : 
 

(A) The tender shall be comprises of two parts in the following manner : 
 

(b)   Techno-Commercial Bid: 

            Part-I – Techno-Commercial Bid comprises of the following:- 

1.  EMD/Bid Security  

2.  Cost of tender Document 

3.  Registration certificate as contractor (Except JV/ Consortium) for road, building and 

other civil works enlisted with HPPWD / CPWD / HPSEB / Public Undertakings / any 

other Govt./ Semi Govt. Organization 

4.  GST No., PAN  

5.  EPF Code No. (live establishment),  

6.  Schedule -1  

7.  Bid security Declaration as per Annexure - B,  

8.  Undertaking as per  Annexure-D along with Annexure-II (Guidelines on   Banning of   

Business Dealings),  

9.  Undertaking of Self certification regarding Local  content as per Annexure-E  

10.  Undertaking as per Annexure - F 

11.  Undertaking as per  Annexure- H   

(I) The bid documents shall be uploaded electronically and submitted online along with scanned copies of 

all the requisite documents. Some of the documents viz. Bid Security (if submitted in the form of FDR), 

is required to be submitted in physical form also. 

 (II)   The time limit for submission of documents required in physical form shall be ten (10) days after the   

deadline for submission of e-bids in respect of following documents:-  

(i) Bid security/ EMD (If not received online) 

(ii) Any other documents required to be submitted in physical form in addition to above 

as per the requirement of particular tender. 
 

(III) The original documents in physical form submitted after the period as specified above shall not be 

entertained and such bids shall be treated as late bids. If the original documents in physical forms are 

found to be at variance than the scanned copies submitted earlier along with e-bids, the bids will be 

treated as non-responsive.  

    Price bid : 

                Part-II- Price bid  

(A) The above dynamic schedule is to be filled ONLINE. The price quoted by the bidder only in the 

dynamic schedule shall be considered for price bid evaluation.  
2. BID OPENING : 
  

           The bid shall be opened in the following sequence: 

(i) First of all, the Part-I i.e. Techno-commercial part shall be opened. 

     (ii)  The Part-II i.e. Price bid shall be opened of only those firms whose Part-I of bid found 

substantially responsive. The date of opening of financial bid will be informed separately to 

the bidders whose Technical bid will be found responsive.   

3. Tender for works shall remain open for acceptance for the period of ninety (90) days from the date 

of opening of tenders.  
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   4.0      बोतलयों के दस्तावेज़ की लार्त और ईएमडी/बोली सुरक्षा रातश 

4.1   The cost for purchase of bid document is Rs.  1180 - (Rupees one thousand one hundred 

eighty only) (Non-refundable) i.e.(Rs.1000 /-+GST @18% i.e. Rs.180-). 

 

4.2      ईएमडी/बोली सुरक्षा रातश:  The bidder shall furnish, a bid security/ earnest money as part of the 

bid amounting to Rs. 15033 /- (Rupees Fifteen thousand thirty three only). This EMD/Bid 

security is to be submitted through online or FDR/TDR as mentioned at Sr. No.  4.4 below. 
 

4.3  The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be submitted /   

deposited    through online payment gateway on SRM Portal/e-tendering portal. 
 

         Caution: In the event of funds remitted to wrong beneficiary account number, SJVN Limited or 

its Bank or its service provider would not responsible for the same. 

4.4    FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 

FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The EMD 

(Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be submitted by 

the deadline of submission of physical documents indicated above at Sr. No. 1 (A) (a) (I, II & III) 

in a sealed envelope through post / courier or by hand on the address of HOD (P&C), NJHPS, 

SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, failing which the bid 

shall be considered as non-responsive & financial bid will not be opened. 
 

        Remarks:-The EMD submitted in the form of BG, DDs, local Cheque/ outstations Cheque 

will not be considered. 
  

4.5    Bid security shall remain valid for a period of 45 days beyond the original bid validity period and 

beyond any extension subsequently requested. Any correction, alteration and addition in computer 

generated / other hand written instrument subsequently needs to attested by the appropriate 

authority of bank. 
 

4.6   Being Civil work tender MSEs/NSIC/Startup India registered firms are not exempted from 

the submission of Cost of Tender Document & Earnest Money Deposit/Bid Security. 
 

4.7  EMD of the bidder shall be forfeited/necessary action may be taken as per bid security declaration, 

if the bidder withdraws or amends its bids or impairs or derogates from the bid in any respect with 

in the period of validity of the bid. The EMD of the successful bidder shall be retained as 

contract security until such period the contractor furnishes the required security deposit and 

shall be release within 30 days from the receipt of the performance security & 

verification/confirmation thereof.  If the contractor is failed to fulfill his obligations, the EMD, 

retained as contract security shall be forfeited/necessary action may be taken as per bid security 

declaration submitted by the firm along with their bid. 

 

 4.8    The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30) days after the 

declaration of result of 1st stage i.e. technical evaluation. 
 

4.9 EMD of bidder(s) will be refunded only to designated account submitted by the bidder at the time of 
registration with SJVN irrespective of mode of payments made. 

 

4.10 No interest shall be payable by the SJVN on EMD.  
   

4.11 Tender without cost of document & Bid security/EMD will be rejected. 
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   4.        Cost of Bid Document and Earnest Money deposit (EMD/ Bid Security) 

4.1    The cost for purchase of bid document is Rs.  1180- (Rupees one thousand one hundred 

eighty only) (Non-refundable) i.e.(Rs. 1000/-+GST @18% i.e. Rs.180-). 

4.2      EMD/Bid Security:  The bidder shall furnish, a bid security/ earnest money as part of the bid 

amounting to Rs. 15033/- (Rupees Fifteen thousand thirty three only). This EMD/Bid 

security is to be submitted through online or FDR/TDR as mentioned at 4.4 below. 

4.3  The "Cost of Bid document" & “Earnest Money Deposit (EMD)” shall be submitted /       

deposited through online payment gateway on SRM Portal/e-tendering portal. 

          Caution: In the event of funds remitted to wrong beneficiary account number, SJVN Limited or  

its Bank or its service provider would not responsible for the same. 
 

4.4  FDR/TDR: Please note that EMD (Earnest Money Deposit)/ Bid Security in the form of 

FDR/TDR (Pledged in favour of the NJHPS, SJVN Limited) is also acceptable. The EMD 

(Earnest Money Deposit)/ Bid Security in the form of FDR/TDR shall have to be submitted by 

the deadline of submission of physical documents indicated above at Sr. No. 1 (A) (a) (I, II & III) 

in a sealed envelope through post / courier or by hand on the address of HOD (P&C), NJHPS, 

SJVN Ltd., Jhakri, Tehsil Rampur Bsr., Distt. Shimla (HP)-172201, failing which the bid 

shall be considered as non-responsive & financial bid will not be opened. 

 

          Remarks:- The EMD submitted in the form of BG, DDs, local Cheque/ outstations Cheque 

will not be considered. 
  

4.5     Bid security shall remain valid for a period of 45 days beyond the original bid validity period and 

beyond any extension subsequently requested. Any correction, alteration and addition in 

computer generated / other hand written instrument subsequently needs to attested by the 

appropriate authority of bank. 

4.6 Being civil work tender MSEs/NSIC/Startup India registered firms are not exempted from 

the submission of Cost of Tender Document & Earnest Money Deposit/Bid Security. 

4.7    EMD of the bidder shall be forfeited/necessary action may be taken as per bid security declaration, 

if the bidder withdraws or amends its bids or impairs or derogates from the bid in any respect 

with in the period of validity of the bid. The EMD of the successful bidder shall be retained as 

contract security until such period the contractor furnishes the required security deposit and 

shall be release within 30 days from the receipt of the performance security & 

verification/confirmation thereof.  If the contractor is failed to fulfill his obligations, the EMD, 

retained as contract security shall be forfeited/necessary action may be taken as per bid security 

declaration submitted by the firm along with their bid. 

4.8     The bid securities/EMD of unsuccessful bidders shall be returned within thirty (30) days      

            after   the declaration of result of 1st stage i.e. Technical Bid. 

4.9     EMD of the bidder(s) will be refunded only to designated account submitted by the   

            bidder   at  the time of registration with  SJVN irrespective of mode of payment made.  

 

4.10     No interest shall be payable by the SJVN on EMD.  

  

4.11 Tender without cost of document & Bid security/EMD will be rejected. 
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5. SJVN Limited has to finalize its tender within a limited time schedule. Therefore it may not be 

feasible in all case for SJVN Limited to seek clarifications in respect of incomplete offers.  The 

decision will be made based on available documents. Prospective bidders are advised to ensure 

that their bids are complete in all respects and confirm to our terms and conditions.  Bids not 

complying with SJVN Limited requirements may be rejected without seeking any 

clarifications.  
 

  6 Åij of.kZr izko/kkuksa ds gksrs gq, Hkh];fn ,ltsoh,u ds lexz fgr esa ifjfLFkfro'k vko”;d gqvk rks cksyhnkrk dh dk;Z 

{kerk vkSj dk;Z ds fu"iknu dh {kerk dks ewY;kafdr djus dk vf/kdkj ,ltsoh,u ds vius ikl lqjf{kr j[krk gS A  

 

  7     The item of work is given in the Bill of Quantities along with estimated rate & amount of the 

Bidding Documents. The Bidder shall be required to offer their rates and prices in %age (i.e. 

upto two (02) decimal places) for the whole work, which shall include material, labour, 

equipment, taxes & duties etc. except GST. The applicable GST shall be released 
separately on submission of GST invoice as per GST act. 

 

 8      Payment Procedure: 
 

If the payment due to the Contractor for any undisputed amount for which interim bill has been 

approved by the Engineer – in – Charge, is delayed by more than 15 days from the due date of 

payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per annum and 

acceptance thereof by Engineer in Charge, shall be payable to the Contractor for the actual   

number of days of delay in payment of bill beyond the above said period of 15 days.  

 

in case of Micro & Small Enterprise (MSE) following provision shall apply:  

All the payments for the supplies and/or services (as applicable) rendered by MSEs (Micro & 

Small Enterprises) supplier/Contractor under the contract shall be released within forty-five 

(45) days from the day of acceptance, subject to submission of invoice on or before the day of 

acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of services; or where 

any objection is made in writing by SJVN regarding acceptance of Plant or service within 

fifteen days from the date of delivery of Plant or the rendering of services, the day on which 

such objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal amount 

plus compound interest with monthly rests from the date immediately following the date 

agreed upon @ three times of bank rates as notified by Reserve Bank of India from time to 

time.  
 

 9     lQy cksyhnkrk dk;Z dks izkjEHk djus ls iwoZ izHkkjh vfHk;ark ds dk;kZy; esa Je dkuwu ds vuqlkj oS/k Je ykblsal 

dh lR;kfir izfr vo'; tek djk,a A  

10 dk;Z ml L-1 cksyhnkrk dks vokMZ fd;k tk,xk ftldh cksyh lexz :i ls rRor% (substantially) vuqdwy ik;h 

tk,xh A The tender has been invited on one %age figure (i.e. at par/ above / below basis). 

Bidder has to quote the %age unit rate in figure upto 2 decimal places and same shall be 

applicable uniformly on all items of Annexure-A. For example, if a bidder has quoted 5 %, the 

same shall be considered as 5.00%. 
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5        SJVN Limited has to finalize its tender within a limited time schedule. Therefore it may 

not be feasible in all case for SJVN Limited to seek clarifications in respect of incomplete 

offers. The decision will be made based on available documents. Prospective bidders are 

advised to ensure that their bids are complete in all respects and confirm to our terms and 

conditions.  Bids not complying with SJVN Limited requirements may be rejected without 

seeking any clarifications.  
 

6.      Not with standing anything stated above, the SJVN Limited reserves the right to assess 

bidder’s capability and capacity to perform the works, should the circumstances warrant such 

an assessment in the overall interest of the SJVN Limited.      
 

7.       The item of work is given in the Bill of Quantities along with estimated rate & amount of the 

Bidding Documents. The Bidder shall be required to offer their rates and prices in %age (i.e. 

upto two (02) decimal places) for the whole work, which shall include material, labour, 

equipment, taxes & duties etc. except GST. The applicable GST shall be released 

separately on submission of GST invoice as per GST act 
 

 8.      Payment Procedure: 

If the payment due to the Contractor for any undisputed amount for which interim bill has been 

approved by the Engineer – in – Charge, is delayed by more than 15 days from the due date of 

payment (i.e. 45 days from date of submission of bill) an interest @ of 8% per annum and 

acceptance thereof by Engineer in Charge, shall be payable to the Contractor for the actual   

number of days of delay in payment of bill beyond the above said period of 15 days.  
 

in case of Micro & Small Enterprise (MSE) following provision shall apply:  

All the payments for the supplies and/or services (as applicable) rendered by MSEs (Micro & 

Small Enterprises) supplier/Contractor under the contract shall be released within forty-five 

(45) days from the day of acceptance, subject to submission of invoice on or before the day of 

acceptance.  

Day of acceptance means day of actual delivery of Plant or the rendering of services; or where 

any objection is made in writing by SJVN regarding acceptance of Plant or service within 

fifteen days from the date of delivery of Plant or the rendering of services, the day on which 

such objection is removed by the contractor/supplier. 

In case payments are not released as mentioned above, SJVN shall pay the principal amount 

plus compound interest with monthly rests from the date immediately following the date 

agreed upon @ three times of bank rates as notified by Reserve Bank of India from time to 

time.  

   9      The successful bidder must submit the attested copy of valid labour license in the O/o    

            Engineer In charge before start of work at site. 

 
 

   10 The work will be awarded to L-1 bidder whose bid will be found substantially responsive on 

overall basis. The tender has been invited on one %age figure (i.e. at par/ above / below basis). 

Bidder has to quote the %age unit rate in figure upto 2 decimal places and same shall be 

applicable uniformly on all items of Annexure-A. For example, if a bidder has quoted 5 %, the 

same shall be considered as 5.00%. 
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11       The total award value of works to each PAP contractor shall not exceed Rs. 24.00 lac in a calendar 

year under PAP category. Therefore; all PAP contractors are requested to ensure the same before 

submission/ uploading of their bid under PAP category. Any bid beyond above said limit of Rs. 

24.00 lac shall not be considered for evaluation/ award as the case may be. 

 

12.      Correction of Errors (Applicable to extent possible). 

      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 

A. The bidder has to fill the Unit Rates in %age only after selecting at                

par/above/below option up to 2 decimal places. 
 

B. The entered %age in figures shall be automatically converted in to total amount. 
 

 

 13.     Corrupt or Fraudulent Practices 

            It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its Sub-

contractors, manufacturer, sub-consultants, services providers, suppliers and/or their employees 

that they will observe the high standard of ethics during the bidding process and execution of such 

Contracts. In pursuance to this policy: 

 

a)   For the purpose of this provision, the terms set-forth below shall mean as under: 

i)  "Corrupt practice" means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in Contract execution. 

ii) "fraudulent practice" means a misrepresentation or omission of facts in order to influence a 

procurement process or the execution of a contract to be detriment of the Employer, and includes 

collusive practice among Applicants (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Employer of the benefits of free and 

open competition. 

 

b) A Bid shall be rejected by the Employer if it is determined at any stage that respective bidders / 

Contractor and/or any of its personnel, or its agents, or its Sub-contractors, manufacturer, sub-

consultants, services providers, suppliers and/or their employees has engaged in corrupt or 

fraudulent or collusive practices in competing for the Contract in question. 

 

c) The Employer will declare a bidder/contractor ineligible or may terminate the contract, either 

indefinitely or for a stated period of time, to be awarded a Contract if it at any time determines 

that the bidders/Contractor and/or any of its personnel, or its agents or its Sub-contractors, 

manufacturer, sub-consultants, services providers, suppliers and/or their employees has engaged 

In corrupt or fraudulent or collusive practices In competing for or in executing the Contract In 

question.  

 d) All the bidders/service providers/vendors /consultants etc shall be requested to furnish a 

certificate regarding presentation and detection of fraud as per Annexure-D along with 

Annexure II (Guidelines on Banning of Business Dealings). 
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   11     The total award value of works to each PAP contractor shall not exceed Rs. 24.00 lac in a 

calendar year under PAP category. Therefore; all PAP contractors are requested to 

ensure the same before submission/ uploading of their bid under PAP category. Any bid 

beyond above said limit of Rs. 24.00 lac shall not be considered for evaluation/ award as 

the case may be. 
             

12.    Correction of Errors (Applicable to extent possible). 

      The prices are to be filled in ONLINE DYNAMIC Schedules as under:- 

A. The bidder has to fill the Unit Rates in %age only after selecting at                

par/above/below option up to 2 decimal places. 

B. The entered %age in figures shall be automatically converted in to total amount. 

 

13.    Corrupt or Fraudulent Practices 

           It is expected from the bidders/Contractor and/or any of its personnel, or its agents, or its Sub-

contractors, manufacturer, sub-consultants, services providers, suppliers and/or their employees 

that they will observe the high standard of ethics during the bidding process and execution of 

such Contracts. In pursuance to this policy: 

 

a)  For the purpose of this provision, the terms set-forth below shall mean as under: 

 

i)  "Corrupt practice" means the offering, giving, receiving or soliciting of anything of value to 

influence the action of a public official in the procurement process or in Contract execution. 

ii) "fraudulent practice" means a misrepresentation or omission of facts in order to influence a 

procurement process or the execution of a contract to be detriment of the Employer, and includes 

collusive practice among Applicants (prior to or after bid submission) designed to establish bid 

prices at artificial non-competitive levels and to deprive the Employer of the benefits of free and 

open competition. 

 

b)  A Bid shall be rejected by the Employer if it is determined at any stage that respective bidders / 

Contractor and/or any of its personnel, or its agents, or its Sub-contractors, manufacturer, sub-

consultants, services providers, suppliers and/or their employees has engaged in corrupt or 

fraudulent or collusive practices in competing for the Contract in question. 

 

c) The Employer will declare a bidder/contractor ineligible or may terminate the contract, either 

indefinitely or for a stated period of time, to be awarded a Contract if it at any time determines 

that the bidders/Contractor and/or any of its personnel, or its agents or its Sub-contractors, 

manufacturer, sub-consultants, services providers, suppliers and/or their employees has engaged 

In corrupt or fraudulent or collusive practices In competing for or in executing the Contract In 

question.  

 

 d) All the bidders/service providers/vendors /consultants etc shall be requested to furnish a certificate 

regarding presentation and detection of fraud as per Annexure-D along with Annexure II 

(Guidelines on Banning of Business Dealings). 
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14  Procurement of Goods/Services/Works from Local Suppliers under Public  Procurement 

(Preference to Make in India), 2017 and revised PPP MII order, dated 16-09-2020 and 

MOP orders dated 20-12-2018 & 28-07-2020. 
 

          DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting domestic 

manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 Purchase 

Preference (Linked with local content) for Thermal, Hydro and Transmission Sub-sectors 

and for distribution sector vide order dated 17.03.2020. DPIIT issued a revised PPP MII 

order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020. 
 

           Local Content:-‘Local Content’ means the amount of value added in India which shall, unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item procured (excluding net 

domestic indirect taxes) minus the value of imported content in the item (including all custom 

duties) as a proportion of the total value, in percent. 
 

           Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose 

goods, services or works offered for procurement , has minimum 50% local content, as defined in 

DPIIT order dated 16-09-2020.  
 

(i)  In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 20.12.2018 & 

28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this tender and the bidder 

shall upload the Self-Certification as per Annexure-E,  certifying that the item offered meets 

the Local Content requirement for Class-I Local Supplier, on letter head of Firm. 
 

(ii)   “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ supplier 

may be verified randomly by the committee constituted as per MOP Order 28-07-2020. In case 

of false documents/misrepresentation of the facts requisite action against such manufacturer/ 

supplier will be taken based on the recommendation of the Committee”. 

        15    Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall 

submit the bills in SJVN vendor bill tracking portal available in SJVN official website 

https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of bills 

online through Vendor Bill tracking system. In order to use this system, a user manual for 

supplier is available under Vendor bill tracking system section. Supplier is required to enter the 

user ID, password and OTP (one time password) for every log in. The user ID and password shall 

be obtained from the concerned department of SJVN Ltd. However, the OTP will be received to 

the supplier in the registered mobile number provided by supplier to the concerned department. 

Once the supplier has received its username and password from the concerned department, 

supplier shall follow the below mentioned steps: 
 

(i) Once supplier received the user ID and password from the concerned department, the supplier can 

log in to vendor bill tracking system with user ID, password and OTP 
 

(ii)   After log in, supplier shall enter the details required in the vendor portal screen and submit the 

invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), after 

submission a unique VITMS number (Reference Number) will be generated and supplier will 

receive an automated unique VITMS number (Reference Number) both in its automated unique 

email ID and mobile number. 
 

 (iii) On receipt of the physical bill, concerned SJVN official shall online acknowledge the receipt of 

the bill. All the actions taken by the concerned officials of SJVN can be easily been tracked in the 

“Invoice Status Section” by supplier. 

(iv)   After the final payment, vendor can download the details of the payment under check forwarding    

details section on the invoice upload and track screen 

https://www.sjvn.nic.in/
mailto:abcd@sjvn.nic.in
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14  Procurement of Goods/Services/Works from Local Suppliers under Public Procurement 

(Preference to Make in India), 2017 and revised PPP MII order, dated 16-09-2020 and 

MOP orders dated 20-12-2018 & 28-07-2020. 
 

          DPIIT issued PP (PMI) Order 2017 for encouraging Make in India and promoting domestic 

manufacturing. Pursuant to DPIIT orders, MOP notified in December, 2018 Purchase 

Preference (Linked with local content) for Thermal, Hydro and Transmission Sub-sectors 

and for distribution sector vide order dated 17.03.2020. DPIIT issued a revised PPP MII 

order, dated 16-09-2020 and MOP orders dated 20-12-2018 & 28-07-2020. 
 

           Local Content:-‘Local Content’ means the amount of value added in India which shall, unless 

otherwise prescribed by the Nodal Ministry, be the total value of the item procured (excluding net 

domestic indirect taxes) minus the value of imported content in the item (including all custom 

duties) as a proportion of the total value, in percent. 
 

           Class-I local supplier:- ‘Class-I local supplier’ means a supplier or service provider, whose 

goods, services or works offered for procurement , has minimum 50% local content, as defined in 

DPIIT order dated 16-09-2020.  
 

i)      In line with the DPIIT PPP-MII order dated 16.09.2020 and MOP orders dated 20.12.2018 

& 28.07.2020, “Only Class-I Local Supplier” shall be eligible to bid in this tender and the 

bidder shall upload the Self-Certification as per Annexure-E,  certifying that the item offered 

meets the Local Content requirement for Class-I Local Supplier, on letter head of Firm. 
 

ii)     “Self-declarations/ auditor’s/ accountant’s certificates submitted by the manufacturer/ supplier 

may be verified randomly by the committee constituted as per MOP Order 28-07-2020. In case 

of false documents/misrepresentation of the facts requisite action against such manufacturer/ 

supplier will be taken based on the recommendation of the Committee”. 
 

15   Bill Tracking System: Prior to the submission of the bills in physical form, supplier shall 

submit the bills in SJVN vendor bill tracking portal available in SJVN official website 

https://www.sjvn.nic.in under quick link section. Further, supplier may track the status of bills 

online through Vendor Bill tracking system. In order to use this system, a user manual for 

supplier is available under Vendor bill tracking system section. Supplier is required to enter the 

user ID, password and OTP (one time password) for every log in. The user ID and password 

shall be obtained from the concerned department of SJVN Ltd. However, the OTP will be 

received to the supplier in the registered mobile number provided by supplier to the concerned 

department. Once the supplier has received its username and password from the concerned 

department, supplier shall follow the below mentioned steps: 

i)  Once supplier received the user ID and password from the concerned department, the supplier 

can log in  to vendor bill tracking system with user ID, password and OTP. 

   ii)     After log in, supplier shall enter the details required in the vendor portal screen and submit the 

invoice specifically to the concerned SJVN official’s email ID (abcd@sjvn.nic.in), after 

submission a unique VITMS number (Reference Number) will be generated and supplier will 

receive an automated unique VITMS number (Reference Number) both in its automated unique 

email ID and mobile number. 
 

iii)   On receipt of the physical bill, concerned SJVN official shall online acknowledge the receipt of 

the bill. All the actions taken by the concerned officials of SJVN can be easily been tracked in 

the “Invoice Status Section” by supplier. 

iv)   After the final payment, vendor can download the details of the payment under check      

forwarding details section on the invoice upload and track screen. 

https://www.sjvn.nic.in/
mailto:abcd@sjvn.nic.in
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16     भारत सरकार द्वारा लर्ाई र्ई पाबंर्दयााँ:: 
Any bidder from a country which shares a land border with India will be eligible to bid in 

this tender only if the bidder is registered with the Competent Authority specified in 

Annexure-I of Ministry of Finance, Government of India order no F. No. 6/18/2019-PPD 

dated 23.07.2020 and various amendment/clarification issued in this regard. The bidders for 

the purpose of compliance and its procedure for registration from Competent Authority etc. 

The bidder has to submit the undertaking as per Annexure-H (enclosed) regarding 

compliance of above-mentioned order. In case the undertaking given by the bidder whose 

tender has been accepted by the Employer is found false at the later stage, this would be a 

ground for immediate termination 
 

17      l'krZ@VsfyxzkfQd fufonk,a ;k /kjksgj jkf'k ;k fufonk-nLrkost ykxr jfk'k jfgr fufonkvksa ij fopkj ugha 

fd;k tk,xk A  
 
 

18     ;fn fufonkvksa dks [kqyus ;k izkIr djus ds fnu lkoZtfud vodk'k vFkok vLi"V baVjusV lEidZ gks rks 

,slh   fLFkfr esa fufonk vxys dk;Z-fnol dks mlh le; [kksyh tk,xh A  
 

19   fdlh Hkh ;k lHkh fufonkvksa dks fcuk dksbZ dkj.k crk,a Lohdkj ;k jn~n djus dk vf/kdkj ,ltsoh,u ds 

ikl lqjf{kr gS A   
 

20 SJVN Limited reserves the right to cancel/withdraw the invitation for bid without assigning                           

any reason and shall bear no liability whatsoever consequent upon such a decision 

 

21 यर्द र्हन्दी व अंग्रेजी भाषा के प्रावधानों मे र्कसी प्रकार का ववरोधाभास पररलf{kत होता है तब अंग्रेजी भाषा के प्रावधानों को ही 
मान्य माना जाएर्ा ।  

 

22  अनुबंध समझौते पर हस्ताक्षर. 

►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of 

undersigned within 15 days from the date of issue of LOA. 

►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial Stamp Paper (02 

Nos) of ₹ 100/- each along with two (02Nos) copies of judicial paper of ₹ 1/-each within fifteen 

(15) days from the issue of Notification of awards/letter of Awards The non-judicial stamp papers 

& judicial papers are to be purchased from Himachal Pradesh only. 
►   The agreement shall be signed by the authorized signatory of service provider/contractor , While 

signing of agreement, satisfactory evidence of authority of the Authorized Signatory signing 

on behalf of the service provider shall be furnished on non-judicial stamp paper of an 

appropriate value in the form of a Power of Attorney/Authorization Letter, duly notarized by 

a Notary Public, indicating that the Authorized Signatory signing the agreement have the 

authority to sign the agreement and that the agreement is binding upon the service provider.  
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16     RESTRICTIONS IMPOSED BY GOVT OF INDIA: 

                 Any bidder from a country which shares a land border with India will be eligible to bid in this 

tender only if the bidder is registered with the Competent Authority specified in Annexure-I of 

Ministry of Finance, Government of India order no F. No. 6/18/2019-PPD dated 23.07.2020 and 

various amendment/clarification issued in this regard. The bidders for the purpose of compliance 

and its procedure for registration from Competent Authority etc. The bidder has to submit the 

undertaking as per Annexure-H (enclosed) regarding compliance of above-mentioned order. In 

case the undertaking given by the bidder whose tender has been accepted by the Employer is 

found false at the later stage, this would be a ground for immediate termination 

 

17     The bids in physical form /Conditional / telegraphic tenders or tenders without earnest money shall 

not be considered. 

 

18  If it happens to be holiday or poor internet connectivity on the date of receipt / opening of the 

tenders, the same shall be opened on the next working day at the same time. 
 

19      SJVN Ltd. reserves the right to accept or reject any or all tenders without assigning any reasons 

thereof. 
 

20      SJVN Limited reserves the right to cancel/withdraw the invitation for bid without assigning any 

reason and shall bear no liability whatsoever consequent upon such a decision 
 

21      In case of any contradiction between Hindi & English version of NIT, the   provision of English 

version of NIT will prevails. 
 

22  SIGNING OF THE CONTRACT AGREEMENT. 

►   The contract agreement shall be signed at NJHPS, SJVN, Jhakri (INDIA) in the office of   
  undersigned within 15 days from the date of issue of LOA. 

 

►   The Contract Agreement (s) will be signed in two (02) originals on non –judicial Stamp Paper (02 

Nos) of ₹ 100/- each along with two (02Nos) copies of judicial paper of ₹ 1/-each within fifteen 

(15) days from the issue of Notification of awards/letter of Awards The non-judicial stamp papers 

& judicial papers are to be purchased from Himachal Pradesh only. 
►   The agreement shall be signed by the authorized signatory of service provider/contractor , While 

signing of agreement, satisfactory evidence of authority of the Authorized Signatory signing 

on behalf of the service provider shall be furnished on non-judicial stamp paper of an 

appropriate value in the form of a Power of Attorney/Authorization Letter, duly notarized 

by a Notary Public, indicating that the Authorized Signatory signing the agreement have 

the authority to sign the agreement and that the agreement is binding upon the service 

provider.    



INFORMATION & INSTRUCTIONS FOR BIDDER -PCD-2972(Civil)/2026      

    1.0   SUBMISSION AND FILLING OF BIDS: 
 

1.1 Please note that bids in physical form shall not be entertained under any 
circumstances and are only to be submitted through e-tendering at 
https://etender.sjvn.co.in.  

 

1.2 DIGITAL SIGNATURES: To participate in an e-Tender, bidder need to have a valid 
Class-2 Digital Certificate (Signing & Encryption/Combo) from certifying authority of 
India as per the IT Act, 2000. Valid Digital Certificate must be installed in a computer 
system from where you want to login on website. Perform the below steps to confirm 
whether valid digital certificate is available on your computer system or not. Perform 
the below steps to confirm whether valid digital certificate is available on your computer 
system or not.  
Steps: 

 Open Internet Explorer. 

 Select Tools menu from menu bar. OR (Press Alt + T on your keyboard). 

 Click on Internet Options >>Content >>Certificate button. 
The bidder should view your digital certificate under “Personal” heading 

Requirement of Digital Signature Certificate 

 Please enable ActiveX Controls & Plug-ins. (Tools->Internet Options-> 
Security- >Custom Level)  
 
Active-X controls need to be enabled in your Internet browser. In order to 

ensure this, please do the following: 

a. In Menu Bar ---Click on Tools - Internet Options – Security – Click on Trusted 
Sites Icon – Click on Sites button. 
Add 2 Website in Trusted Sites https://etender.sjvn.co.in 

After that, click on 

Tools menu of Internet explorer - Internet Options – Security – Click on Internet Icon. 

After Click on Custom Level button – 

From below ActiveX controls and plug-ins ---- Select below 5 Items to be enabled 

1) Download signed ActiveX controls –select Prompt or Enable  

2) Download unsigned ActiveX controls – select Prompt or Enable  

https://etender.sjvn.co.in/
https://etender.sjvn.co.in/


3) Initialize and script ActiveX controls not marked as safe for scripting – select Prompt 

or Enable  

4) Run ActiveX controls and plug-ins-select Enable  

5) Script ActiveX controls marked safe for scripting – select Enable 

After completed this above selection----Below option has available---Reset custom 

settings---Reset To: Select low or medium ---Click on OK. 

Also, please check your system Date & Time it should be set as current date & 

time. 

 Please disable or uninstall Third Party Toolbar / Add-ons from Browser. 
 

1.3 VENDOR RERGISTRATION PROCESS: After obtaining digital signature as indicated 
above, the bidder is to register with SJVN e- tendering portal 
https://etender.sjvn.co.in to participate in the tendering process. Perform below 
mentioned steps to register yourself: 

• Click on a “New Bidder Registration” link available on home page 

• You need to furnish individual details as well as of company details in registration 
form 

• After filling all mandatory fields, you need to click on “submit” button to complete 

registration process. 

• On successful completion of registration, you will be prompted a message saying 

that “You have successfully registered on SJVN Limited’s e-tender Portal” 

Already valid registered vendors in SJVN systems with Vendor Id need not follow 
registration process and may contact support email:  

 

1.4  Down loading Bid Documents: Bidder to access https://etender.sjvn.co.in to 
download NIT document, after completing registration formality (if required) and 
successful login vendor need to process for Tender Fee/ Document Fee as per the 
provisions of bid documents and thereafter bidder can download detailed tender 
document. 

1.5  Bid Submission: 

I. Bidder needs to login on SJVN tendering portal i.e. https://etender.sjvn.co.in 

II. Search tender by filling necessary searching criteria after Login. 

III. Please refer to attached document of “Bidder User manual”. 

 

https://etender.sjvn.co.in/
https://sjvn.abcprocure.com/
https://sjvn.abcprocure.com/


All the bidders are requested to get themselves registered well in advance and no 
extra time will be considered for submission of bids for the delay in on-line Vendor 
Registration, if any. 

 

Bidder(s) are also advised to keep on visiting the websites as mentioned below for any 
Notification/ Amendment / Addendum/ Corrigendum from SJVN's side in respect of this 
tender: 

(i) https://etender.sjvn.co.in. 

(ii) www.sjvn.nic.in. 

(iii) www.eprocure.gov.in 
 

1.6 For any assistance/ clarification for e–tendering registration, submission of bid 
through e-tendering/ procurement, bidder may contact the following person: - 

 

1. Sh. Ranjan Kumar: Mobile no. 85805-48817 (E-mail ID: etender.support@sjvn.nic.in) 
 

For any other clarifications regarding the tender bidder may contact the following 

persons/ representatives of M/s SJVN:- 

(i) Smt. Randei Rana  (E-mail ID: randei.rana@sjvn.nic.in) 
(ii) Sh.   Rajesh Kumar (E-mail ID: rajeshkr.negi@sjvn.nic.in).  

 

 

 

Dy. General Manager , 

Procurement & Contract Deptt. 

NJHPS, SJVN Ltd. Jhakri, Tehsil 

Rampur Bsr., Distt Shimla (HP)-

172201. 

 

https://sjvn.abcprocure.com/
http://www.sjvn.nic.in/
http://www.eprocure.gov.in/
mailto:rajeshkr.negi@sjvn.nic.in
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Annexure-B 

Bid Security Declaration 

Tender No: SJVN/NJHPS/P&C/PCD-2972(Civil)/2026          Date: 

 

To  

        Deputy General Manager,  

        Procurement and Contract Deptt.  

        NJHPS, SJVN Ltd. Jhakri,  

Distt. Shimla-H.P.-172201. 

 

I hereby submit a declaration that the bid submitted by the undersigned, on behalf of the 

bidder_________________________________________________(Name of the bidder), either 

Sole Bidder or in JV/Consortium, shall not be withdrawn or varied during the period of bid validity 

as stipulated in Bid Document.  

 

I, on behalf of the bidder ____________________________________________________(Name 

of the Bidder), also accept the fact that in case the bid is withdrawn or varied any term & condition 

in regard hereto during the period of bid validity , except as provided in Bid Document or in the 

case of a successful bidder ,if we fail within the specific time limit to sign the agreement or we fail 

to furnish the required performance security as provided in Clause 3 of Annexure-C of Tender 

Document or if we adopt the corrupt or  coercive or fraudulent practices covered  under Clause 13 

of NIT of  Tender Document, then  ____________________________________(Name of Bidder) 

will be suspended for participation in the tendering process for the work of SJVN Ltd. and its 

subsidiaries and works under other centrally sponsored schemes, for a period of one year from the 

date of issue of notice of such suspension by the Employer.  

 

 

 

Date:      (Signature of Authorised Signatory)* 

Place:      (Name)……………………………………..… 

      (Designation)………………………………... 

      (Common Seal)……………………………… 

 

 

 

 

*In case of a Sole Bidder, Bid Security Declaration should be on the letterhead of the Bidder 

and should be signed by a person competent and having the Power of Attorney to bind the 

Bidder. 
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                                                        PCD-2972(Civil)2026                            Annexure-“D” 

 

Undertaking  

I/We, M/s................................................................(Name of Bidder) hereby certify that 

I/We would adhere to the fraud prevention and detection policy of SJVN and not indulge 

myself/ourselves or allow anybody else working in our organization to indulge in fraudulent 

activities and would immediately apprise the SJVN authorities regarding the fraud/suspected 

fraud as soon as it comes to my/our notice. 

 

 

Date:                                                                        For and on behalf of the bidder                                                                   

                                                                                                                                                               

....................................................... 
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ANNEXURE-E 

 

(Format for Undertaking of Self certification regarding Local Content In line with PPP-M II order, 

2017 & Revision PPP-M II order, 2017 dated 16/09/2020, 28/07/2020 &  if applicable, to be provided 

on a company letterhead by authorized person)  

      Tender of Description:   “ Providing and fixing chain-link fencing around HIMPESCO Security 

Temporary colony at NJHPS Wadhal Adit, Distt. Kinnaur (HP)"  
(PCD-2972(Civil)/2026)”.   

        Bidder's Name and Address (Bidder) : 

        Name: 

           To:  

Procurement and Contract Deptt. 

NJHPS, SJVN Ltd. Jhakri 

Distt. Shimla HP 172201 

         Dear Sir,  

 Format for Self-certification regarding Local Content in line with PPP-M II order, 2017  and Revision 

PPP-M II 2017 date 04/06/2020 & 28/07/2020 if  applicable, to be provided on company letterhead 

by the authorized person. 

         Date: - ___  

        I ___________________________________________ S/o, D/o 

,W/o___________________________ Resident of___________________________here by   

solemnly affirm and declare as under:- 

 

That I will agree to abide by the terms and conditions of the Public Procurement (Preference to Make 

in India) Order, 2017 (hereinafter PPP-M II order) of Government of India issued vide Notification 

No:P-45021/2/2017-BE-II dated 15/06/2017, its revision dated 04/06/2020, Notification No. P-

45021/2/2017-PP(BE-II)-part(4) Vol.II date 19/07/2024   & in MOP Letter Public procurement 

(Preference to make in India) to provide for purchase preference (linked with local content) in respect 

of Hydro Power Sector Order 28/07/2020, and any subsequent modifications/ Amendments, if any 

the information furnished hereinafter is correct to the best of my knowledge and belief and I undertake 

to produce relevant records before the procuring entity/ SJVN Ltd or any other Government authority 

for the purpose of assessing the local content of goods/services/works supplied by me for 

………………………  (Enter the name of the Tender).  

 

That the local content for all inputs which constitute the said goods/ services/works has been verified 

by me and I am responsible for the correctness of the claims made therein.  
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That the goods/ services/works supplied by me for -----------------------------------------------------------

---------   (Enter the name of the Tender) meet the 'Minimum Local Content' as defined in the PPP-

M II order and MoP order 28/07/20 and value of local content (in……………… %).  

 

That the value addition for the purpose of meeting the 'Local Content 'has been made by me at 

............................................................................................................................................. {Enter the 

details of the location(s) at which value addition is made}. 

We ensured that the imported items sourced locally from resellers/distributors are excluded 

from the calculation of local content.  Details of the cost of locally sourced imported items 

(inclusive of taxes) along with the breakup on license/royalties paid/technical expertise cost etc. 

sourced from outside India are as under:- 

i. Cost of locally sourced imported items (inclusive of taxes) in Rs……………….. 

ii. Cost of license/royalties paid outside India in Rs……………….. 

iii. Cost of technical expertise cost etc. sourced from outside India in Rs……………….. 

         That in the event of the local content of the goods/ services/works mentioned herein is found to 

be incorrect and not meeting the prescribed Local Content criteria, based on the assessment of 

procuring agency (ies)/ SJVN Ltd/Government Authorities for the purpose of assessing the local 

content, action shall be taken against me in line with the Revision PPP-MII order dated 04/06/2020and 

MOP order dated 28/07/2020 and provisions of the Bidding Documents. 

 I agree to maintain the following information in the Company's record and shall make this available 

for verification to any statutory authority. Further, Self-declarations/ auditor’s/ account’s 

certificates submitted by the manufacturer/ supplier may be verified randomly by the 

committee constituted as per MoP order 28-07.2020. In case of false 

documents/misrepresentation of the facts requisite action against such manufacturer/supplier 

will be taken based on the recommendation of the Committee.” 

i Name and details of the Local Supplier  

(Registered Office, Manufacturing unit location, nature of legal entity)  

ii. Date on which this certificate is issued  

ii. Goods/services/works for which the certificate is produced     

      For and on behalf of.............................................................(Name of firm/entity). 

      Authorized signatory (To be duly authorized by the Board of Directors) 

 Name, 

 Designation  

 Contact No. 

        Date :  
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        PCD-2972(Civil)/2026                          Annexure- “F” 

 

Undertaking  

I/We …………………………………………….................................................hereby     

undertake/certify as under: - 

 

1.  That I/We belong to PAP category. 

 
2. That I/We have read all the documents uploaded along with the NIT and there are no 

deviations from the standard terms and conditions of the tender document & NIT etc.  

 
3. That the documents as uploaded by me/us are as per original document.   

 

 

Date:                                                                        For and on behalf of the bidder                                                                   

                                                                                                                                                               

....................................................... 
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                                             (PCD-2972(Civil)/2026                           ANNEXURE-G 

Registration details of Corporate Offfce, Shimla (Principle Place of Business) 

Sr. 
No. 

Data Particular Data 

1 Supplier/ Reccipient name SJVN Limited 

2 
Type of supplier/ Reccipient (for 
B2B Suppliers) 

Registered/ unregistered, Composite/ 
Foreign/ Casual/ Consumer (Strike out 
which is not applicable) 

3 

ARN No. AA020317004466N 

Prov. GSTIN/GSTIN (for B2B 
Suppliers) 

02AAICS1307F1ZY 

4 

Address of registered place of 
Business of the Suppliers under 
GST along with State code and 
PIN code (for B2B Suppliers) 
which is also the location of the 
business of SJVN Ltd. 

SJVN Ltd., Corporate Office Complex, 
Shakti Sadan, Shanan, Shimla (HP)-
171006 State Code-02 

5 PAN AAICS1307F 

6 TAN PTLS13839A 

7 UID No. in case of Embassy/UN Not applicable 

8 
Status of suppliers i.e. whether 
SEZ, EOU, DTA, Government, 
Local Authority 

Not Applicable 

9 
Name & Designation of Contact 
Person 

 Sh. BR Sethi  Chief General Manager 
(F&A) 

10 Email Address Corporate.finance@sjvn.nic.in 

12 Phone No. 0177-2660233 
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Annexure-H 

UNDERTAKING PPR – 2972(Civil)2026 

 

 

 (In compliance of Ministry of Finance, Government of India order no F. No. 6/18/2019-PPD 

dated 23.07.2020) 

I have read the clause regarding restrictions on procurement from a bidder of a country which 

shares a land border with India.  

I certify that ……..…………………………………………………………………………..(name of 

Bidder) is not from such a country or, if from such a country, has been registered with the 

Competent Authority. I hereby certify that ………………………………………..…………..(name 

of Bidder) fulfills all requirements in this regard and is eligible to be considered.  

Note:- Evidence of valid registration by the Competent Authority shall be attached (if 

applicable) 
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PCD-2972  (Civil)/2026 

 
Annexure -“I”. 

 
 

1) The contractor should be asked to apply for photo gate pass to all the labourers who are engaging 

for work with their full residential address as per Form-B.  

2) The Character and Antecedents of all the labours are required to be verified through their 

respective local Police as per address in AADHAR Card, 10 days before start of work.  

3) The Labour of Nepal, Bangladesh, J &K and Tibet origin are required to be registered in the local 

Police stations before engaging by the contractor for work and their finger impression and 

photographs are required to be recorded in the local Police Station.  

4) The Labour will not use a Dangri, Army / Police force uniform colour while Work in the project 

site(s). 
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 Annexure-II 

Guidelines on Banning of Business Dealings {PCD-2972)(CIVIL/2026} 

Guidelines on Debarment of Business Dealings for SJVN Limited (including its Subsidiaries 
and Joint Ventures) 

1.0 Introduction 
 

SJVN (including its subsidiaries, and joint ventures) deal with various bidders, contractors, 
suppliers, consultants, and service providers, who are expected to adopt ethics of highest 
standards and a very high degree of integrity, commitments and sincerity towards the work 
undertaken. It is not in the interest of SJVN to deal with Agencies who commit deception, fraud or 
other misconduct in the tendering process. 

These Guidelines are issued with a view to ensuring transparency, integrity, and fairness in 
public procurement undertaken by SJVN Limited, its Subsidiaries and Joint ventures. 

These guidelines are framed in alignment with the ‘Guidelines on Debarment of firms from 
Bidding’ issued by the Department of Expenditure, Ministry of Finance, Government of 
India. 

2.0  Scope  
These Guidelines shall apply to all procurements financed, executed, or managed by SJVN, its 
Projects, Power Stations, Regional Offices, Liaison Offices including its subsidiaries, and joint 
ventures, and shall be binding upon all categories of bidders, contractors, suppliers, consultants, 
and service providers dealing with SJVN or its associated entities. 

3.0 Definitions 
 

a) SJVN means SJVN Ltd., its Projects, Power Stations, Regional Offices, Liaison Offices 
including its subsidiaries, and joint ventures. 

 

b) Debarment means disqualification of a bidder from participation in any procurement process 
undertaken by SJVN for a specified period in accordance with Rule 151 of GFR 2017. 

For the purposes of these Guidelines, the expressions banning of firm, suspension, and 
blacklisting shall convey the same meaning as debarment. 

c) Firm: The term ‘Firm’ or ‘Bidder’ has the same meaning for the purpose of these guidelines, 
which includes an individual or person, a company, a co-operative society, a Hindu undivided 
family, and any association or body of persons, whether incorporated or not, engaged in trade or 
business. 

d) Allied Firm means any concern within the sphere of effective influence of a debarred firm. In 
determining such influence, the following factors shall be considered— 

(i) whether the management is common; 

(ii) whether majority interest in the management is held by the partners or directors of the 
debarred firm; 

(iii) whether substantial or majority shares are owned by the debarred firm and, by virtue 
thereof, it has a controlling voice; 

(iv) whether the firm directly or indirectly controls, or is controlled by, or is under common 
control with another bidder; and 
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(v) all successor firms shall also be treated as allied firms. 

 

e) Unit shall mean the Project/ Power Station/ Regional Office/ Liaison Office/Subsidiary/JV, as the 
context requires. 

4.0 Authorities and Jurisdiction 
(a) SJVN-level Debarment. 

       Competent Authority: Functional Director, SJVN. In case of subsidiaries, the Competent Authority 
shall be CEO. 

       Appellate Authority: Chairman & Managing Director (CMD), SJVN. In case of subsidiaries, the 
Appellate Authority shall be Chairman of the subsidiary. 

(b) Ministry of Power (MoP)-level Debarment. 
      Debarment orders issued or endorsed by the Ministry of Power shall be governed by the 

Competent and Appellate Authorities as may be notified by the Ministry from time to time, and shall 
be binding on SJVN, its subsidiaries, and joint ventures for the period specified therein. 

(c) Department of Expenditure (DoE)-level Debarment. 
     Debarment orders issued or endorsed by the Department of Expenditure, Ministry of Finance, 

Government of India, shall be governed by the Competent and Appellate Authorities specified by 
the said Department, and shall be binding on SJVN, its subsidiaries, and joint ventures for the 
period specified therein 

5.0 Initiation of Debarment proceedings 
  During bidding: Action for banning of business dealings with any Firm shall be initiated by the 

department responsible for invitation of bids after noticing the irregularities or misconduct on the part 
of Firm concerned. 

  During execution: Action for banning of business dealings with any Firm shall be initiated by the 
respective department responsible for execution of works/services after noticing the irregularities 
or misconduct on the part of Firm concerned. 

Besides the concerned department, Vigilance Department of each Unit/ Corporate   Vigilance may 
also be competent to initiate such action. 

6.0 Grounds for Debarment 
Without prejudice to Rule 151 and Rule 175 of GFR 2017, a bidder or any of its successors may be 
debarred from participation in procurement undertaken by SJVN and its subsidiaries and JVs for any 
of the following reasons— 

a) conviction under the Prevention of Corruption Act, 1988, the Indian Penal Code or Bhartiya 
Nyaya Sanhita, 2023, or any other law in force, for causing loss of life, damage to property, or 
threat to public health in the course of execution of a public procurement contract; 

b) breach of the Code of integrity prescribed under Rule 175 of GFR 2017, including bribery, 
collusion, bid-rigging, anti-competitive conduct, false declaration, obstruction of investigation or 
audit, or undisclosed conflict of interest; 

c) submission of false or forged information, misrepresentation, or concealment of material facts, 
resorting to corrupt or fraudulent practices; 

d) persistent failure, default, or non-performance of contractual obligations; 
e) supply of substandard material, non-supply of material, abandonment of works, sub- standard 

quality of works, or failure to abide by the Bid Securiñg Declaration etc.; 
f) misuse of SJVN's premises or its facilities, forcefully occupies or damages SJVN's properties 

including land, water resources, forests / trees or tampers with documents/records etc.; and 
g)  Any other act or omission which, in the opinion of SJVN, warrants debarment in the interest of 

probity, fairness, and public interest. 
7.0 Debarment Review Committee (DRC) and Procedure for Debarment 
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a) Constitution of DRC: 
    Prior to the initiation of debarment proceedings, the Competent Authority shall constitute a 

Debarment Review Committee (DRC) for examination of the case. The Committee shall 
comprise officers not below the rank of General Manager or Head of Department / Head of 
Project, as under— 

• One officer from Contracts or Procurement of the concerned Unit or the Corporate Office; 

• One officer from Finance (Corporate / Projects) of the concerned Unit or Corporate Finance; 

• One officer from Corporate Law / Legal; and 

• One officer representing the user or indenting department at the Corporate or Unit level, or the 
Head of Project / Engineer-in-Charge representing the concerned project site, as the case may 
be. 

The officer belonging to the department initiating the proposal for debarment shall act as the 
Coordinator of the DRC and shall be responsible for convening meetings, facilitating 
examination of relevant records etc. The DRC shall submit its report to the Competent Authority. 

b) Mandate and Process: 
   The DRC shall, 

(i) examine all facts, records, and evidence pertaining to the case; 

(ii) ensure that a show-cause notice has been issued and that a reasonable opportunity of 
representation, including personal hearing if sought, has been afforded; 

(iii) assess the applicability to allied and successor firms; and 

(iv) submit a reasoned and self-contained recommendation to the Competent Authority within eight (08) 
weeks, extendable with recorded justification. 

c) Decision: 
    The DRC shall function in an advisory capacity. The final decision shall rest with the Competent 

Authority, who shall, after due consideration of the DRC's recommendation, issue a speaking order 
specifying the reason (in brief), scope, jurisdiction, and duration of debarment. 

The entire proceeding shall, as far as practicable, be concluded within twelve (12) weeks from the 
date of initiation. 

8.0 Period and Effect of Debarment 
a)  Maximum period — up to three (3) years for conviction-based cases under Rule 151(i) (DoE-

wide), and up to two (2) years for breach of the Code of Integrity or performance-related grounds at 
the SJVN/MoP level. 

 

b) Minimum period —ordinarily not less than six (6) months. 
 

c) Commencement — the period of debarment shall commence from the date of issue of the 
debarment order by the issuing entity. 

 

d) Contract Placement Bar — no contract of any kind shall be placed on a debarred firm, including 
its allied firms; this prohibition shall also apply in cases of risk purchase. 

 

e) Bid/Contract Dates — only bids from firms that are not debarred on (i) the date of 
submission/opening of the tender and (ii) the date of issuance of Letter of Award/ Signing of 
Contract Agreement shall be considered. 

 

f) Bids by Debarred Firms — if a debarred firm submits a bid, such bid shall be ignored. If such firm 
is the lowest (L-1), the next lowest eligible bidder shall be considered as L-1. Any bid security 
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submitted by the debarred firm shall be returned. 

 

g) Existing Contracts —contracts concluded prior to the issue of the debarment order shall not be 
affected. 

 

h) Removal from approved/empanelled lists — the debarred firm shall also be removed from any 
approved/empanelled lists. 

 

9.0  Applicability to Allied and Successor Firms 
Debarment of a firm shall automatically extend to its allied and successor firms unless otherwise 
directed by the Competent Authority for reasons recorded in writing. 

In the case of debarment of a joint venture or consortium, all partners shall stand debarred for the 
period specified in the debarment order, and the names of all such partners shall be explicitly 
mentioned in the order. 

 

10.0 Jurisdiction and Recommendation of Debarment 
 

a) SJVN-Level Debarment: for misconduct confined to SJVN or its subsidiaries/joint ventures, 
including non-performance, false declarations, or breach of integrity obligations. 

b) Recommendation to Ministry of Power (MoP): for cases having sector-wide or systemic 
implications affecting multiple PSUs under the administrative control of MoP, or integrity 
breaches such as corruption, bribery, or cartelization in tenders of SJVN. 

c) Recommendation to Department of Expenditure (DoE): for conviction-based cases or 
offences causing loss of life, property, or threat to public health, warranting Government-wide 
debarment under Rule 151. 
 

Where such Government-wide debarment is warranted, the department responsible for 
initiation of debarment proceedings shall forward a self-contained proposal, along with 
complete supporting documentation, to the Ministry of Power for onward transmission to the 
Department of Expenditure, in accordance with the DoE OM. 

 

11.0 Effect of Debarment by Other Authorities 
 

       SJVN shall give effect to debarment orders issued by the Department of Expenditure 
(Ministry of Finance), the Ministry of Power, or any other Government entity, where such 
orders expressly provide for applicability across Ministries, Departments, or PSUs. 

       Note (GeM). The Government e-Marketplace (GeM) may debar bidders for a period of up to two 
(2) years on its portal. SJVN shall honor such debarments for procurements undertaken on or 
through GeM, in accordance with GeM provisions. 

 

12.0 Publication of Debarment Orders 
Debarment orders issued by SJVN shall be displayed on SJVN's website and shall be binding 
upon all subsidiaries and joint ventures of SJVN. For the purpose, the concerned department 
shall forward the name and details of the Agency (ies) banned to IT&C Division of SJVN's 
Corporate Office for displaying the same on SJVN website. The details shall also be displayed on 
the respective subsidiary's website. 

  Debarment orders of the Ministry of Power shall be displayed on the Ministry's website, and 
those of the Department of Expenditure shall be displayed on the Central Public Procurement 
Portal (CPPP) maintained by DoE. 
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13.0 Appeal and Review (SJVN Level) 
     An aggrieved firm may prefer an appeal to the CMD, SJVN, within thirty (30) days from the date 

of communication of the SJVN-level debarment order. 

    The CMD may, after due consideration of the record and representation, uphold, modify, or set aside 
the order. 

  Appeal against MoP/DoE orders shall be dealt as per Guidelines on Debarment of firms from 
Bidding’ issued by the Department of Expenditure, Ministry of Finance, Government of India. 

14.0 Revocation and Reinstatement 
 

(a) A debarment order shall stand automatically revoked upon expiry of the period specified 
therein; no separate order shall be required. 

(b) For debarments issued by SJVN, the CMD, SJVN shall be the sole authority competent to 
review or revoke the order prior to its expiry, either suo motu or upon representation by the 
firm, based on new facts or sufficient justification. 

           Such revocation shall be issued by formal order and shall take effect from the date specified 
therein. 

(c) For debarments issued by the Ministry of Power or the Department of Expenditure, revocation 
or modification prior to expiry shall rest exclusively with the respective issuing authority. 

(d) Upon receipt of a revocation or modification order, the concerned department shall promptly 
update internal records and, where applicable, SJVN's website or the CPPP. 

Note: In case of shortage of suppliers/contractors/service providers in a particular group, such 
debarments may also hurt the interest of procuring entities. In such cases, endeavour should be 
to pragmatically analyse the circumstances, try to reform the supplier and may get a written 
commitment from the suppliers / contractors / service providers that its performance 
will improve. 

15.0 Record-Keeping and Reporting 
All proceedings, communications, and decisions under these Guidelines shall be duly forwarded 
for record to Corporate Civil Contracts Deptt. 

A consolidated list of firms debarred and reinstated at the SJVN level shall be maintained by 
Corporate Contracts Deptt. and published on SJVN's website. 

Matters having inter-ministerial or sectoral implications, including those requiring consideration 
by the Department of Expenditure, Ministry of Finance, shall be reported to the Ministry of Power 
through the Corporate Civil Contracts Department, in accordance with the procedure 
prescribed under the DoE OM. 
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Expediting 

Office 

SJVN Limited, Office Block, Tower-1, 6th floor, NBCC 

Complex, East Kidwai Nagar, New Delhi-110023. 

 

 

 

 

 

 

Form of Declaration of Eligibility 

Undertaking 

 

 

I/We, ……………………………………………………[Name of the Bidder / Firm / Company], 

having our registered office at [………………………………………..], do hereby certify that neither 

I/we nor any of our allied firms, successor entities, consortium / joint-venture partners (as applicable) 

are currently under debarment by SJVN Limited (including its subsidiaries/JVs), the Ministry of Power, 

Government of India, or the Department of Expenditure (DoE), Ministry of Finance, Government of 

India. 

 

I/We fully understand that if this declaration/undertaking is found to be false or misleading, our Bid 

shall be liable for rejection and, if the Contract has been awarded, the same shall be liable for 

termination, in addition to any other action as may be taken under law. 

 

Date. ...................... 

Place....................... 

 

(Name & Signature of Authorised Representative  

With Seal/Stamp of Company) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Registered & 

Corporate Office 

SJVN Corporate Head Quarter, Shanan, Shimla, 

Himachal Pradesh Pin No.-171006 

Expediting 

Office 

SJVN Limited, Office Block, Tower-1, 6th floor, NBCC 

Complex, East Kidwai Nagar, New Delhi-110023. 

 

 

 

 
 

 

DELETION OF CLAUSES -PCD-2972(Civil)/2026 
 

The following clauses mentioned in the Tender Document may be read as deleted. 
 

(i) Section –III 
 

Clause No. 10 C. 

 

Clause No. 30 
 

Clause No. 43. 

 

Clause No. 44 

 

(ii)  Section-IV 

 

       

 

                           उप महाप्रबंधक  

                                                        izki.k ,oa lafonk foHkkx] 

       ,l0ts0oh0,u0]fy0 >kdMh। 

 

 



Sl. No. Description

1 Bidder's Name & Complete Address With Postal Code

2 Bid reference No.

Contact Persons

Date of Birth of Contact Person

5 Fax No.

6 Website if any

7 e-mail id

8

(i) Name of the Beneficiary (Exactly same as mentioned in

the Bank Account)

(ii) Name of the Bank

(iii) Name of Branch

(iv) IFSC Code No.

(v) Bank Account Number

9 PAN No.

10 GST No.

11 Registration No.

12 EPF No.

13 whether Micro/small Enterprises

14 Whether Micro/small Enterprises owned by

SC/ST/Woman

15 Type of Category of Micro/ small Enterprises

(General/ SC/ST)

Date :

Place :

The Following is the general information regarding Contact Person, Contact Detail and Phone/ Fax Nos. and Bank Account Detail for  "Providing 

and fixing chain-link fencing around HIMPESCO Security Temporary colony at NJHPS Wadhal Adit, Distt. Kinnaur (HP)" - if the order is

awarded then the payment is to be released through RTGS as per the following detail:

Detail

 

NJHP Station ( 1500 MW)

4 Contact Numbers

Schedule-1Name of work : "Providing and fixing chain-link fencing around HIMPESCO Security Temporary

colony at NJHPS Wadhal Adit, Distt. Kinnaur (HP)” -PCD-2972(Civil)/2026.   

"General Information & Bank Account Detail"

Techno-commercial bid part

SJVN Ltd.

Bank Account  Details (For release of payment / EMD through NEFT/RTGS)

3



Annexure-C 

Special Terms and Conditions of Contract -PCD-2972(Civil)/2026 

1.) Time is the essence of the contract and no hindrance shall be 

considerable unless intimated by the contractor within 24 hrs. from its 

occurrence. 

 

2.) The clause at Sr. No. 15 of the Section-1 (Informations and 

Instructions for Tenderers) of the tender document may read as: 

 Earnest money (unless exempted @ 2% of the estimated cost should 

be deposited by each tenderer in any one of the following forms 

payable at any schedule bank favouring. SJVN Ltd. Jhakri.  

a) Fixed deposit receipt issued by scheduled banks endorsed in favour 

of SJVN Ltd.  Jhakri. 

b) The Earnest Money Deposit at call shall not attract interest from the 

SJVN Limited. 

c) EMD submitted by the contractor may be forfeited on the following 

grounds:- 

i) On revocation of the tender or revision in rates after opening of 

the tender but before the validity of the quotation expires. 

 ii) On refusal to enter into a contract after the award of contract. 

iii) If the work is not commenced after the work is awarded to a 

contractor 

 

3.) The clause at Sr. No. 16 of the Section-1 (Information and Instructions 

for Tenderers) of the tender document may read as:  

 The tenderer, whose tender is accepted (unless exempted) will be 

required to furnish security deposit for the due fulfilment of his contract. 

The Security Deposit shall comprise the following: 
   
i. Performance Security Deposit to be furnished by the Contractor within 
15 days from the date of issuance of Letter of award.  

ii. Retention Money to be recovered from Interim bills of the Contractor.  

 
(a) The Contractor within 15 (Fifteen) days from the date of issuance of 

Letter of Award, shall furnish a Performance security deposit of 3% 
(Three percent) of the Contract Price for due performance of 
contract. The Performance Security Deposit shall be in the form of a 
FDR pledged to SJVN Ltd. issued by a Nationalized/ Scheduled 
Indian Bank located in India acceptable to SJVN Ltd.  

 
Note: 



(i) The interest* shall be charged on delay period for breach in timely 
submission of Performance Security deposit without prejudice to right 
of SJVN to other remedies available under the contract. The GST 
shall be levied & recovered extra on interest as per applicable rule of 
GST. 
 
*interest shall be chargeable on per day basis on the amount of 
CPG/PSD @ SBI MCLR as on date of bid submission specified in 
the tender document +200 basis points. 
 

(ii)  In case last day of submission of performance security deposit 
happens to be a bank holiday, the last day of submission shall be the 
next working day. 
 

(b) Retention money shall be deducted by the Engineer-in-Charge from 
the interim bills of the Contractor @ 3% (three percent) of the total 
value of each bill of the work done towards security deposit. 

 
(c) The security deposit shall be valid for a period of six months beyond 

the date of issue of completion certificate. The security deposit shall 
not attract any interest from SJVN Limited. 
 

(d) The Notification of Award/ Letter of Acceptance will constitute the 
formation of the Contract until formal agreement is signed and 
further subject only to the furnishing of a performance security 
deposit in accordance with the relevant provisions of Tender/ bid 
Document 

 

4.) During continuance of the Contract, the Contractor and his sub-

Contractors shall abide at all times by all existing labour enactments and 

rules made there under, regulations, notifications and bye laws of State 

or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by 

the State or the Central Government or the local authority.  The 

Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of 

contravention by the Contractor of any of the provisions of any Act or 

rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such 

amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye 

laws/acts/rules/regulations including amendments, if any, on the part of 

the Contractor, the Engineer/Employer shall also have right to recover 

from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer.  



The employees of the Contractor and his sub-Contractor in no case 

shall be treated as the employees of the Employer at any point of time.  

 

Some of the major labour laws that are applicable to construction 

industry are given below.  

 

(i) Workmen Compensation Act 1923 as amended by Amendment Act 

No.65 of 1976. 

(ii) Payment of Gratuity Act 1972 

(iii) Employees PF and Miscellaneous Provision Act 1952 including 

FPS- 71/EPS-95. 

(iv) Maternity Benefit Act  1961 (Amended) 

(v) Contract Labour (Regulation and Abolition) Act 1970 with Rules 

framed there under as amended.  

(vi) Minimum Wages Act 1948 (Amended) 

(vii) Payment of Wages Act 1936 (Amended) 

(viii) Equal Remuneration Act 1979 

(ix) Payment of Bonus Act 1965 and Amendment Act No.43 of 1977 

and No.48 of 1978 and any amendments thereof. 

(x) Industrial Disputes Act 1947(Amended) 

(xi) Industrial Employment (Standing Orders) Act 1946 (Amended) 

(xii)  Trade Unions Act 1926  

(xiii) Child Labour (Prohibition and Regulation) Act 1986  

(xiv) Inter-State Migrant Workmen's (Regulation of Employment and 

Conditions of Service) Act 1979  

(xv) The Building and Other Construction Workers (Regulation of 

Employment and Conditions of Service) Act 1996 and the Cess Act 

of 1996 

(xvi) The Personal Injuries (Compensation Insurance) Act, 1963 and any 

modifications   thereof and rules made there under from time to 

time.  

 
5)  The Bidder, at the Bidder's own responsibility and risk, is encouraged to 
visit and examine the site of works and its surroundings and obtain all 
Information that may be necessary for preparing the Bid and entering into a 
contract for carrying out the work. The cost of visiting the site shall be at the 
Bidder's own expense. The bidder(s) are requested to contact the following 
regarding the co-ordination of site visit:- 
1) Sh Rajesh  Kumar Bisht , HOD (DAM O&M) – Contact No. -01782-
275840 

 
 
 6)  Contractor shall execute the work in accordance with specifications and 

Drawings or as per   direction of Engineer-In -charge (EIC). 



 
 7)  Measurement shall be taken jointly by the Engineer-in-charge or his 

representative and by the Contractor or his authorized representative. 
 

    8) The contractor shall, without extra charge, provide assistance with every 

appliances (measuring tape etc.), labour and things necessary for 

measurement. 

  9)  Contractor shall permit the Employer and/or parsons appointed by the 
Employer to inspect the Site and records of the Contractor and its 
relating to the performance of the Contract. 

 
 10) The rates are inclusive of all carriages i.e. Mechanical & Manual upto 

work site and nothing   extra shall be paid for carriage of machines and 
all other accessories. 

 
  11) The contractor should have required machineries, equipment and 

enough manpower for    the execution of work. 
 
12 ) Any damage during the execution of work will be the responsibility of 

contractor. He will have to restore such damages at his own cost and 

nothing will be paid by SJVN Ltd. on this account. 

 

13) The sample of all materials to be used for execution of the work shall be 

submitted for the approval of Engineer-In-Charge before use. The same 

principal will hold good for all the items. 

 

14) No material will be supplied by the SJVN Ltd. All the material shall have 

to be arranged      by the contractor. 

15) The quantities of work can be increased/decreased depending upon the 

site conditions. 

 

16) Contractor will have to produce W-Form/X-Form (as applicable) for 

material to be utilized (such as stone, aggregate, sand etc.) for 

construction work under H.P. Mineral Rules, 2015 (Prevention of Illegal 

Mining, Transportation and Storage). 

 

17) Recovery of serviceable stone – Serviceable stone shall be recovered 

minimum @ Rs. 1632/-Plus@18% GST of Rs. 294/-= Rs. 1926/- per cum 

(if applicable). If a tender is awarded higher than the estimated cost then 

the rate for recovery of stone (per cum) shall be increases in proportion.  

 

18)   It should be ensured that the following clauses of Indian Standard Code 

are complied with:-  

             



a) Clause 26.1 of IS 456: 2000, which states that "Reinforcing steel of 

same type and grade shall be used as main reinforcement in a 

structural member. However, simultaneous use of two different types 

of grades of steel for main and secondary reinforcement respectively is 

permissible". 

b) Note given along with Clause 1.0 of SP-34 stating "Different types of 

reinforcing bars, such as plain bars and deformed bars of various 

grades, say Fe415 (N/mm2) and Fe50() (N/mm2), should not be used 

side by side as this practice will lead to confusion and error at site. 

However, secondary reinforcement such as ties and stirrups, may be 

of mild steel throughout even though the main steel may be of high 

strength deformed bars". 

19)  Owing to lower bond strength any grade of plain bars shall be avoided 

as reinforcement in RCC constructions. 

20) Contractor should be instructed to plan the reinforcement steel 

requirements of various types grades sufficiently in advance and place 

his orders accordingly so that, appropriate types and grade are 

available at site when required and no such changes in grade or type 

are necessitated by non-availability of required reinforcement. 

21) The type and grade of reinforcement steel should be specified clearly 

in design drawings. Appropriate notes should be given to avoid any 

ambiguity. 

22) Quality control department at site should conduct checks to ensure that 

correct grade of reinforcement is being used at site. Regular audits 

should be conducted. Non-compliance, if any, observed by site quality 

control department, shall be reported immediately to concerned 

Corporate Deign department / Corporate Quality department. 

23) Appropriate measures should be taken at site to ensure that different 

grades of steel are easily distinguished and do not get mixed up 

during, transportation, storage and placement. 

 

24)  The  Contractor has to  Comply the latest labor codes as per Govt. 
regulations. Further, Contractor shall also comply the labour Laws and 
it’s time to time notification and amendments. 

 
   

25)  Royalty: -The Price Bid shall be inclusive of any Royalties or 

Seigniorage  Fee  or Cess or other  charges payable on the 

Quarried or mined metal, minerals. (If applicable)  

  ADDITIONAL  SPECIAL TERMS AND CONDITIONS & SCOPE OF WORK  
 
 



1. The cement shall be stacked by the contractor in separate 

godown built by him at his cost having water proof roof and wall 

and floor consisting of layer of dry bricks/stone lay on well 

consolidated earth at least 300 mm above ground level. These 

stacks shall be in rows of 2 bags deep and 10 bags high and 

with minimum 600 mm clear space around , the bags shall be 

placed horizontally continues in each line. Nothing extra will pay 

for this. 

2. Prior to starting work, the Contractor must ensure the following 

and these requirements must be fulfilled before deploying 

vehicles, machinery, and manpower. 

A. For vehicles/machinery: 

 Valid insurance for machinery. 

 Fitness certificate for machinery. 

B. For drivers/operators: 

 Valid driver/operator license. 

 Insurance coverage for manpower. 

3. Contractor shall ensure minimum breakdown of machineries 

within entire contract period. In case break of down of machinery, 

substitute shall be provided within 48 hrs 

4. The frequency of sampling of concrete shall be taken in 

accordance to IS 456:2000 Cl 15.2.2 

5. No mobilization or demobilization charges will be paid extra to 

the contractor. 

6. No idle time charges will be paid to the contractor on any account 



Minimum Machinery & Equipment 

The Contractor will have to arrange following minimum 

machinery and equipment in good condition before 

commencement of work: 

 
i. Machinery and Equipment:  

1 Vibrator (Diesel/Electric)-  
Needle-01 

1 No’s 

2 Welding Set 2 No. 

3 Concrete Cube Mould (15x15x15 
cm) 

06 No’s 

 

ii. Material  

1 Cement PPC-43 grade ACC, Ambuja, 

Ultratech, equivalent 

2 Aggregate Crushed 

3 Sand Natural Sand or as 

per suitable to 

achieve the mix 

design. 

4 Stone As per BOQ 

5 Angle 50x50x5 & 40x40x5 As per BOQ 

6 M.S. Flat 40x5 As per BOQ 

7 G.I. chain link fabric fencing size 

50x50 mm & 2 mm dia wire. 

As per BOQ 

8 Concertina coil fencing As per BOQ 



SCOPE OF WORK 

1. Providing and fixing chain-link fencing around HIMPESCO 

Security temporary colony at NJHPS Wadhall Adit, Distt. Kinnaur 

(H.P) 

2. Supply and fixing of angle posts/sections for the fencing frame 

3. Placement of concrete in foundations 

4. Providing and fixing G.I. chain-link fabric fencing 

5. Providing and fixing concertina coil fencing 

6. Random rubble masonry work as required for gap filling over 
the uneven surface 

7. .Completion of work as whole. 
 

 
 

                Dy. General Manager  , 
                                 Procurement & Contract Deptt., 

                For & on behalf of SJVN Foundation,  
                       NJHPS Jhakri, Distt. Shimla (HP).  



Sr. 

No.

Description of Items Unit Qty. Rate Exl. 

GST 

Amount                 

(Excl. GST)

1 Demolishing stone rubble masonry manually/ by mechanical means including 

stacking of serviceable material and disposal of unserviceable material within 

50 metres lead as per direction of Engineer-in-charge : In cement mortar

Cum 10.270 1492.370 15327.000

2 Structural steel work in single section, fixed with or without connecting 

plate, including cutting, hoisting, fixing in position and applying a priming 

coat of approved steel primer all complete.

KG 3446.820 90.390 311558.000

3 Centering and shuttering including strutting, propping etc. and removal of 

form for Foundation ,footing,bases of column

Sqm. 32.180 276.990 8914.000

4 Providing and laying in position cement concrete of specified grade 

excluding the cost of centering and shuttering - All work up to plinth level 

:1:2:4 (1 cement : 2 coarse sand (zone-III) derived from natural sources : 4 

graded stone aggregate 20 mm nominal size derived from natural sources).

Cum 10.270 5953.800 61146.000

5 Providing and fixing G.I. chain link fabric fencing of required width in mesh 

size 50x50 mm including strengthening with 2 mm dia wire or nuts, bolts and 

washers as required complete as per the direction of Engineer-in-charge. 

Made of GI wire of dia 4mm , PVC coated to achieve outer dia not less than 

5mm in required colour and shade.

Sqm 254.140 796.690 202471.000

BOQ [PCD-2972(CIVIL)/2026]

ANNEXURE-A

Name of Work:- “Providing and fixing chain-link fencing around HIMPESCO Security temporary colony 

at NJHPS Wadhall Adit, Distt. Kinnaur (H.P.).”



6 Providing and fixing concertina coil fencing with punched tape concertina 

coil 600 mm dia 10 metre openable length ( total length 90 m), having 50 nos 

rounds per 6 metre length, upto 3 m height of wall with existing angle iron 

‘Y’ shaped placed 2.4m or 3.00 m apart and with 9 horizontal R.B.T. 

reinforced barbed wire, stud tied with G.I. staples and G.I. clips to retain 

horizontal, including necessary bolts or G.I. barbed wire tied to angle iron, all 

complete as per direction of Engineer-in-charge, with reinforced barbed 

tape(R.B.T.) / Spring core (2.5 mm thick) wire of high tensile strength of 165 

kg/ sq. mm with tape (0.52 mm thick) and weight 43.478 gm/ metre (cost of 

M.S. angle, C.C. blocks shall be paid separately).

Mtr. 99.100 295.980 29332.000

7 Random rubble masonry with hard stone in foundation and plinth including 

levelling up with cement concrete 1:6:12 (1 cement : 6 coarse sand : 12 

graded stone aggregate 20 mm nominal size) upto plinth level with : Cement 

mortar 1:6 (1 cement : 6 coarse sand)

Cum 19.290 5309.700 102424.000

8 Finishing with Deluxe Multi surface paint system for interiors and exteriors 

using Primer as per manufacturers specifications:

Painting Steel work with Deluxe Multi Surface Paint to give an even shade. 

Two or more coat applied @ 0.90 ltr/10 sqm over an under coat of primer 

applied @ 0.80 ltr/10 sqm of approved brand and manufacture.

Sqm 170.710 119.880 20465.000

751637 Total amount Excl GST (Rs.) 


